
                                                IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/21/14 
                                                           VENDOR RANKING                                          Page:  001  1 
 

     Bid  Order:  001                         Contract ID:  02-0343-037                 Primary County:  ADAMS 
   Letting Date:  140218     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    CUNNINGHAM-REIS CO. 
Contract Period:  110 WORK DAYS      Late Start Date:  04/14/14 
 
 
        Project:  BRF-034-3(37)--38-02 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  ADAMS              Prj Awd Amt: $1,969,002.59 
          Route:  U.S. 34 
       Location:  OVER PLATTE RIVER 1.3 MILES W. OF IA. 25 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      CUNNINGHAM-REIS CO. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CU080          CUNNINGHAM-REIS CO.                                                        $  1,969,002.59     100.00  % 
   2   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $  2,147,000.40     109.04  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  2 

 
     Bid Order:  001                             Contract ID:  02-0343-037                   Primary County:  ADAMS 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CU080               |(   2  ) GO020               |(      ) 
                                          |CUNNINGHAM-REIS CO.          |GODBERSEN-SMITH CONSTRUCTION | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0113; 140' X 44' CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2104-2710020           944.000  CY   |       4.00000        3776.00|       6.00000        5664.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2401-6745625                    LUMP |   18000.00000       18000.00|   35000.00000       35000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000           233.000  CY   |      30.00000        6990.00|      25.00000        5825.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2402-2721000           231.000  CY   |      50.00000       11550.00|     180.00000       41580.00| 
  EXCAVATION, CLASS 21                    |                             |                             | 
0050 2403-0100010           665.200  CY   |     450.00000      299340.00|     525.00000      349230.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0060 2404-7775000         10446.000  LB   |       0.79000        8252.34|       0.85000        8879.10| 
  REINFORCING STEEL                       |                             |                             | 
0070 2404-7775005        120292.000  LB   |       0.80000       96233.60|       0.92000      110668.64| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0080 2414-6424110           302.000  LF   |      62.00000       18724.00|      40.00000       12080.00| 
  CONCRETE BARRIER RAILING                |                             |                             | 
0090 2501-0201057          4410.000  LF   |      44.00000      194040.00|      44.00000      194040.00| 

  PILES, STEEL, HP 10 X 57                |                             |                             | 
0100 2501-6335010           180.000  LF   |      85.00000       15300.00|      30.00000        5400.00| 
  PREBORED HOLES                          |                             |                             | 
0110 2507-3250005          1760.000  SY   |       3.50000        6160.00|       2.50000        4400.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0120 2507-6800061          1515.000  TON  |      50.00000       75750.00|      47.00000       71205.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0130 2507-8029000            12.800  TON  |      35.00000         448.00|      31.00000         396.80| 
  EROSION STONE                           |                             |                             | 
0140 2533-4980005                    LUMP |  190000.00000      190000.00|  175000.00000      175000.00| 
  MOBILIZATION                            |                             |                             | 
0150 2601-2638650            10.400  SY   |     150.00000        1560.00|      55.00000         572.00| 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
     SECTION TOTALS                       |           $       946,123.94|           $     1,019,940.54|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0160 2101-0850001             4.400  ACRE |    2500.00000       11000.00|    7500.00000       33000.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0170 2102-0425070           462.200  TON  |      35.00000       16177.00|      23.00000       10630.60| 
  SPECIAL BACKFILL                        |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  3 

 
     Bid Order:  001                             Contract ID:  02-0343-037                   Primary County:  ADAMS 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CU080               |(   2  ) GO020               |(      ) 
                                          |CUNNINGHAM-REIS CO.          |GODBERSEN-SMITH CONSTRUCTION | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2102-2625000          9057.000  CY   |      14.00000      126798.00|      12.50000      113212.50| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0190 2102-2710070          3747.000  CY   |       8.00000       29976.00|      12.50000       46837.50| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0200 2102-2712015            20.000  CY   |      50.00000        1000.00|      50.00000        1000.00| 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0210 2102-4560000            36.600  STA  |     110.00000        4026.00|     125.00000        4575.00| 
  LOCATING TILE LINES                     |                             |                             | 
0220 2105-8425015          7981.000  CY   |       6.00000       47886.00|      12.50000       99762.50| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0230 2107-0875100         10091.000  CY   |       1.25000       12613.75|       1.00000       10091.00| 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0240 2115-0100000          2120.000  CY   |      25.00000       53000.00|      43.50000       92220.00| 
  MODIFIED SUBBASE                        |                             |                             | 
0250 2121-7425010          2355.500  TON  |      25.00000       58887.50|      23.00000       54176.50| 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0260 2122-5190501            97.800  SY   |     175.00000       17115.00|     115.00000       11247.00| 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 

  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0270 2122-5500060           484.700  SY   |      65.00000       31505.50|      65.00000       31505.50| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0280 2123-7450000            32.900  STA  |     300.00000        9870.00|     500.00000       16450.00| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0290 2301-0690200           512.300  SY   |     200.00000      102460.00|     180.00000       92214.00| 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0300 2301-1033095          5156.700  SY   |      50.00000      257835.00|      52.00000      268148.40| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9.5 IN.                     |                             |                             | 
0310 2301-6911722                    LUMP |     750.00000         750.00|     750.00000         750.00| 

  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0320 2412-0000100          1168.000  SY   |       3.00000        3504.00|       2.60000        3036.80| 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0330 2502-8212034          3458.000  LF   |       8.00000       27664.00|       8.00000       27664.00| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  4 

 
     Bid Order:  001                             Contract ID:  02-0343-037                   Primary County:  ADAMS 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CU080               |(   2  ) GO020               |(      ) 
                                          |CUNNINGHAM-REIS CO.          |GODBERSEN-SMITH CONSTRUCTION | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2502-8220196            20.000  EACH |     200.00000        4000.00|     185.00000        3700.00| 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0350 2503-0500400             2.000  EACH |    2900.00000        5800.00|    2750.00000        5500.00| 
  BRIDGE END DRAIN, RF-40                 |                             |                             | 

0360 2505-4008120           286.800  LF   |       8.00000        2294.40|       5.00000        1434.00| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0370 2505-4008300            50.000  LF   |      18.00000         900.00|      17.50000         875.00| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0380 2505-4008400             4.000  EACH |    1750.00000        7000.00|    1750.00000        7000.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0390 2505-4021010             4.000  EACH |     200.00000         800.00|     175.00000         700.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0400 2505-4021700             4.000  EACH |    1750.00000        7000.00|    1750.00000        7000.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0410 2510-6745850          4687.700  SY   |       9.00000       42189.30|       6.25000       29298.13| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0420 2518-6910000             4.000  EACH |     100.00000         400.00|     100.00000         400.00| 
  SAFETY CLOSURE                          |                             |                             | 

0430 2520-3350015             1.000  EACH |    1500.00000        1500.00|    3500.00000        3500.00| 
  FIELD OFFICE                            |                             |                             | 
0440 2526-8285000                    LUMP |    7400.00000        7400.00|    6700.00000        6700.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0450 2527-9263109            41.180  STA  |      50.00000        2059.00|      50.00000        2059.00| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0460 2528-8445110                    LUMP |    4500.00000        4500.00|    4000.00000        4000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0470 2601-2633100            15.400  ACRE |     260.00000        4004.00|     100.00000        1540.00| 
  MOWING                                  |                             |                             | 
0480 2601-2634100             7.700  ACRE |     700.00000        5390.00|     700.00000        5390.00| 
  MULCHING                                |                             |                             | 
0490 2601-2636015             7.100  ACRE |    2100.00000       14910.00|    1900.00000       13490.00| 

  NATIVE GRASS SEEDING                    |                             |                             | 
0500 2601-2642100             7.700  ACRE |     400.00000        3080.00|     320.00000        2464.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0510 2601-2643110           112.400  MGAL |      60.00000        6744.00|      60.00000        6744.00| 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
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                                                                                                                Run Date: 03/21/14 
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     Bid Order:  001                             Contract ID:  02-0343-037                   Primary County:  ADAMS 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CU080               |(   2  ) GO020               |(      ) 
                                          |CUNNINGHAM-REIS CO.          |GODBERSEN-SMITH CONSTRUCTION | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2601-2643300             3.000  EACH |     350.00000        1050.00|     350.00000        1050.00| 
  MOBILIZATION FOR WATERING               |                             |                             | 
0530 2601-2643412           561.600  SQ   |      75.00000       42120.00|     110.00000       61776.00| 
  TURF REINFORCEMENT MAT, TYPE 2          |                             |                             | 

0540 2602-0000020          4743.800  LF   |       2.20000       10436.36|       1.60000        7590.08| 
  SILT FENCE                              |                             |                             | 
0550 2602-0000030          1567.500  LF   |       2.20000        3448.50|       2.00000        3135.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0560 2602-0000071          3155.600  LF   |       0.20000         631.12|       0.50000        1577.80| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0570 2602-0000101           631.100  LF   |       0.20000         126.22|       0.50000         315.55| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0580 2602-0000212           600.000  LF   |      22.00000       13200.00|      24.00000       14400.00| 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0590 2602-0000312           200.000  LF   |       2.20000         440.00|       2.50000         500.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 

0600 2602-0000320          2240.000  LF   |       3.75000        8400.00|       3.20000        7168.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0610 2602-0000350          2440.000  LF   |       0.20000         488.00|       0.30000         732.00| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0620 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0630 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     1,013,878.65|           $     1,118,059.86|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 

0640 2301-7000110          4500.000  EACH |       1.00000        4500.00|       1.00000        4500.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
0650 2317-7000110          4500.000  EACH |       1.00000        4500.00|       1.00000        4500.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $         9,000.00|           $         9,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,969,002.59|           $     2,147,000.40|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/21/14 
                                                           VENDOR RANKING                                          Page:  002  1 
 

     Bid  Order:  002                         Contract ID:  07-2811-043                 Primary County:  BLACK HAWK 
   Letting Date:  140218     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   PETERSON CONTRACTORS INC. 
Contract Period:   80 WORK DAYS      Late Start Date:  06/30/14 
 
 
        Project:  BRFN-281-1(43)--39-07 
      Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX 
         County:  BLACK HAWK         Prj Awd Amt: $497,411.15 
          Route:  IOWA 281 
       Location:  OVER POYNER CREEK 
                  2.3 MILES N. OF CO. RD. D-20 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $    497,411.15     100.00  % 
   2   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $    559,925.39     112.56  % 
   3   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    598,752.85     120.37  % 
   4   GU100          GUS CONSTRUCTION CO., INC.                                                 $    622,667.10     125.18  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  2 

 
     Bid Order:  002                             Contract ID:  07-2811-043                   Primary County:  BLACK HAWK 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) TS020               |(   3  ) TA060 
                                          |PETERSON CONTRACTORS INC.    |TSCHIGGFRIE EXCAV. CO.       |TAYLOR CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0315; TWIN 12' X 8' X 118'-0 REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2104-2710020           205.400  CY   |       5.50000        1129.70|      28.75000        5905.25|      16.00000        3286.40 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2210-0475290          1254.200  TON  |      16.00000       20067.20|      21.45000       26902.59|      17.75000       22262.05 
  MACADAM STONE BASE                      |                             |                             | 
0030 2401-6745625                    LUMP |    6000.00000        6000.00|   10013.35000       10013.35|    9000.00000        9000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0040 2402-0425031          1965.600  TON  |      14.00000       27518.40|      18.45000       36265.32|      16.00000       31449.60 
  GRANULAR BACKFILL                       |                             |                             | 
0050 2402-2720000          7185.000  CY   |       5.50000       39517.50|       8.25000       59276.25|       6.00000       43110.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0060 2403-0100020           429.900  CY   |     365.00000      156913.50|     364.65000      156763.04|     576.00000      247622.40 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0070 2404-7775000         68065.000  LB   |       1.20000       81678.00|       0.85000       57855.25|       0.70000       47645.50 
  REINFORCING STEEL                       |                             |                             | 
0080 2507-3250005           412.000  SY   |       2.50000        1030.00|       3.20000        1318.40|       3.00000        1236.00 
  ENGINEERING FABRIC                      |                             |                             | 
0090 2507-6800061           310.000  TON  |      28.50000        8835.00|      26.65000        8261.50|      33.00000       10230.00 

  REVETMENT, CLASS E                      |                             |                             | 
0110 2533-4980005                    LUMP |   33000.00000       33000.00|   48514.90000       48514.90|   36000.00000       36000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       375,689.30|           $       411,075.85|           $       451,841.95 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0120 2101-0850002            24.000  UNIT |      12.50000         300.00|      32.10000         770.40|      40.00000         960.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0130 2102-2710070          4294.000  CY   |       5.50000       23617.00|       8.20000       35210.80|       6.00000       25764.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0140 2102-2712015            10.000  CY   |      15.00000         150.00|      47.35000         473.50|      40.00000         400.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 

0150 2102-4560000             4.000  STA  |     240.00000         960.00|     313.00000        1252.00|     275.00000        1100.00 
  LOCATING TILE LINES                     |                             |                             | 
0160 2105-8425005           559.000  CY   |       8.00000        4472.00|      16.00000        8944.00|      21.00000       11739.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0170 2107-0425020           140.000  CY   |      10.00000        1400.00|      26.65000        3731.00|      32.00000        4480.00 
  COMPACTING BACKFILL ADJACENT TO BRIDGES |                             |                             | 
  CULVERTS OR STRUCTURES                  |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  3 

 
     Bid Order:  002                             Contract ID:  07-2811-043                   Primary County:  BLACK HAWK 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) TS020               |(   3  ) TA060 
                                          |PETERSON CONTRACTORS INC.    |TSCHIGGFRIE EXCAV. CO.       |TAYLOR CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2111-8174100           755.600  SY   |       6.00000        4533.60|      10.40000        7858.24|       7.25000        5478.10 
  GRANULAR SUBBASE                        |                             |                             | 
0190 2113-0001100           622.200  SY   |       2.50000        1555.50|       2.05000        1275.51|       3.00000        1866.60 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 

  POLYMER GRID                            |                             |                             | 
0200 2121-7425020           205.000  TON  |      17.50000        3587.50|      24.85000        5094.25|      21.00000        4305.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0210 2123-7450000             4.000  STA  |     275.00000        1100.00|     179.00000         716.00|     450.00000        1800.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0220 2301-1033080           622.200  SY   |      45.00000       27999.00|      45.15000       28092.33|      45.00000       27999.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0230 2301-6911722                    LUMP |     750.00000         750.00|     915.00000         915.00|     750.00000         750.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0240 2418-0000010             1.000  EACH |   10000.00000       10000.00|    5936.65000        5936.65|    7500.00000        7500.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0250 2502-8212034           556.000  LF   |       7.50000        4170.00|      10.65000        5921.40|      11.00000        6116.00 

  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0260 2502-8220196             8.000  EACH |     250.00000        2000.00|     200.95000        1607.60|     150.00000        1200.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0270 2505-4008120           450.000  LF   |       4.50000        2025.00|       2.50000        1125.00|       3.50000        1575.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0280 2510-6745850           526.700  SY   |       5.00000        2633.50|       8.90000        4687.63|      11.00000        5793.70 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0290 2518-6910000             4.000  EACH |     100.00000         400.00|      55.00000         220.00|     120.00000         480.00 
  SAFETY CLOSURE                          |                             |                             | 
0300 2524-6765010             2.000  EACH |     125.00000         250.00|     150.00000         300.00|     200.00000         400.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0310 2527-9263109             6.500  STA  |     100.00000         650.00|     165.00000        1072.50|      75.00000         487.50 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0320 2528-8445110                    LUMP |    3000.00000        3000.00|    4310.00000        4310.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0330 2555-0000010                    LUMP |    1700.00000        1700.00|    3208.00000        3208.00|    2000.00000        2000.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0340 2601-2634100             0.600  ACRE |     700.00000         420.00|     700.00000         420.00|     700.00000         420.00 
  MULCHING                                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  4 

 
     Bid Order:  002                             Contract ID:  07-2811-043                   Primary County:  BLACK HAWK 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) TS020               |(   3  ) TA060 
                                          |PETERSON CONTRACTORS INC.    |TSCHIGGFRIE EXCAV. CO.       |TAYLOR CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2601-2636043             0.600  ACRE |     700.00000         420.00|     770.00000         462.00|    1400.00000         840.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0360 2601-2638352           184.500  SQ   |       5.50000        1014.75|       6.05000        1116.23|      14.00000        2583.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 

0370 2601-2640350            30.000  SQ   |      10.00000         300.00|      11.00000         330.00|      20.00000         600.00 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0380 2601-2642100             0.600  ACRE |     450.00000         270.00|     495.00000         297.00|    1000.00000         600.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0390 2601-2643110            42.900  MGAL |      60.00000        2574.00|      60.00000        2574.00|      60.00000        2574.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0400 2601-2643300             3.000  EACH |     350.00000        1050.00|     350.00000        1050.00|     350.00000        1050.00 
  MOBILIZATION FOR WATERING               |                             |                             | 
0410 2602-0000030           240.000  LF   |       3.00000         720.00|       3.30000         792.00|       4.25000        1020.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0420 2602-0000071           240.000  LF   |       0.25000          60.00|       0.30000          72.00|       1.00000         240.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 

  DITCH CHECKS                            |                             |                             | 
0430 2602-0000101           240.000  LF   |       0.50000         120.00|       0.50000         120.00|       0.25000          60.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0440 2602-0000212           720.000  LF   |      18.50000       13320.00|      20.35000       14652.00|      25.50000       18360.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0450 2602-0000312           850.000  LF   |       2.00000        1700.00|       2.05000        1742.50|       2.20000        1870.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0460 2602-0010010             3.000  EACH |     500.00000        1500.00|     500.00000        1500.00|     500.00000        1500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0470 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       121,721.85|           $       148,849.54|           $       146,910.90 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       497,411.15|           $       559,925.39|           $       598,752.85 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  5 

 
     Bid Order:  002                             Contract ID:  07-2811-043                   Primary County:  BLACK HAWK 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GU100               |(      )                     |(      ) 
                                          |GUS CONSTRUCTION CO., INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0315; TWIN 12' X 8' X 118'-0 REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2104-2710020           205.400  CY   |      17.00000        3491.80|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2210-0475290          1254.200  TON  |      20.00000       25084.00|                             | 
  MACADAM STONE BASE                      |                             |                             | 
0030 2401-6745625                    LUMP |   18000.00000       18000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0040 2402-0425031          1965.600  TON  |      24.00000       47174.40|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0050 2402-2720000          7185.000  CY   |       7.00000       50295.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0060 2403-0100020           429.900  CY   |     400.00000      171960.00|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0070 2404-7775000         68065.000  LB   |       0.82000       55813.30|                             | 
  REINFORCING STEEL                       |                             |                             | 
0080 2507-3250005           412.000  SY   |       5.00000        2060.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0090 2507-6800061           310.000  TON  |      42.00000       13020.00|                             | 

  REVETMENT, CLASS E                      |                             |                             | 
0110 2533-4980005                    LUMP |   56000.00000       56000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       442,898.50|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0120 2101-0850002            24.000  UNIT |      40.00000         960.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0130 2102-2710070          4294.000  CY   |       7.00000       30058.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0140 2102-2712015            10.000  CY   |      42.00000         420.00|                             | 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 

0150 2102-4560000             4.000  STA  |     300.00000        1200.00|                             | 
  LOCATING TILE LINES                     |                             |                             | 
0160 2105-8425005           559.000  CY   |      22.00000       12298.00|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0170 2107-0425020           140.000  CY   |      33.00000        4620.00|                             | 
  COMPACTING BACKFILL ADJACENT TO BRIDGES |                             |                             | 
  CULVERTS OR STRUCTURES                  |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
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     Bid Order:  002                             Contract ID:  07-2811-043                   Primary County:  BLACK HAWK 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GU100               |(      )                     |(      ) 
                                          |GUS CONSTRUCTION CO., INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2111-8174100           755.600  SY   |       8.00000        6044.80|                             | 
  GRANULAR SUBBASE                        |                             |                             | 
0190 2113-0001100           622.200  SY   |       4.00000        2488.80|                             | 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 

  POLYMER GRID                            |                             |                             | 
0200 2121-7425020           205.000  TON  |      22.00000        4510.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0210 2123-7450000             4.000  STA  |     500.00000        2000.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0220 2301-1033080           622.200  SY   |      68.00000       42309.60|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0230 2301-6911722                    LUMP |    2800.00000        2800.00|                             | 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0240 2418-0000010             1.000  EACH |    3000.00000        3000.00|                             | 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0250 2502-8212034           556.000  LF   |      12.00000        6672.00|                             | 

  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0260 2502-8220196             8.000  EACH |     300.00000        2400.00|                             | 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0270 2505-4008120           450.000  LF   |       8.00000        3600.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0280 2510-6745850           526.700  SY   |      12.00000        6320.40|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0290 2518-6910000             4.000  EACH |     150.00000         600.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0300 2524-6765010             2.000  EACH |     220.00000         440.00|                             | 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0310 2527-9263109             6.500  STA  |     125.00000         812.50|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0320 2528-8445110                    LUMP |    2600.00000        2600.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0330 2555-0000010                    LUMP |    6000.00000        6000.00|                             | 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0340 2601-2634100             0.600  ACRE |     700.00000         420.00|                             | 
  MULCHING                                |                             |                             | 
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     Bid Order:  002                             Contract ID:  07-2811-043                   Primary County:  BLACK HAWK 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GU100               |(      )                     |(      ) 
                                          |GUS CONSTRUCTION CO., INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2601-2636043             0.600  ACRE |    1900.00000        1140.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0360 2601-2638352           184.500  SQ   |      19.00000        3505.50|                             | 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 

0370 2601-2640350            30.000  SQ   |      19.00000         570.00|                             | 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0380 2601-2642100             0.600  ACRE |    1100.00000         660.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0390 2601-2643110            42.900  MGAL |      60.00000        2574.00|                             | 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0400 2601-2643300             3.000  EACH |     350.00000        1050.00|                             | 
  MOBILIZATION FOR WATERING               |                             |                             | 
0410 2602-0000030           240.000  LF   |       3.00000         720.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0420 2602-0000071           240.000  LF   |       0.75000         180.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 

  DITCH CHECKS                            |                             |                             | 
0430 2602-0000101           240.000  LF   |       0.75000         180.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0440 2602-0000212           720.000  LF   |      27.00000       19440.00|                             | 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0450 2602-0000312           850.000  LF   |       5.50000        4675.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0460 2602-0010010             3.000  EACH |     500.00000        1500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0470 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       179,768.60|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       622,667.10|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/21/14 
                                                           VENDOR RANKING                                          Page:  003  1 
 

     Bid  Order:  003                         Contract ID:  16-C016-085                 Primary County:  CEDAR 
   Letting Date:  140218     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   SCHROEDER, JIM CONSTRUCTION, INC. 
Contract Period:   90 WORK DAYS      Late Start Date:  08/11/14 
 
 
        Project:  BROS-C016(85)--8J-16 
      Work Type:  BRIDGE AND APPROACHES - PPCB 
         County:  CEDAR              Prj Awd Amt: $399,668.24 
          Route:  205TH STREET 
       Location:  OVER ROCK CREEK 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      JIM SCHROEDER CONSTRUCTION, INC. 

                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SC320          JIM SCHROEDER CONSTRUCTION, INC.                                           $    399,668.24     100.00  % 
   2   ST597          STICKFORT CONSTRUCTION CO.                                                 $    432,527.45     108.22  % 
   3   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    436,020.40     109.09  % 
   4   BR101          BRANDT CONSTRUCTION CO. & SUBSIDIARY                                       $    461,231.90     115.40  % 
   5   CU080          CUNNINGHAM-REIS CO.                                                        $    509,765.25     127.54  % 
   6   MU181          MUSCATINE BRIDGE CO., INC.                                                 $    527,366.10     131.95  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  2 

 
     Bid Order:  003                             Contract ID:  16-C016-085                   Primary County:  CEDAR 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SC320               |(   2  ) ST597               |(   3  ) TA060 
                                          |SCHROEDER, JIM CONSTRUCTION, |STICKFORT CONSTRUCTION CO.   |TAYLOR CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 100'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2104-2710020          1950.000  CY   |       3.00000        5850.00|       7.00000       13650.00|       3.00000        5850.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2401-6745625                    LUMP |    3500.00000        3500.00|    5000.00000        5000.00|    7500.00000        7500.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000           162.000  CY   |      35.00000        5670.00|       8.00000        1296.00|      15.00000        2430.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100010           155.400  CY   |     440.00000       68376.00|     475.00000       73815.00|     560.00000       87024.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2404-7775000         37475.000  LB   |       0.85650       32097.34|       0.75000       28106.25|       0.80000       29980.00 
  REINFORCING STEEL                       |                             |                             | 
0060 2407-0562900             4.000  EACH |   21863.00000       87452.00|   21000.00000       84000.00|   20500.00000       82000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTB100                        |                             |                             | 
0070 2408-7800000          1148.000  LB   |       3.55000        4075.40|       2.75000        3157.00|       3.00000        3444.00 
  STRUCTURAL STEEL                        |                             |                             | 
0080 2414-6424124           234.200  LF   |      60.00000       14052.00|      45.00000       10539.00|      65.00000       15223.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 

0090 2501-0201057           350.000  LF   |      36.25000       12687.50|      40.00000       14000.00|      48.00000       16800.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0100 2507-3250005          1275.000  SY   |       3.00000        3825.00|       2.50000        3187.50|       2.00000        2550.00 
  ENGINEERING FABRIC                      |                             |                             | 
0110 2507-6800061          1115.000  TON  |      39.00000       43485.00|      41.75000       46551.25|      39.00000       43485.00 
  REVETMENT, CLASS E                      |                             |                             | 
0120 2533-4980005                    LUMP |   20000.00000       20000.00|   18000.00000       18000.00|   40000.00000       40000.00 
  MOBILIZATION                            |                             |                             | 
0130 2601-2638650            18.000  SY   |      70.00000        1260.00|      50.00000         900.00|      62.00000        1116.00 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
     SECTION TOTALS                       |           $       302,330.24|           $       302,202.00|           $       337,402.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 

0140 2101-0850002           100.000  UNIT |      15.00000        1500.00|      12.00000        1200.00|      15.00000        1500.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0150 2102-2710070         15661.000  CY   |       3.00000       46983.00|       4.75000       74389.75|       3.00000       46983.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0160 2105-8425015          2190.000  CY   |       5.00000       10950.00|       6.00000       13140.00|       5.00000       10950.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0170 2312-8260051           460.000  TON  |      19.00000        8740.00|      19.50000        8970.00|      19.00000        8740.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
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     Bid Order:  003                             Contract ID:  16-C016-085                   Primary County:  CEDAR 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SC320               |(   2  ) ST597               |(   3  ) TA060 
                                          |SCHROEDER, JIM CONSTRUCTION, |STICKFORT CONSTRUCTION CO.   |TAYLOR CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2417-1040024            58.000  LF   |      23.00000        1334.00|      36.50000        2117.00|      23.00000        1334.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0190 2502-8220197             1.000  EACH |     150.00000         150.00|     350.00000         350.00|     400.00000         400.00 

  SUBDRAIN OUTLET (RF-19F)                |                             |                             | 
0200 2505-4008400             4.000  EACH |    1525.00000        6100.00|    1525.00000        6100.00|    1525.00000        6100.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0210 2505-4021010             4.000  EACH |     175.00000         700.00|     175.00000         700.00|     175.00000         700.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0220 2505-4021700             4.000  EACH |    1800.00000        7200.00|    1800.00000        7200.00|    1800.00000        7200.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0230 2518-6910000             4.000  EACH |     120.00000         480.00|     120.00000         480.00|     120.00000         480.00 
  SAFETY CLOSURE                          |                             |                             | 
0240 2528-8445110                    LUMP |    1500.00000        1500.00|    1500.00000        1500.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2601-2634100             4.100  ACRE |     700.00000        2870.00|     700.00000        2870.00|     700.00000        2870.00 
  MULCHING                                |                             |                             | 
0260 2601-2636043             4.100  ACRE |     650.00000        2665.00|     989.00000        4054.90|     700.00000        2870.00 

  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0270 2601-2642100             4.100  ACRE |     250.00000        1025.00|     498.00000        2041.80|     400.00000        1640.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0280 2602-0000030           804.000  LF   |       2.25000        1809.00|       2.50000        2010.00|       2.35000        1889.40 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0290 2602-0000101           804.000  LF   |       0.50000         402.00|       0.50000         402.00|       0.50000         402.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0300 2602-0000312           520.000  LF   |       2.75000        1430.00|       2.50000        1300.00|       3.00000        1560.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0310 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 

0320 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $        97,338.00|           $       130,325.45|           $        98,618.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       399,668.24|           $       432,527.45|           $       436,020.40 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  4 

 
     Bid Order:  003                             Contract ID:  16-C016-085                   Primary County:  CEDAR 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) BR101               |(   5  ) CU080               |(   6  ) MU181 
                                          |BRANDT CONST. CO. & SUBSID   |CUNNINGHAM-REIS CO.          |MUSCATINE BRIDGE CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 100'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2104-2710020          1950.000  CY   |       3.35000        6532.50|       3.00000        5850.00|       3.00000        5850.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2401-6745625                    LUMP |    4750.00000        4750.00|   15000.00000       15000.00|   16100.00000       16100.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000           162.000  CY   |       9.50000        1539.00|      40.00000        6480.00|      15.00000        2430.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100010           155.400  CY   |     645.00000      100233.00|     625.00000       97125.00|     496.00000       77078.40 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2404-7775000         37475.000  LB   |       0.90000       33727.50|       0.75000       28106.25|       0.90000       33727.50 
  REINFORCING STEEL                       |                             |                             | 
0060 2407-0562900             4.000  EACH |   21765.00000       87060.00|   28000.00000      112000.00|   20900.00000       83600.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTB100                        |                             |                             | 
0070 2408-7800000          1148.000  LB   |       3.30000        3788.40|       4.00000        4592.00|       3.30000        3788.40 
  STRUCTURAL STEEL                        |                             |                             | 
0080 2414-6424124           234.200  LF   |      61.25000       14344.75|      50.00000       11710.00|      52.00000       12178.40 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 

0090 2501-0201057           350.000  LF   |      48.50000       16975.00|      50.00000       17500.00|      38.00000       13300.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0100 2507-3250005          1275.000  SY   |       3.35000        4271.25|       3.00000        3825.00|       3.00000        3825.00 
  ENGINEERING FABRIC                      |                             |                             | 
0110 2507-6800061          1115.000  TON  |      43.50000       48502.50|      39.00000       43485.00|      39.00000       43485.00 
  REVETMENT, CLASS E                      |                             |                             | 
0120 2533-4980005                    LUMP |   27650.00000       27650.00|   62000.00000       62000.00|  131250.00000      131250.00 
  MOBILIZATION                            |                             |                             | 
0130 2601-2638650            18.000  SY   |      57.00000        1026.00|      60.00000        1080.00|     120.00000        2160.00 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
     SECTION TOTALS                       |           $       350,399.90|           $       408,753.25|           $       428,772.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 

0140 2101-0850002           100.000  UNIT |      16.75000        1675.00|      15.00000        1500.00|      15.00000        1500.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0150 2102-2710070         15661.000  CY   |       3.50000       54813.50|       3.00000       46983.00|       3.00000       46983.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0160 2105-8425015          2190.000  CY   |       5.50000       12045.00|       5.00000       10950.00|       5.00000       10950.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0170 2312-8260051           460.000  TON  |      21.25000        9775.00|      19.00000        8740.00|      19.00000        8740.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  5 

 
     Bid Order:  003                             Contract ID:  16-C016-085                   Primary County:  CEDAR 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) BR101               |(   5  ) CU080               |(   6  ) MU181 
                                          |BRANDT CONST. CO. & SUBSID   |CUNNINGHAM-REIS CO.          |MUSCATINE BRIDGE CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2417-1040024            58.000  LF   |      25.75000        1493.50|      23.00000        1334.00|      23.00000        1334.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0190 2502-8220197             1.000  EACH |     350.00000         350.00|     350.00000         350.00|     375.00000         375.00 

  SUBDRAIN OUTLET (RF-19F)                |                             |                             | 
0200 2505-4008400             4.000  EACH |    1700.00000        6800.00|    1550.00000        6200.00|    1525.00000        6100.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0210 2505-4021010             4.000  EACH |     195.00000         780.00|     200.00000         800.00|     175.00000         700.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0220 2505-4021700             4.000  EACH |    2000.00000        8000.00|    1850.00000        7400.00|    1800.00000        7200.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0230 2518-6910000             4.000  EACH |     135.00000         540.00|     150.00000         600.00|     120.00000         480.00 
  SAFETY CLOSURE                          |                             |                             | 
0240 2528-8445110                    LUMP |    1675.00000        1675.00|    3500.00000        3500.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2601-2634100             4.100  ACRE |     700.00000        2870.00|     700.00000        2870.00|     700.00000        2870.00 
  MULCHING                                |                             |                             | 
0260 2601-2636043             4.100  ACRE |     730.00000        2993.00|     750.00000        3075.00|     700.00000        2870.00 

  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0270 2601-2642100             4.100  ACRE |     280.00000        1148.00|     400.00000        1640.00|     400.00000        1640.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0280 2602-0000030           804.000  LF   |       2.50000        2010.00|       2.00000        1608.00|       1.85000        1487.40 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0290 2602-0000101           804.000  LF   |       1.00000         804.00|       0.50000         402.00|       1.00000         804.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0300 2602-0000312           520.000  LF   |       3.00000        1560.00|       3.00000        1560.00|       3.00000        1560.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0310 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 

0320 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       110,832.00|           $       101,012.00|           $        98,593.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       461,231.90|           $       509,765.25|           $       527,366.10 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/21/14 
                                                           VENDOR RANKING                                          Page:  004  1 
 

     Bid  Order:  004                         Contract ID:  17-6575-601                 Primary County:  CERRO GORDO 
   Letting Date:  140218     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   TAYLOR CONSTRUCTION, INC. 
Contract Period:   70 WORK DAYS      Late Start Date:  06/02/14 
 
 
        Project:  BHM-6575(601)--8K-17 
      Work Type:  RECONSTRUCTION -BRIDGE SUPER REPLACEMENT 
         County:  CERRO GORDO        Prj Awd Amt: $327,698.20 
          Route:  W. MADISON AVE (B60) 
       Location:  IN THE CITY OF ROCKWELL OVER EAST BRANCH 
                  BEAVERDAM CREEK 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    327,698.20     100.00  % 
   2   MI900          MINNOWA CONSTRUCTION,INC.                                                  $    399,999.00     122.06  % 
   3   CR120          CRAMER AND ASSOC., INC.                                                    $    421,015.05     128.47  % 
   4   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    454,713.95     138.76  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  2 

 
     Bid Order:  004                             Contract ID:  17-6575-601                   Primary County:  CERRO GORDO 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) MI900               |(   3  ) CR120 
                                          |TAYLOR CONSTRUCTION, INC.    |MINNOWA CONSTR., INC.        |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR REPAIRS TO A 74' X 26' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   29000.00000       29000.00|   50293.37000       50293.37|   75000.00000       75000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2402-2720000            46.000  CY   |      65.00000        2990.00|      72.00000        3312.00|      40.00000        1840.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100010            99.000  CY   |     960.00000       95040.00|     900.00000       89100.00|    1400.00000      138600.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0040 2404-7775005         23193.000  LB   |       1.00000       23193.00|       2.25000       52184.25|       1.25000       28991.25 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0050 2407-0550000             4.000  EACH |   19000.00000       76000.00|   17975.00000       71900.00|   17000.00000       68000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, SBTB70                        |                             |                             | 
0060 2408-7800000           956.400  LB   |       3.00000        2869.20|       4.50000        4303.80|       7.00000        6694.80 
  STRUCTURAL STEEL                        |                             |                             | 
0070 2414-6424124           177.000  LF   |      85.00000       15045.00|      69.00000       12213.00|      80.00000       14160.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0080 2533-4980005                    LUMP |   33000.00000       33000.00|   45000.00000       45000.00|   40000.00000       40000.00 
  MOBILIZATION                            |                             |                             | 

0090 2599-9999010                    LUMP |   19000.00000       19000.00|   24562.08000       24562.08|   17000.00000       17000.00 
  ('LUMP SUM' ITEM) LIGHTING SYSTEM       |                             |                             | 
     SECTION TOTALS                       |           $       296,137.20|           $       352,868.50|           $       390,286.05 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0100 2121-7425020             8.000  TON  |      50.00000         400.00|      55.00000         440.00|     100.00000         800.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0110 2301-0685550            49.000  SY   |     275.00000       13475.00|     250.00000       12250.00|     300.00000       14700.00 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0120 2412-0000100           262.000  SY   |      14.00000        3668.00|      15.00000        3930.00|       9.50000        2489.00 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0130 2510-6745850            49.000  SY   |      40.00000        1960.00|      50.00000        2450.00|      20.00000         980.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 

0140 2518-6910000             5.000  EACH |     200.00000        1000.00|       0.10000           0.50|     100.00000         500.00 
  SAFETY CLOSURE                          |                             |                             | 
0150 2520-3350015             1.000  EACH |    4000.00000        4000.00|   20000.00000       20000.00|    3000.00000        3000.00 
  FIELD OFFICE                            |                             |                             | 
0160 2524-9100030             4.000  EACH |     125.00000         500.00|     200.00000         800.00|     200.00000         800.00 
  OBJECT MARKER, TYPE 3                   |                             |                             | 
0170 2524-9276021             4.000  EACH |     200.00000         800.00|     200.00000         800.00|     200.00000         800.00 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, BREAK-AWAY SOIL INSTALLATION    |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  3 

 
     Bid Order:  004                             Contract ID:  17-6575-601                   Primary County:  CERRO GORDO 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) MI900               |(   3  ) CR120 
                                          |TAYLOR CONSTRUCTION, INC.    |MINNOWA CONSTR., INC.        |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2527-9263109             8.000  STA  |     207.25000        1658.00|     120.00000         960.00|     120.00000         960.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0190 2528-8445110                    LUMP |    3400.00000        3400.00|    4800.00000        4800.00|    5000.00000        5000.00 

  TRAFFIC CONTROL                         |                             |                             | 
0200 2602-0000320           140.000  LF   |       4.00000         560.00|       4.00000         560.00|       4.00000         560.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0210 2602-0000350           140.000  LF   |       1.00000         140.00|       1.00000         140.00|       1.00000         140.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $        31,561.00|           $        47,130.50|           $        30,729.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       327,698.20|           $       399,999.00|           $       421,015.05 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  4 

 
     Bid Order:  004                             Contract ID:  17-6575-601                   Primary County:  CERRO GORDO 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GR100               |(      )                     |(      ) 
                                          |GRAVES CONSTRUCTION CO., INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR REPAIRS TO A 74' X 26' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   30000.00000       30000.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2402-2720000            46.000  CY   |      50.00000        2300.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100010            99.000  CY   |    1550.00000      153450.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0040 2404-7775005         23193.000  LB   |       1.35000       31310.55|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0050 2407-0550000             4.000  EACH |   23000.00000       92000.00|                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, SBTB70                        |                             |                             | 
0060 2408-7800000           956.400  LB   |       6.00000        5738.40|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
0070 2414-6424124           177.000  LF   |      65.00000       11505.00|                             | 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0080 2533-4980005                    LUMP |   48000.00000       48000.00|                             | 
  MOBILIZATION                            |                             |                             | 

0090 2599-9999010                    LUMP |   24000.00000       24000.00|                             | 
  ('LUMP SUM' ITEM) LIGHTING SYSTEM       |                             |                             | 
     SECTION TOTALS                       |           $       398,303.95|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0100 2121-7425020             8.000  TON  |     120.00000         960.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0110 2301-0685550            49.000  SY   |     300.00000       14700.00|                             | 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0120 2412-0000100           262.000  SY   |      30.00000        7860.00|                             | 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0130 2510-6745850            49.000  SY   |      20.00000         980.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 

0140 2518-6910000             5.000  EACH |     350.00000        1750.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0150 2520-3350015             1.000  EACH |   20000.00000       20000.00|                             | 
  FIELD OFFICE                            |                             |                             | 
0160 2524-9100030             4.000  EACH |     125.00000         500.00|                             | 
  OBJECT MARKER, TYPE 3                   |                             |                             | 
0170 2524-9276021             4.000  EACH |     300.00000        1200.00|                             | 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, BREAK-AWAY SOIL INSTALLATION    |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  5 

 
     Bid Order:  004                             Contract ID:  17-6575-601                   Primary County:  CERRO GORDO 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GR100               |(      )                     |(      ) 
                                          |GRAVES CONSTRUCTION CO., INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2527-9263109             8.000  STA  |     215.00000        1720.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0190 2528-8445110                    LUMP |    5200.00000        5200.00|                             | 

  TRAFFIC CONTROL                         |                             |                             | 
0200 2602-0000320           140.000  LF   |      10.00000        1400.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0210 2602-0000350           140.000  LF   |       1.00000         140.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $        56,410.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       454,713.95|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/21/14 
                                                           VENDOR RANKING                                          Page:  006  1 
 

     Bid  Order:  006                         Contract ID:  33-C033-100                 Primary County:  FAYETTE 
   Letting Date:  140218     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   BRENNAN CONSTRUCTION CO. 
Contract Period:   65 WORK DAYS      Late Start Date:  07/14/14 
 
 
        Project:  HRRR-C033(100)--5R-33 
      Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX 
         County:  FAYETTE            Prj Awd Amt: $359,466.65 
          Route:  APPLE ROAD 
       Location:  0.34 MILES EAST OF CITY OF CLERMONT, SECTION 
                  35-95-7, CLERMONT TOWNSHIP, OVER DRY RUN 
                  CREEK ON NORTH SIDE 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   BR160          BRENNAN CONSTRUCTION CO.                                                   $    359,466.65     100.00  % 
   2   K.140          K CONSTRUCTION INC.                                                        $    368,634.80     102.55  % 
   3   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $    500,291.30     139.17  % 
   4   GU100          GUS CONSTRUCTION CO., INC.                                                 $    561,440.51     156.18  % 
   5   MI900          MINNOWA CONSTRUCTION,INC.                                                  $    765,590.00     212.97  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  2 

 
     Bid Order:  006                             Contract ID:  33-C033-100                   Primary County:  FAYETTE 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BR160               |(   2  ) K.140               |(   3  ) TS020 
                                          |BRENNAN CONSTRUCTION CO.     |K CONSTRUCTION INC.          |TSCHIGGFRIE EXCAV. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 10'-0 X 8'-0 X 252'-0 REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2101-0850002           360.000  UNIT |       6.50000        2340.00|      10.00000        3600.00|      12.75000        4590.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2625000          3086.000  CY   |       8.50000       26231.00|       6.00000       18516.00|       9.60000       29625.60 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2105-8425005           557.000  CY   |      14.00000        7798.00|      16.00000        8912.00|      16.20000        9023.40 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0040 2121-7425020            90.000  TON  |      16.00000        1440.00|      14.00000        1260.00|      17.70000        1593.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2123-7450020             3.000  STA  |     180.00000         540.00|     500.00000        1500.00|     232.00000         696.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0060 2315-8275025           120.000  TON  |      15.00000        1800.00|      14.00000        1680.00|      13.35000        1602.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0070 2401-6745625                    LUMP |    3000.00000        3000.00|    2500.00000        2500.00|   11020.00000       11020.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0080 2401-6750001                    LUMP |    1500.00000        1500.00|    2000.00000        2000.00|   10960.00000       10960.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0090 2402-2723000          1947.000  CY   |       8.00000       15576.00|       5.50000       10708.50|       6.30000       12266.10 
  EXCAVATION, CLASS 23                    |                             |                             | 
0100 2403-0100020           601.100  CY   |     300.00000      180330.00|     351.00000      210986.10|     438.95000      263852.85 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0110 2404-7775000        104949.000  LB   |       0.85000       89206.65|       0.80000       83959.20|       0.95000       99701.55 
  REINFORCING STEEL                       |                             |                             | 
0120 2418-0000010             1.000  EACH |     500.00000         500.00|    1000.00000        1000.00|    4976.00000        4976.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0130 2507-3250005           272.000  SY   |       2.50000         680.00|       2.25000         612.00|       4.40000        1196.80 
  ENGINEERING FABRIC                      |                             |                             | 
0140 2507-6800061           202.000  TON  |      20.00000        4040.00|      18.00000        3636.00|      24.80000        5009.60 
  REVETMENT, CLASS E                      |                             |                             | 
0150 2518-6910000             2.000  EACH |     200.00000         400.00|     200.00000         400.00|     220.00000         440.00 
  SAFETY CLOSURE                          |                             |                             | 

0160 2528-8445110                    LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    1100.00000        1100.00 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2533-4980005                    LUMP |   20000.00000       20000.00|   15000.00000       15000.00|   39290.90000       39290.90 
  MOBILIZATION                            |                             |                             | 
0180 2601-2634100             0.500  ACRE |     700.00000         350.00|     700.00000         350.00|     700.00000         350.00 
  MULCHING                                |                             |                             | 
0190 2601-2636015             0.500  ACRE |    3000.00000        1500.00|    1250.00000         625.00|    3850.00000        1925.00 
  NATIVE GRASS SEEDING                    |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  3 

 
     Bid Order:  006                             Contract ID:  33-C033-100                   Primary County:  FAYETTE 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BR160               |(   2  ) K.140               |(   3  ) TS020 
                                          |BRENNAN CONSTRUCTION CO.     |K CONSTRUCTION INC.          |TSCHIGGFRIE EXCAV. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0200 2602-0000020           130.000  LF   |       9.50000        1235.00|       3.00000         390.00|       8.25000        1072.50 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       359,466.65|           $       368,634.80|           $       500,291.30 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       359,466.65|           $       368,634.80|           $       500,291.30 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
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     Bid Order:  006                             Contract ID:  33-C033-100                   Primary County:  FAYETTE 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GU100               |(   5  ) MI900               |(      ) 
                                          |GUS CONSTRUCTION CO., INC.   |MINNOWA CONSTR., INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 10'-0 X 8'-0 X 252'-0 REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2101-0850002           360.000  UNIT |      10.00000        3600.00|      40.00000       14400.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2625000          3086.000  CY   |       9.00000       27774.00|      15.00000       46290.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2105-8425005           557.000  CY   |      15.00000        8355.00|      40.00000       22280.00| 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0040 2121-7425020            90.000  TON  |      16.00000        1440.00|      40.00000        3600.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2123-7450020             3.000  STA  |     200.00000         600.00|    1000.00000        3000.00| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0060 2315-8275025           120.000  TON  |      15.00000        1800.00|      30.00000        3600.00| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0070 2401-6745625                    LUMP |   25000.00000       25000.00|   30000.00000       30000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0080 2401-6750001                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0090 2402-2723000          1947.000  CY   |      10.00000       19470.00|      25.00000       48675.00| 
  EXCAVATION, CLASS 23                    |                             |                             | 
0100 2403-0100020           601.100  CY   |     499.00000      299948.90|     625.00000      375687.50| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0110 2404-7775000        104949.000  LB   |       0.89000       93404.61|       1.25000      131186.25| 
  REINFORCING STEEL                       |                             |                             | 
0120 2418-0000010             1.000  EACH |    9000.00000        9000.00|    1000.00000        1000.00| 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0130 2507-3250005           272.000  SY   |       4.00000        1088.00|       3.00000         816.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0140 2507-6800061           202.000  TON  |      20.00000        4040.00|      40.00000        8080.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0150 2518-6910000             2.000  EACH |     300.00000         600.00|     150.00000         300.00| 
  SAFETY CLOSURE                          |                             |                             | 

0160 2528-8445110                    LUMP |    1800.00000        1800.00|    1100.00000        1100.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2533-4980005                    LUMP |   55000.00000       55000.00|   64965.25000       64965.25| 
  MOBILIZATION                            |                             |                             | 
0180 2601-2634100             0.500  ACRE |     700.00000         350.00|     700.00000         350.00| 
  MULCHING                                |                             |                             | 
0190 2601-2636015             0.500  ACRE |    4000.00000        2000.00|   10000.00000        5000.00| 
  NATIVE GRASS SEEDING                    |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  5 

 
     Bid Order:  006                             Contract ID:  33-C033-100                   Primary County:  FAYETTE 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GU100               |(   5  ) MI900               |(      ) 
                                          |GUS CONSTRUCTION CO., INC.   |MINNOWA CONSTR., INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0200 2602-0000020           130.000  LF   |       9.00000        1170.00|       2.00000         260.00| 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       561,440.51|           $       765,590.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       561,440.51|           $       765,590.00|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/21/14 
                                                           VENDOR RANKING                                          Page:  007  1 
 

     Bid  Order:  007                         Contract ID:  39-1415-018                 Primary County:  GUTHRIE 
   Letting Date:  140218     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    GODBERSEN-SMITH CONSTRUCTION CO. 
Contract Period:  100 WORK DAYS      Late Start Date:  06/02/14 
 
 
        Project:  BRFN-141-5(18)--39-39 
      Work Type:  BRIDGE REPLACEMENT - PPCB 
         County:  GUTHRIE            Prj Awd Amt: $1,621,922.50 
          Route:  IOWA 141 
       Location:  OVER MIDDLE RACCOON RIVER, 6.2 MILES WEST OF 
                  WEST JCT. IA 25 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $  1,621,922.50     100.00  % 
   2   CH320          CHRISTENSEN BROS., INC.                                                    $  1,819,382.34     112.17  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  2 

 
     Bid Order:  007                             Contract ID:  39-1415-018                   Primary County:  GUTHRIE 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) CH320               |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |CHRISTENSEN BROS., INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0314; A 229'-0 X 44'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6745625                    LUMP |   50000.00000       50000.00|  140000.00000      140000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 

0020 2402-2720000           302.100  CY   |      25.00000        7552.50|      20.00000        6042.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2402-2721000           105.500  CY   |     450.00000       47475.00|     200.00000       21100.00| 
  EXCAVATION, CLASS 21                    |                             |                             | 
0040 2403-0100010           649.000  CY   |     525.00000      340725.00|     520.00000      337480.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2403-7302000           499.800  SY   |      36.00000       17992.80|      28.00000       13994.40| 
  COLORED SEALER COATING FOR STRUCTURAL   |                             |                             | 
  CONCRETE                                |                             |                             | 
0060 2404-7775000         17624.000  LB   |       0.89000       15685.36|       1.00000       17624.00| 
  REINFORCING STEEL                       |                             |                             | 
0070 2404-7775005        102854.000  LB   |       0.90000       92568.60|       1.00000      102854.00| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0080 2407-0562860            14.000  EACH |   11000.00000      154000.00|   14000.00000      196000.00| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 

  CONCRETE, BTB60                         |                             |                             | 
0090 2407-0562905             7.000  EACH |   20000.00000      140000.00|   24000.00000      168000.00| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTB105                        |                             |                             | 
0100 2408-7800000          5413.000  LB   |       3.00000       16239.00|       3.00000       16239.00| 
  STRUCTURAL STEEL                        |                             |                             | 
0110 2414-6424119           492.000  LF   |     125.00000       61500.00|     120.00000       59040.00| 
  CONCRETE BARRIER RAILING, AESTHETIC     |                             |                             | 
0120 2499-2300001                    LUMP |   22500.00000       22500.00|   30000.00000       30000.00| 
  DECK DRAINS                             |                             |                             | 
0130 2501-0201057           945.000  LF   |      40.00000       37800.00|      40.00000       37800.00| 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0140 2501-0201473          2240.000  LF   |      46.00000      103040.00|      50.00000      112000.00| 
  PILES, STEEL, HP 14 X 73                |                             |                             | 

0150 2501-6335010           140.000  LF   |      25.00000        3500.00|      40.00000        5600.00| 
  PREBORED HOLES                          |                             |                             | 
0160 2507-3250005           345.000  SY   |       3.00000        1035.00|       2.00000         690.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0170 2507-6800061           375.000  TON  |      44.00000       16500.00|      50.00000       18750.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0180 2533-4980005                    LUMP |  140000.00000      140000.00|  170000.00000      170000.00| 
  MOBILIZATION                            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  3 

 
     Bid Order:  007                             Contract ID:  39-1415-018                   Primary County:  GUTHRIE 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) CH320               |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |CHRISTENSEN BROS., INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2601-2638650            15.000  SY   |      60.00000         900.00|      60.00000         900.00| 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
     SECTION TOTALS                       |           $     1,269,013.26|           $     1,454,113.40|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0200 2101-0850001             2.000  ACRE |    5000.00000       10000.00|    5000.00000       10000.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0210 2102-0425070           295.800  TON  |      28.00000        8282.40|      30.00000        8874.00| 
  SPECIAL BACKFILL                        |                             |                             | 
0220 2102-2625000          1594.000  CY   |      13.00000       20722.00|      20.00000       31880.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0230 2102-2710070           701.000  CY   |       8.00000        5608.00|      15.00000       10515.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0240 2102-2712015             5.000  CY   |      15.00000          75.00|     100.00000         500.00| 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0250 2102-2713090           204.500  CY   |       9.00000        1840.50|      10.00000        2045.00| 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 

0260 2105-8425005          1678.200  CY   |      16.00000       26851.20|       5.00000        8391.00| 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0270 2105-8425015           111.000  CY   |       6.00000         666.00|       4.00000         444.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0280 2121-7425010           177.000  TON  |      30.00000        5310.00|      30.00000        5310.00| 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0290 2122-5190501            72.000  SY   |      85.00000        6120.00|     100.00000        7200.00| 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0300 2122-5500060           562.000  SY   |      56.00000       31472.00|      60.00000       33720.00| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0310 2123-7450000            11.700  STA  |     225.00000        2632.50|     300.00000        3510.00| 

  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0320 2213-8200000           143.800  TON  |     104.00000       14955.20|     110.00000       15818.00| 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0330 2214-5145150           366.600  SY   |      29.00000       10631.40|      30.00000       10998.00| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0340 2301-0690200           506.400  SY   |     145.00000       73428.00|     150.00000       75960.00| 
  BRIDGE APPROACH, RK-20                  |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  4 

 
     Bid Order:  007                             Contract ID:  39-1415-018                   Primary County:  GUTHRIE 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) CH320               |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |CHRISTENSEN BROS., INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2303-0042500            77.000  TON  |     132.00000       10164.00|     140.00000       10780.00| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0360 2303-0043504           114.400  TON  |     118.00000       13499.20|     120.00000       13728.00| 

  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0370 2303-0245828            20.100  TON  |     680.00000       13668.00|     700.00000       14070.00| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0380 2412-0000100          1420.900  SY   |       2.00000        2841.80|       2.00000        2841.80| 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0390 2503-0500400             4.000  EACH |    3600.00000       14400.00|    3000.00000       12000.00| 
  BRIDGE END DRAIN, RF-40                 |                             |                             | 
0400 2505-4008120           260.000  LF   |       7.00000        1820.00|       4.00000        1040.00| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0410 2505-4008300            75.000  LF   |      15.00000        1125.00|      15.00000        1125.00| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0420 2505-4008400             4.000  EACH |    1500.00000        6000.00|    1500.00000        6000.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 

  SECTION                                 |                             |                             | 
0430 2505-4021010             4.000  EACH |     300.00000        1200.00|     300.00000        1200.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0440 2505-4021700             4.000  EACH |    1900.00000        7600.00|    2000.00000        8000.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0450 2507-3250005           345.000  SY   |       3.00000        1035.00|       2.00000         690.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0460 2507-6800061           375.000  TON  |      44.00000       16500.00|      50.00000       18750.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0470 2510-6745850           453.000  SY   |      12.00000        5436.00|      10.00000        4530.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0480 2511-0300000           175.000  SY   |       8.00000        1400.00|      10.00000        1750.00| 
  REMOVAL OF RECREATIONAL TRAIL           |                             |                             | 
0490 2518-6910000             4.000  EACH |     400.00000        1600.00|     100.00000         400.00| 

  SAFETY CLOSURE                          |                             |                             | 
0500 2527-9263109            18.650  STA  |      66.00000        1230.90|      70.00000        1305.50| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0510 2528-8445110                    LUMP |    4500.00000        4500.00|    3000.00000        3000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0520 2601-2633100             3.200  ACRE |     120.00000         384.00|     120.00000         384.00| 
  MOWING                                  |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  5 

 
     Bid Order:  007                             Contract ID:  39-1415-018                   Primary County:  GUTHRIE 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) CH320               |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |CHRISTENSEN BROS., INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0530 2601-2634100             1.400  ACRE |     700.00000         980.00|     700.00000         980.00| 
  MULCHING                                |                             |                             | 
0540 2601-2636015             1.400  ACRE |    2500.00000        3500.00|    2500.00000        3500.00| 
  NATIVE GRASS SEEDING                    |                             |                             | 

0550 2601-2642100             1.600  ACRE |     350.00000         560.00|     400.00000         640.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0560 2602-0000020          1275.000  LF   |       2.00000        2550.00|       2.00000        2550.00| 
  SILT FENCE                              |                             |                             | 
0570 2602-0000030            69.000  LF   |      10.00000         690.00|      10.00000         690.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0580 2602-0000050             4.000  EACH |     250.00000        1000.00|     300.00000        1200.00| 
  SILT BASINS                             |                             |                             | 
0590 2602-0000071          1344.000  LF   |       1.00000        1344.00|       1.00000        1344.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0600 2602-0000101           134.400  LF   |       0.60000          80.64|       0.60000          80.64| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 

0610 2602-0000212           250.000  LF   |      27.00000        6750.00|      27.00000        6750.00| 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0620 2602-0000312           200.000  LF   |       2.50000         500.00|       3.00000         600.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0630 2602-0000320           200.000  LF   |       3.50000         700.00|       4.00000         800.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0640 2602-0000350           400.000  LF   |       0.50000         200.00|       0.50000         200.00| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0650 2602-0010010             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0660 2602-0010020             2.000  EACH |    1000.00000        2000.00|    1000.00000        2000.00| 

  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       344,852.74|           $       349,093.94|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ALTERNATE 'AA' OPTION 1: PCC TRAIL       BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
0670 2511-0302500           175.000  SY   |      42.00000        7350.00|                             | 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 5 IN.                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  6 

 
     Bid Order:  007                             Contract ID:  39-1415-018                   Primary County:  GUTHRIE 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) CH320               |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |CHRISTENSEN BROS., INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0680 2511-0310100             1.570  STA  |     450.00000         706.50|                             | 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
     SECTION TOTALS                       |           $         8,056.50|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ALTERNATE 'AA' OPTION 2: HMA TRAIL       BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0690 2511-0301600           175.000  SY   |                             |      70.00000       12250.00| 
  RECREATIONAL TRAIL, HOT MIX ASPHALT, 6  |                             |                             | 
  IN.                                     |                             |                             | 
0700 2511-0310100             1.570  STA  |                             |    2500.00000        3925.00| 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
     SECTION TOTALS                       |           $                 |           $        16,175.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,621,922.50|           $     1,819,382.34|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/21/14 
                                                           VENDOR RANKING                                          Page:  008  1 
 

     Bid  Order:  008                         Contract ID:  39-1415-019                 Primary County:  GUTHRIE 
   Letting Date:  140218     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    GRAVES CONSTRUCTION CO., INC. 
Contract Period:   80 WORK DAYS      Late Start Date:  06/30/14 
 
 
        Project:  BRFN-141-5(19)--39-39 
      Work Type:  RCB CULVERT REPLACEMENT - TRIPLE BOX 
         County:  GUTHRIE            Prj Awd Amt: $683,386.35 
          Route:  IOWA 141 
       Location:  OVER MOSQUITO CREEK 1.2 MILES W. OF  CO. RD. 
                  P-18 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    683,386.35     100.00  % 
   2   GU100          GUS CONSTRUCTION CO., INC.                                                 $    697,412.40     102.05  % 
   3   JE101          JENCO CONSTRUCTION, INC.                                                   $    816,243.10     119.44  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  2 

 
     Bid Order:  008                             Contract ID:  39-1415-019                   Primary County:  GUTHRIE 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR100               |(   2  ) GU100               |(   3  ) JE101 
                                          |GRAVES CONSTRUCTION CO., INC |GUS CONSTRUCTION CO., INC.   |JENCO CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0414; TRIPLE 10'-0 X 9'-0 X 92'-0 REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   26000.00000       26000.00|    7000.00000        7000.00|   62000.00000       62000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0030 2402-2720000          1962.000  CY   |      20.00000       39240.00|      24.00000       47088.00|       9.00000       17658.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100020           418.500  CY   |     380.00000      159030.00|     511.00000      213853.50|     535.00000      223897.50 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0050 2404-7775000         65525.000  LB   |       0.88000       57662.00|       1.60000      104840.00|       1.00000       65525.00 
  REINFORCING STEEL                       |                             |                             | 
0060 2526-8285000                    LUMP |    3200.00000        3200.00|    3800.00000        3800.00|   15000.00000       15000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0070 2533-4980005                    LUMP |   87000.00000       87000.00|   32000.00000       32000.00|   75000.00000       75000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       372,132.00|           $       408,581.50|           $       459,080.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0080 2101-0850001             0.800  ACRE |    3000.00000        2400.00|    1500.00000        1200.00|    4000.00000        3200.00 

  CLEARING AND GRUBBING                   |                             |                             | 
0090 2102-0425070            42.000  TON  |      65.00000        2730.00|      60.00000        2520.00|      45.00000        1890.00 
  SPECIAL BACKFILL                        |                             |                             | 
0100 2102-2710070            85.000  CY   |      30.00000        2550.00|      22.00000        1870.00|      20.00000        1700.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0110 2102-2712015             5.000  CY   |      10.00000          50.00|     200.00000        1000.00|      50.00000         250.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0120 2102-4560000             7.000  STA  |     700.00000        4900.00|     200.00000        1400.00|      32.00000         224.00 
  LOCATING TILE LINES                     |                             |                             | 
0130 2104-2710020          2393.000  CY   |       6.00000       14358.00|      12.00000       28716.00|      15.00000       35895.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0140 2105-8425015           660.000  CY   |       7.00000        4620.00|       6.00000        3960.00|       8.00000        5280.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 

0150 2107-3825025           305.000  CY   |      50.00000       15250.00|      28.00000        8540.00|      27.00000        8235.00 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0160 2121-7425010           110.800  TON  |      30.00000        3324.00|      32.00000        3545.60|      28.00000        3102.40 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0170 2123-7450000             6.800  STA  |     400.00000        2720.00|     125.00000         850.00|     125.00000         850.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  3 

 
     Bid Order:  008                             Contract ID:  39-1415-019                   Primary County:  GUTHRIE 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR100               |(   2  ) GU100               |(   3  ) JE101 
                                          |GRAVES CONSTRUCTION CO., INC |GUS CONSTRUCTION CO., INC.   |JENCO CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2213-2713300            37.200  CY   |      50.00000        1860.00|      22.00000         818.40|      60.00000        2232.00 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0190 2213-8201100           133.200  SY   |     116.00000       15451.20|     112.00000       14918.40|     112.00000       14918.40 
  BASE WIDENING, 10 IN. HOT MIX ASPHALT   |                             |                             | 

  MIXTURE                                 |                             |                             | 
0200 2214-5145150           466.700  SY   |      15.50000        7233.85|      11.00000        5133.70|      20.00000        9334.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0210 2303-0043504           175.100  TON  |      96.00000       16809.60|      93.00000       16284.30|      93.00000       16284.30 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0220 2303-0245828            10.500  TON  |     673.00000        7066.50|     633.00000        6646.50|     653.00000        6856.50 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0230 2401-6745650                    LUMP |    5000.00000        5000.00|    1200.00000        1200.00|   10000.00000       10000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0240 2402-0425040           605.000  CY   |      35.00000       21175.00|      22.00000       13310.00|      60.00000       36300.00 
  FLOODED BACKFILL                        |                             |                             | 
0250 2402-2720000           271.000  CY   |      20.00000        5420.00|      26.00000        7046.00|      10.00000        2710.00 
  EXCAVATION, CLASS 20                    |                             |                             | 

0260 2418-0000010             1.000  EACH |    5000.00000        5000.00|   21000.00000       21000.00|    5000.00000        5000.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0270 2502-8220193             3.000  EACH |    3800.00000       11400.00|     500.00000        1500.00|      50.00000         150.00 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0280 2505-4008120           580.000  LF   |       5.00000        2900.00|       7.00000        4060.00|       8.00000        4640.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0290 2506-4984000           215.000  CY   |     135.00000       29025.00|     121.00000       26015.00|      81.00000       17415.00 
  FLOWABLE MORTAR                         |                             |                             | 
0300 2507-3250005          1410.000  SY   |       4.00000        5640.00|       2.00000        2820.00|       3.50000        4935.00 
  ENGINEERING FABRIC                      |                             |                             | 
0310 2507-6800061          1500.000  TON  |      42.00000       63000.00|      37.00000       55500.00|      49.00000       73500.00 
  REVETMENT, CLASS E                      |                             |                             | 
0320 2527-9263109             7.760  STA  |      75.00000         582.00|      75.00000         582.00|      75.00000         582.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0330 2528-8445110                    LUMP |    1795.00000        1795.00|    1695.00000        1695.00|   35000.00000       35000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0340 2528-8445113            80.000  EACH |     335.00000       26800.00|     335.00000       26800.00|     335.00000       26800.00 
  FLAGGERS                                |                             |                             | 
0350 2601-2633100             2.000  ACRE |     300.00000         600.00|     120.00000         240.00|     750.00000        1500.00 
  MOWING                                  |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  4 

 
     Bid Order:  008                             Contract ID:  39-1415-019                   Primary County:  GUTHRIE 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR100               |(   2  ) GU100               |(   3  ) JE101 
                                          |GRAVES CONSTRUCTION CO., INC |GUS CONSTRUCTION CO., INC.   |JENCO CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2601-2642100             1.000  ACRE |    1695.00000        1695.00|     350.00000         350.00|    2000.00000        2000.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0370 2602-0000020           794.000  LF   |       2.95000        2342.30|       8.00000        6352.00|       2.50000        1985.00 

  SILT FENCE                              |                             |                             | 
0380 2602-0000050             6.000  EACH |     600.00000        3600.00|      45.00000         270.00|     200.00000        1200.00 
  SILT BASINS                             |                             |                             | 
0390 2602-0000071           794.000  LF   |       1.00000         794.00|       1.00000         794.00|       0.50000         397.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0400 2602-0000101           794.000  LF   |       2.85000        2262.90|       1.00000         794.00|       0.50000         397.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0410 2602-0000212           800.000  LF   |      18.00000       14400.00|      18.00000       14400.00|      24.00000       19200.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0420 2602-0000312           200.000  LF   |      12.00000        2400.00|       3.00000         600.00|       2.50000         500.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0430 2602-0000320           200.000  LF   |      10.00000        2000.00|      22.00000        4400.00|       5.00000        1000.00 

  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0440 2602-0000350           400.000  LF   |       1.50000         600.00|       0.50000         200.00|       0.50000         200.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0450 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0460 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       311,254.35|           $       288,830.90|           $       357,162.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       683,386.35|           $       697,412.40|           $       816,243.10 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/21/14 
                                                           VENDOR RANKING                                          Page:  009  1 
 

     Bid  Order:  009                         Contract ID:  39-1415-022                 Primary County:  GUTHRIE 
   Letting Date:  140218     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    GODBERSEN-SMITH CONSTRUCTION CO. 
Contract Period:  130 WORK DAYS      Late Start Date:  04/07/14 
 
 
        Project:  BRFN-141-5(22)--39-39                                  Project:  STPN-141-5(26)--2J-39 
      Work Type:  BRIDGE REPLACEMENT - PPCB                            Work Type:  RCB CULVERT - REPAIR 
         County:  GUTHRIE            Prj Awd Amt: $1,831,352.46           County:  GUTHRIE            Prj Awd Amt: $128,523.30 
          Route:  IOWA 141                                                 Route:  IOWA 141 
       Location:  OVER WILLOW CREEK                                     Location:  OVER SMALL NATURAL STREAM 3.5 MILES W. OF W. 
                  2.1 MILES WEST OF WEST JCT. IA 25                                JCT. IA. 25 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $  1,959,875.76     100.00  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
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     Bid Order:  009                             Contract ID:  39-1415-022                   Primary County:  GUTHRIE 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0114; 213'-10 X 44'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE  BRFN-141-5(22)--39-39 
                                          |                             |                             | 
0010 2401-6745625                    LUMP |   40000.00000       40000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 

0020 2402-2720000           292.000  CY   |      25.00000        7300.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2402-2721000           196.000  CY   |     300.00000       58800.00|                             | 
  EXCAVATION, CLASS 21                    |                             |                             | 
0040 2403-0100010           621.100  CY   |     525.00000      326077.50|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2404-7775000         31111.000  LB   |       0.85000       26444.35|                             | 
  REINFORCING STEEL                       |                             |                             | 
0060 2404-7775005        100791.000  LB   |       0.95000       95751.45|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0070 2407-0551367            14.000  EACH |   10500.00000      147000.00|                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, C67                           |                             |                             | 
0080 2407-0551375             7.000  EACH |   12500.00000       87500.00|                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 

  CONCRETE, C75                           |                             |                             | 
0090 2408-7800000          7223.000  LB   |       3.00000       21669.00|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
0100 2414-6424110           481.700  LF   |      70.00000       33719.00|                             | 
  CONCRETE BARRIER RAILING                |                             |                             | 
0110 2501-0201057          3240.000  LF   |      42.00000      136080.00|                             | 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0120 2501-0201274          4080.000  LF   |      48.00000      195840.00|                             | 
  PILES, STEEL, HP 12 X 74                |                             |                             | 
0130 2501-6335010           450.000  LF   |      25.00000       11250.00|                             | 
  PREBORED HOLES                          |                             |                             | 
0140 2507-3250005          2065.000  SY   |       3.00000        6195.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0150 2507-6800061          2020.000  TON  |      44.00000       88880.00|                             | 

  REVETMENT, CLASS E                      |                             |                             | 
0160 2507-8029000           108.000  TON  |      40.00000        4320.00|                             | 
  EROSION STONE                           |                             |                             | 
0170 2533-4980005                    LUMP |  100000.00000      100000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0180 2601-2638650            21.000  SY   |      45.00000         945.00|                             | 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
     SECTION TOTALS                       |           $     1,387,771.30|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            BRFN-141-5(22)--39-39 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  3 

 
     Bid Order:  009                             Contract ID:  39-1415-022                   Primary County:  GUTHRIE 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2101-0850001             2.100  ACRE |    5000.00000       10500.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0200 2102-0425070           193.800  TON  |      28.00000        5426.40|                             | 
  SPECIAL BACKFILL                        |                             |                             | 

0210 2102-2625000          5917.700  CY   |      14.00000       82847.80|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0220 2102-2710070          2309.000  CY   |       8.00000       18472.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0230 2102-2712015            10.000  CY   |      16.00000         160.00|                             | 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0240 2102-2713090           165.300  CY   |      10.00000        1653.00|                             | 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0250 2104-2710020          2751.000  CY   |       4.50000       12379.50|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0260 2105-8425005          2617.200  CY   |      18.00000       47109.60|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0270 2105-8425015           477.000  CY   |       6.00000        2862.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 

0280 2107-0875100          7695.700  CY   |       1.25000        9619.63|                             | 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0290 2121-7425010           124.400  TON  |      28.00000        3483.20|                             | 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0300 2122-5190501           113.600  SY   |      85.00000        9656.00|                             | 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0310 2122-5500060           344.300  SY   |      54.00000       18592.20|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0320 2123-7450000            11.800  STA  |     300.00000        3540.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0330 2213-8200000           103.200  TON  |     105.00000       10836.00|                             | 

  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0340 2214-5145150           366.600  SY   |      20.00000        7332.00|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0350 2301-0690200           582.000  SY   |     145.00000       84390.00|                             | 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0360 2303-0042500            76.300  TON  |     133.00000       10147.90|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  4 

 
     Bid Order:  009                             Contract ID:  39-1415-022                   Primary County:  GUTHRIE 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0370 2303-0043504           109.900  TON  |     128.00000       14067.20|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 

0380 2303-0245828            17.400  TON  |     680.00000       11832.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0390 2412-0000100          1488.900  SY   |       3.00000        4466.70|                             | 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0400 2503-0500400             4.000  EACH |    4000.00000       16000.00|                             | 
  BRIDGE END DRAIN, RF-40                 |                             |                             | 
0410 2505-4008120           256.100  LF   |       7.00000        1792.70|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0420 2505-4008300            25.000  LF   |      16.00000         400.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0430 2505-4008400             4.000  EACH |    1625.00000        6500.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0440 2505-4021010             4.000  EACH |     175.00000         700.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 

0450 2505-4021701             4.000  EACH |    1850.00000        7400.00|                             | 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0460 2510-6745850           461.700  SY   |       8.50000        3924.45|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0470 2518-6910000             2.000  EACH |     150.00000         300.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0480 2520-3350015             1.000  EACH |    5500.00000        5500.00|                             | 
  FIELD OFFICE                            |                             |                             | 
0490 2527-9263109            18.290  STA  |      40.00000         731.60|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0500 2528-8445110                    LUMP |    4000.00000        4000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0510 2529-5070110            10.600  SY   |     125.00000        1325.00|                             | 

  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0520 2529-5070120             2.000  EACH |     200.00000         400.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0530 2601-2633100             3.300  ACRE |     100.00000         330.00|                             | 
  MOWING                                  |                             |                             | 
0540 2601-2634100             1.400  ACRE |     700.00000         980.00|                             | 
  MULCHING                                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  5 

 
     Bid Order:  009                             Contract ID:  39-1415-022                   Primary County:  GUTHRIE 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0550 2601-2636015             1.400  ACRE |    2500.00000        3500.00|                             | 
  NATIVE GRASS SEEDING                    |                             |                             | 
0560 2601-2642100             1.600  ACRE |     350.00000         560.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 

  FERTILIZING                             |                             |                             | 
0570 2602-0000020           993.800  LF   |       2.00000        1987.60|                             | 
  SILT FENCE                              |                             |                             | 
0580 2602-0000030           204.000  LF   |       3.00000         612.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0590 2602-0000050             4.000  EACH |     250.00000        1000.00|                             | 
  SILT BASINS                             |                             |                             | 
0600 2602-0000071          1197.800  LF   |       0.60000         718.68|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0610 2602-0000101           120.000  LF   |       0.80000          96.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0620 2602-0000212           500.000  LF   |      25.00000       12500.00|                             | 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 

0630 2602-0000312           200.000  LF   |       2.85000         570.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0640 2602-0000320           200.000  LF   |       3.40000         680.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0650 2602-0000350           400.000  LF   |       0.50000         200.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0660 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0670 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       443,581.16|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 0214; REPAIRS FOR A TWIN 12'-0 X 8'-0 X 56'-0 RCB STPN-141-5(26)--2J-39 
                                          |                             |                             | 
0680 2401-6750001                    LUMP |    5000.00000        5000.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0690 2403-0100000             8.000  CY   |    1200.00000        9600.00|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  009                             Contract ID:  39-1415-022                   Primary County:  GUTHRIE 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0700 2404-7775005          1330.000  LB   |       1.25000        1662.50|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $        16,262.50|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0004   ROADWAY ITEMS                            STPN-141-5(26)--2J-39 
                                          |                             |                             | 
0710 2102-2625000          1312.300  CY   |      14.00000       18372.20|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0720 2102-2713090           215.100  CY   |      10.00000        2151.00|                             | 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0730 2122-5500060           645.300  SY   |      52.00000       33555.60|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0740 2123-7450000             4.800  STA  |     300.00000        1440.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0750 2505-4008120           325.000  LF   |       7.00000        2275.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0760 2505-4008300            25.000  LF   |      16.00000         400.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 

0770 2505-4008400             4.000  EACH |    1625.00000        6500.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0780 2505-4021700             4.000  EACH |    1825.00000        7300.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0790 2528-8445110                    LUMP |    2000.00000        2000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0800 2533-4980005                    LUMP |   35000.00000       35000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0810 2599-9999009            59.400  LF   |      55.00000        3267.00|                             | 
  ('LINEAR FEET' ITEM) RETROFIT           |                             |                             | 
  THRIE-BEAM BRIDGE RAIL                  |                             |                             | 
     SECTION TOTALS                       |           $       112,260.80|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,959,875.76|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/21/14 
                                                           VENDOR RANKING                                          Page:  010  1 
 

     Bid  Order:  010                         Contract ID:  43-1912-007                 Primary County:  HARRISON 
   Letting Date:  140218     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    DIXON CONSTR. CO. 
Contract Period:  120 WORK DAYS      Late Start Date:  04/14/14 
 
 
        Project:  BRFN-191-2(7)--39-43 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  HARRISON           Prj Awd Amt: $1,230,064.22 
          Route:  IOWA 191 
       Location:  OVER SPRING CREEK 0.8 MILES S. OF CO. RD. 
                  F-58 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DI360          DIXON CONSTRUCTION CO.                                                     $  1,230,064.22     100.00  % 
   2   CH320          CHRISTENSEN BROS., INC.                                                    $  1,332,580.30     108.33  % 
   3   GR100          GRAVES CONSTRUCTION CO., INC.                                              $  1,412,276.40     114.81  % 
   4   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $  1,488,392.35     121.00  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
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     Bid Order:  010                             Contract ID:  43-1912-007                   Primary County:  HARRISON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DI360               |(   2  ) CH320               |(   3  ) GR100 
                                          |DIXON CONSTR. CO.            |CHRISTENSEN BROS., INC.      |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0313; A 140'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2401-6745625                    LUMP |   70000.00000       70000.00|   50000.00000       50000.00|   55000.00000       55000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 

0020 2402-2720000           106.000  CY   |      30.00000        3180.00|     120.00000       12720.00|      30.00000        3180.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100010           478.300  CY   |     325.00000      155447.50|     490.00000      234367.00|     455.00000      217626.50 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0040 2404-7775005        109944.000  LB   |       0.80000       87955.20|       1.00000      109944.00|       0.90000       98949.60 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0050 2404-7775009           434.000  LB   |       5.00000        2170.00|      15.00000        6510.00|       5.00000        2170.00 
  REINFORCING STEEL, STAINLESS STEEL      |                             |                             | 
0060 2414-6424110           302.000  LF   |      58.00000       17516.00|      40.00000       12080.00|      70.00000       21140.00 
  CONCRETE BARRIER RAILING                |                             |                             | 
0070 2501-0201042          1280.000  LF   |      30.00000       38400.00|      35.00000       44800.00|      32.00000       40960.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0080 2501-0201473          2090.000  LF   |      43.00000       89870.00|      55.00000      114950.00|      47.00000       98230.00 
  PILES, STEEL, HP 14 X 73                |                             |                             | 
0090 2501-5478073           540.000  LF   |     100.00000       54000.00|     140.00000       75600.00|     180.00000       97200.00 

  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 14 X 73 (P10L TYPE 3)                |                             |                             | 
0100 2501-6335010           160.000  LF   |      30.00000        4800.00|      40.00000        6400.00|      32.00000        5120.00 
  PREBORED HOLES                          |                             |                             | 
0110 2526-8285000                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0120 2533-4980005                    LUMP |  125000.00000      125000.00|  130000.00000      130000.00|  210000.00000      210000.00 
  MOBILIZATION                            |                             |                             | 
0130 2601-2638650            64.600  SY   |      10.00000         646.00|      90.00000        5814.00|      40.00000        2584.00 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
0131 2595-0000012                    LUMP |    1500.00000        1500.00|    4000.00000        4000.00|    5000.00000        5000.00 
  INSURANCE WHEN WORKING IN RAILROAD      |                             |                             | 
  RIGHT-OF-WAY, MODIFIED, FOR BNSF        |                             |                             | 
  RAILWAY COMPANY                         |                             |                             | 

0132 2595-0000013                    LUMP |     250.00000         250.00|    4000.00000        4000.00|    5000.00000        5000.00 
  LIABILITY INSURANCE, MODIFIED, FOR BNSF |                             |                             | 
  RAILWAY COMPANY                         |                             |                             | 
0133 2104-2710020           450.000  CY   |       5.00000        2250.00|      10.00000        4500.00|       5.00000        2250.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0134 2507-3250005           750.000  SY   |       2.50000        1875.00|       3.00000        2250.00|       3.00000        2250.00 
  ENGINEERING FABRIC                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
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     Bid Order:  010                             Contract ID:  43-1912-007                   Primary County:  HARRISON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DI360               |(   2  ) CH320               |(   3  ) GR100 
                                          |DIXON CONSTR. CO.            |CHRISTENSEN BROS., INC.      |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0135 2507-6800061           625.000  TON  |      49.00000       30625.00|      40.00000       25000.00|      50.00000       31250.00 
  REVETMENT, CLASS E                      |                             |                             | 
0136 2507-8029000            70.000  TON  |      20.00000        1400.00|      30.00000        2100.00|      35.00000        2450.00 
  EROSION STONE                           |                             |                             | 

     SECTION TOTALS                       |           $       691,884.70|           $       850,035.00|           $       905,360.10 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0140 2101-0850002            43.000  UNIT |      20.00000         860.00|      10.00000         430.00|      10.00000         430.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0150 2102-0425070           210.800  TON  |      35.00000        7378.00|      51.00000       10750.80|      22.00000        4637.60 
  SPECIAL BACKFILL                        |                             |                             | 
0160 2102-2625000          6835.000  CY   |       9.00000       61515.00|      10.00000       68350.00|       9.30000       63565.50 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0170 2102-2710090          9725.000  CY   |       7.00000       68075.00|       5.00000       48625.00|       4.65000       45221.25 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0180 2102-2712015            10.000  CY   |      20.00000         200.00|     100.00000        1000.00|     100.00000        1000.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 

0190 2105-8425015          1730.000  CY   |       4.00000        6920.00|       6.00000       10380.00|       5.45000        9428.50 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0200 2121-7425010           511.800  TON  |      27.00000       13818.60|      22.00000       11259.60|      22.65000       11592.27 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0210 2122-5190501            88.400  SY   |      95.00000        8398.00|     100.00000        8840.00|      98.00000        8663.20 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0220 2122-5500060           669.200  SY   |      38.50000       25764.20|      48.00000       32121.60|      40.00000       26768.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0230 2123-7450000            20.800  STA  |     300.00000        6240.00|     150.00000        3120.00|     145.00000        3016.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0240 2301-0685550           567.100  SY   |     187.00000      106047.70|     190.00000      107749.00|     193.00000      109450.30 

  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0250 2312-8260051           908.000  TON  |      43.00000       39044.00|      22.00000       19976.00|      22.65000       20566.20 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0260 2315-8275025            28.000  TON  |      43.00000        1204.00|      22.00000         616.00|      22.00000         616.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
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                                                                                                                Run Date: 03/21/14 
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     Bid Order:  010                             Contract ID:  43-1912-007                   Primary County:  HARRISON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DI360               |(   2  ) CH320               |(   3  ) GR100 
                                          |DIXON CONSTR. CO.            |CHRISTENSEN BROS., INC.      |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0270 2402-2720100           981.300  CY   |       7.00000        6869.10|       5.00000        4906.50|       5.15000        5053.70 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0280 2412-0000100           982.400  SY   |       2.55000        2505.12|       2.50000        2456.00|       7.00000        6876.80 

  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0290 2417-0225036             2.000  EACH |     575.00000        1150.00|     400.00000         800.00|     412.00000         824.00 
  APRONS, METAL, 36 IN. DIA.              |                             |                             | 
0300 2417-1040036            40.000  LF   |      43.00000        1720.00|      55.00000        2200.00|      53.50000        2140.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0310 2417-1040072           336.000  LF   |     125.00000       42000.00|      70.00000       23520.00|      72.00000       24192.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  72 IN. DIA.                             |                             |                             | 
0320 2503-0500400             4.000  EACH |    3000.00000       12000.00|    4200.00000       16800.00|    3000.00000       12000.00 
  BRIDGE END DRAIN, RF-40                 |                             |                             | 
0330 2505-4008120           400.000  LF   |       5.00000        2000.00|       4.00000        1600.00|       5.00000        2000.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0340 2505-4008300            62.500  LF   |      26.00000        1625.00|      30.00000        1875.00|      30.00000        1875.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 

0350 2505-4008400             4.000  EACH |    1600.00000        6400.00|    1600.00000        6400.00|    1650.00000        6600.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0360 2505-4021010             4.000  EACH |     200.00000         800.00|     200.00000         800.00|     250.00000        1000.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0370 2505-4021700             4.000  EACH |    1600.00000        6400.00|    1600.00000        6400.00|    1800.00000        7200.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0380 2510-6745850           435.600  SY   |      15.00000        6534.00|       7.00000        3049.20|       6.25000        2722.50 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0390 2518-6910000             4.000  EACH |     100.00000         400.00|     100.00000         400.00|     200.00000         800.00 
  SAFETY CLOSURE                          |                             |                             | 
0400 2524-9089300            40.000  EACH |      60.00000        2400.00|      60.00000        2400.00|      50.00000        2000.00 
  DELINEATOR, RIGID - TYPE III            |                             |                             | 
0410 2527-9263109            56.410  STA  |      35.00000        1974.35|      40.00000        2256.40|      38.00000        2143.58 

  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0420 2527-9263131             3.480  STA  |     150.00000         522.00|     150.00000         522.00|     150.00000         522.00 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0430 2527-9263180            50.040  STA  |      35.00000        1751.40|      35.00000        1751.40|      35.00000        1751.40 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
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     Bid Order:  010                             Contract ID:  43-1912-007                   Primary County:  HARRISON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DI360               |(   2  ) CH320               |(   3  ) GR100 
                                          |DIXON CONSTR. CO.            |CHRISTENSEN BROS., INC.      |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0440 2528-8400157             2.000  EACH |    4000.00000        8000.00|    2000.00000        4000.00|    5000.00000       10000.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0450 2528-8400256             1.000  EACH |   15000.00000       15000.00|   12000.00000       12000.00|   50000.00000       50000.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 

0460 2528-8445110                    LUMP |   15000.00000       15000.00|    7000.00000        7000.00|    8000.00000        8000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0470 2528-8445113            20.000  EACH |     335.00000        6700.00|     335.00000        6700.00|     335.00000        6700.00 
  FLAGGERS                                |                             |                             | 
0480 2601-2633100             8.000  ACRE |     250.00000        2000.00|     250.00000        2000.00|     400.00000        3200.00 
  MOWING                                  |                             |                             | 
0490 2601-2634100             4.000  ACRE |     700.00000        2800.00|     700.00000        2800.00|     700.00000        2800.00 
  MULCHING                                |                             |                             | 
0500 2601-2636015             4.000  ACRE |    2450.00000        9800.00|    2500.00000       10000.00|    1950.00000        7800.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0510 2601-2636018             0.200  ACRE |    6000.00000        1200.00|    6000.00000        1200.00|    3120.00000         624.00 
  WETLAND GRASS SEEDING                   |                             |                             | 
0520 2601-2636041             3.000  ACRE |     880.00000        2640.00|     900.00000        2700.00|     930.00000        2790.00 
  SEEDING AND FERTILIZING                 |                             |                             | 
0530 2601-2642100             4.000  ACRE |     700.00000        2800.00|     700.00000        2800.00|     387.00000        1548.00 

  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0540 2602-0000020          2231.000  LF   |       1.80000        4015.80|       2.00000        4462.00|       3.00000        6693.00 
  SILT FENCE                              |                             |                             | 
0550 2602-0000030           180.000  LF   |       5.00000         900.00|       5.00000         900.00|       5.00000         900.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0560 2602-0000050             4.000  EACH |     500.00000        2000.00|     300.00000        1200.00|     300.00000        1200.00 
  SILT BASINS                             |                             |                             | 
0570 2602-0000071          2411.000  LF   |       0.35000         843.85|       0.40000         964.40|       0.25000         602.75 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0580 2602-0000101          2411.000  LF   |       0.40000         964.40|       0.40000         964.40|       0.25000         602.75 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 

0590 2602-0000212           600.000  LF   |      23.50000       14100.00|      24.00000       14400.00|      18.00000       10800.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0600 2602-0000240           300.000  LF   |       4.00000        1200.00|       4.00000        1200.00|       1.00000         300.00 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
0610 2602-0000312           400.000  LF   |       3.75000        1500.00|       4.00000        1600.00|      10.00000        4000.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
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     Bid Order:  010                             Contract ID:  43-1912-007                   Primary County:  HARRISON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DI360               |(   2  ) CH320               |(   3  ) GR100 
                                          |DIXON CONSTR. CO.            |CHRISTENSEN BROS., INC.      |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0620 2602-0000320           400.000  LF   |       4.75000        1900.00|       5.00000        2000.00|       5.00000        2000.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0630 2602-0000350           800.000  LF   |       1.00000         800.00|       1.00000         800.00|       0.25000         200.00 

  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0640 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0650 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       538,179.52|           $       482,545.30|           $       506,916.30 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,230,064.22|           $     1,332,580.30|           $     1,412,276.40 
==================================================================================================================================== 
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     Bid Order:  010                             Contract ID:  43-1912-007                   Primary County:  HARRISON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0313; A 140'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2401-6745625                    LUMP |   65000.00000       65000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 

0020 2402-2720000           106.000  CY   |      26.00000        2756.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100010           478.300  CY   |     590.00000      282197.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0040 2404-7775005        109944.000  LB   |       0.88000       96750.72|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0050 2404-7775009           434.000  LB   |       7.00000        3038.00|                             | 
  REINFORCING STEEL, STAINLESS STEEL      |                             |                             | 
0060 2414-6424110           302.000  LF   |      38.00000       11476.00|                             | 
  CONCRETE BARRIER RAILING                |                             |                             | 
0070 2501-0201042          1280.000  LF   |      39.00000       49920.00|                             | 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0080 2501-0201473          2090.000  LF   |      53.00000      110770.00|                             | 
  PILES, STEEL, HP 14 X 73                |                             |                             | 
0090 2501-5478073           540.000  LF   |      80.00000       43200.00|                             | 

  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 14 X 73 (P10L TYPE 3)                |                             |                             | 
0100 2501-6335010           160.000  LF   |      32.00000        5120.00|                             | 
  PREBORED HOLES                          |                             |                             | 
0110 2526-8285000                    LUMP |    6000.00000        6000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0120 2533-4980005                    LUMP |  175000.00000      175000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0130 2601-2638650            64.600  SY   |      55.00000        3553.00|                             | 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
0131 2595-0000012                    LUMP |    5500.00000        5500.00|                             | 
  INSURANCE WHEN WORKING IN RAILROAD      |                             |                             | 
  RIGHT-OF-WAY, MODIFIED, FOR BNSF        |                             |                             | 
  RAILWAY COMPANY                         |                             |                             | 

0132 2595-0000013                    LUMP |    2500.00000        2500.00|                             | 
  LIABILITY INSURANCE, MODIFIED, FOR BNSF |                             |                             | 
  RAILWAY COMPANY                         |                             |                             | 
0133 2104-2710020           450.000  CY   |       5.50000        2475.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0134 2507-3250005           750.000  SY   |       3.00000        2250.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
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     Bid Order:  010                             Contract ID:  43-1912-007                   Primary County:  HARRISON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0135 2507-6800061           625.000  TON  |      49.00000       30625.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0136 2507-8029000            70.000  TON  |      35.00000        2450.00|                             | 
  EROSION STONE                           |                             |                             | 

     SECTION TOTALS                       |           $       900,580.72|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0140 2101-0850002            43.000  UNIT |      15.00000         645.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0150 2102-0425070           210.800  TON  |      30.00000        6324.00|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0160 2102-2625000          6835.000  CY   |      12.00000       82020.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0170 2102-2710090          9725.000  CY   |       9.00000       87525.00|                             | 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0180 2102-2712015            10.000  CY   |      25.00000         250.00|                             | 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 

0190 2105-8425015          1730.000  CY   |       9.00000       15570.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0200 2121-7425010           511.800  TON  |      29.00000       14842.20|                             | 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0210 2122-5190501            88.400  SY   |     130.00000       11492.00|                             | 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0220 2122-5500060           669.200  SY   |      70.00000       46844.00|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0230 2123-7450000            20.800  STA  |     500.00000       10400.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0240 2301-0685550           567.100  SY   |     175.00000       99242.50|                             | 

  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0250 2312-8260051           908.000  TON  |      29.00000       26332.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0260 2315-8275025            28.000  TON  |      29.00000         812.00|                             | 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
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     Bid Order:  010                             Contract ID:  43-1912-007                   Primary County:  HARRISON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0270 2402-2720100           981.300  CY   |       5.00000        4906.50|                             | 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0280 2412-0000100           982.400  SY   |       2.95000        2898.08|                             | 

  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0290 2417-0225036             2.000  EACH |     650.00000        1300.00|                             | 
  APRONS, METAL, 36 IN. DIA.              |                             |                             | 
0300 2417-1040036            40.000  LF   |      50.00000        2000.00|                             | 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0310 2417-1040072           336.000  LF   |     130.00000       43680.00|                             | 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  72 IN. DIA.                             |                             |                             | 
0320 2503-0500400             4.000  EACH |    3500.00000       14000.00|                             | 
  BRIDGE END DRAIN, RF-40                 |                             |                             | 
0330 2505-4008120           400.000  LF   |       3.00000        1200.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0340 2505-4008300            62.500  LF   |      26.00000        1625.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 

0350 2505-4008400             4.000  EACH |    1600.00000        6400.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0360 2505-4021010             4.000  EACH |     200.00000         800.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0370 2505-4021700             4.000  EACH |    1600.00000        6400.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0380 2510-6745850           435.600  SY   |      11.00000        4791.60|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0390 2518-6910000             4.000  EACH |     100.00000         400.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0400 2524-9089300            40.000  EACH |      60.00000        2400.00|                             | 
  DELINEATOR, RIGID - TYPE III            |                             |                             | 
0410 2527-9263109            56.410  STA  |      35.00000        1974.35|                             | 

  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0420 2527-9263131             3.480  STA  |     150.00000         522.00|                             | 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0430 2527-9263180            50.040  STA  |      35.00000        1751.40|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
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     Bid Order:  010                             Contract ID:  43-1912-007                   Primary County:  HARRISON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0440 2528-8400157             2.000  EACH |    2000.00000        4000.00|                             | 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0450 2528-8400256             1.000  EACH |   11000.00000       11000.00|                             | 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 

0460 2528-8445110                    LUMP |    7500.00000        7500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0470 2528-8445113            20.000  EACH |     335.00000        6700.00|                             | 
  FLAGGERS                                |                             |                             | 
0480 2601-2633100             8.000  ACRE |     130.00000        1040.00|                             | 
  MOWING                                  |                             |                             | 
0490 2601-2634100             4.000  ACRE |     700.00000        2800.00|                             | 
  MULCHING                                |                             |                             | 
0500 2601-2636015             4.000  ACRE |    2700.00000       10800.00|                             | 
  NATIVE GRASS SEEDING                    |                             |                             | 
0510 2601-2636018             0.200  ACRE |    8000.00000        1600.00|                             | 
  WETLAND GRASS SEEDING                   |                             |                             | 
0520 2601-2636041             3.000  ACRE |    1700.00000        5100.00|                             | 
  SEEDING AND FERTILIZING                 |                             |                             | 
0530 2601-2642100             4.000  ACRE |     400.00000        1600.00|                             | 

  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0540 2602-0000020          2231.000  LF   |       2.00000        4462.00|                             | 
  SILT FENCE                              |                             |                             | 
0550 2602-0000030           180.000  LF   |       5.00000         900.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0560 2602-0000050             4.000  EACH |     400.00000        1600.00|                             | 
  SILT BASINS                             |                             |                             | 
0570 2602-0000071          2411.000  LF   |       1.00000        2411.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0580 2602-0000101          2411.000  LF   |       1.00000        2411.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 

0590 2602-0000212           600.000  LF   |      27.00000       16200.00|                             | 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0600 2602-0000240           300.000  LF   |      10.00000        3000.00|                             | 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
0610 2602-0000312           400.000  LF   |       3.20000        1280.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
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     Bid Order:  010                             Contract ID:  43-1912-007                   Primary County:  HARRISON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0620 2602-0000320           400.000  LF   |       5.00000        2000.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0630 2602-0000350           800.000  LF   |       0.70000         560.00|                             | 

  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0640 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0650 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       587,811.63|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,488,392.35|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/21/14 
                                                           VENDOR RANKING                                          Page:  011  1 
 

     Bid  Order:  011                         Contract ID:  46-3595-608                 Primary County:  HUMBOLDT 
   Letting Date:  140218     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    GODBERSEN-SMITH CONSTRUCTION CO. 
Contract Period:  110 WORK DAYS      Late Start Date:  05/19/14 
 
 
        Project:  BRM-3595(608)--8N-46 
      Work Type:  BRIDGE AND APPROACHES - CCS 
         County:  HUMBOLDT           Prj Awd Amt: $2,064,472.71 
          Route:  SUMNER AVE 
       Location:  IN THE CITY OF HUMBOLT FROM EAST OF MAY ST 
                  TO EAST OF N 9TH  ST 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $  2,064,472.71     100.00  % 
   2   CH320          CHRISTENSEN BROS., INC.                                                    $  2,259,192.08     109.43  % 
   3   MI900          MINNOWA CONSTRUCTION,INC.                                                  $  2,275,000.00     110.19  % 
   4   DI360          DIXON CONSTRUCTION CO.                                                     $  2,743,722.70     132.90  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 011  2 

 
     Bid Order:  011                             Contract ID:  46-3595-608                   Primary County:  HUMBOLDT 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) CH320               |(   3  ) MI900 
                                          |GODBERSEN-SMITH CONSTRUCTION |CHRISTENSEN BROS., INC.      |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 264'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850002           128.000  UNIT |      10.00000        1280.00|      30.00000        3840.00|      60.00000        7680.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2401-6745625                    LUMP |  100000.00000      100000.00|  270000.00000      270000.00|  175000.00000      175000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000           212.700  CY   |      20.00000        4254.00|      50.00000       10635.00|      40.00000        8508.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2402-2721000            60.300  CY   |    1100.00000       66330.00|     200.00000       12060.00|      50.00000        3015.00 
  EXCAVATION, CLASS 21                    |                             |                             | 
0050 2402-2722000            11.600  CY   |    1100.00000       12760.00|     600.00000        6960.00|    1000.00000       11600.00 
  EXCAVATION, CLASS 22                    |                             |                             | 
0060 2403-0100010          1262.900  CY   |     545.00000      688280.50|     520.00000      656708.00|     600.00000      757740.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0070 2403-7302000           953.600  SY   |      28.00000       26700.80|      24.00000       22886.40|      30.00000       28608.00 
  COLORED SEALER COATING FOR STRUCTURAL   |                             |                             | 
  CONCRETE                                |                             |                             | 
0080 2404-7775000         58040.000  LB   |       0.80000       46432.00|       1.00000       58040.00|       1.10000       63844.00 
  REINFORCING STEEL                       |                             |                             | 

0090 2404-7775005        215672.000  LB   |       0.90000      194104.80|       1.00000      215672.00|       1.25000      269590.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0100 2405-2705000                    LUMP |  115000.00000      115000.00|  210000.00000      210000.00|  154192.70000      154192.70 
  EXCAVATE AND DEWATER                    |                             |                             | 
0110 2414-6424119           555.300  LF   |     130.00000       72189.00|     120.00000       66636.00|     200.00000      111060.00 
  CONCRETE BARRIER RAILING, AESTHETIC     |                             |                             | 
0120 2414-6445100           244.400  LF   |     138.00000       33727.20|      70.00000       17108.00|      60.00000       14664.00 
  STRUCTURAL STEEL PEDESTRIAN HAND        |                             |                             | 
  RAILING 1'-3                            |                             |                             | 
0130 2414-6445100           240.900  LF   |     270.00000       65043.00|     160.00000       38544.00|     150.00000       36135.00 
  STRUCTURAL STEEL PEDESTRIAN HAND        |                             |                             | 
  RAILING 4'-1                            |                             |                             | 
0140 2501-0201042           540.000  LF   |      42.00000       22680.00|      35.00000       18900.00|      40.00000       21600.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 

0150 2501-0201473          2100.000  LF   |      55.00000      115500.00|      55.00000      115500.00|      60.00000      126000.00 
  PILES, STEEL, HP 14 X 73                |                             |                             | 
0160 2507-3250005          1206.000  SY   |       3.00000        3618.00|       2.00000        2412.00|       3.00000        3618.00 
  ENGINEERING FABRIC                      |                             |                             | 
0170 2507-6799000                    LUMP |    5000.00000        5000.00|   12000.00000       12000.00|   15000.00000       15000.00 
  BANK SHAPING                            |                             |                             | 
0180 2507-6800061          1287.000  TON  |      42.00000       54054.00|      42.00000       54054.00|      37.00000       47619.00 
  REVETMENT, CLASS E                      |                             |                             | 
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     Bid Order:  011                             Contract ID:  46-3595-608                   Primary County:  HUMBOLDT 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) CH320               |(   3  ) MI900 
                                          |GODBERSEN-SMITH CONSTRUCTION |CHRISTENSEN BROS., INC.      |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2519-4200190           280.000  LF   |       9.00000        2520.00|      15.00000        4200.00|       5.00000        1400.00 
  REMOVAL OF FENCE, SPLIT RAIL            |                             |                             | 
0200 2533-4980005                    LUMP |  200000.00000      200000.00|  220000.00000      220000.00|  200000.00000      200000.00 
  MOBILIZATION                            |                             |                             | 

0210 2599-9999009           280.000  LF   |      35.00000        9800.00|      35.00000        9800.00|      30.00000        8400.00 
  ('LINEAR FEET' ITEM) ORNAMENTAL STEEL   |                             |                             | 
  FENCE                                   |                             |                             | 
0220 2599-9999010                    LUMP |   14000.00000       14000.00|   15000.00000       15000.00|   30000.00000       30000.00 
  ('LUMP SUM' ITEM) LIGHTING SYSTEM       |                             |                             | 
     SECTION TOTALS                       |           $     1,853,273.30|           $     2,040,955.40|           $     2,095,273.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0230 2102-2710070           508.000  CY   |      10.00000        5080.00|      20.00000       10160.00|      10.00000        5080.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0240 2105-8425005            64.000  CY   |      20.00000        1280.00|      20.00000        1280.00|      50.00000        3200.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0250 2115-0100000           193.200  CY   |      50.00000        9660.00|      70.00000       13524.00|      35.00000        6762.00 
  MODIFIED SUBBASE                        |                             |                             | 

0260 2123-7450020             2.170  STA  |     550.00000        1193.50|     600.00000        1302.00|    1000.00000        2170.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0270 2301-0685550           338.100  SY   |     172.00000       58153.20|     160.00000       54096.00|     158.00000       53419.80 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0280 2303-0041500            68.300  TON  |     110.00000        7513.00|     120.00000        8196.00|     110.00000        7513.00 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0290 2303-0042500            69.200  TON  |     110.00000        7612.00|     120.00000        8304.00|     110.00000        7612.00 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0300 2303-0043500            69.200  TON  |     110.00000        7612.00|     120.00000        8304.00|     110.00000        7612.00 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 

0310 2303-0245828            12.500  TON  |     725.00000        9062.50|     800.00000       10000.00|     725.00000        9062.50 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0320 2315-8275030            20.120  TON  |      28.00000         563.36|      50.00000        1006.00|      40.00000         804.80 
  SURFACING, DRIVEWAY, CLASS C GRAVEL     |                             |                             | 
0330 2412-0000100          1109.000  SY   |       3.45000        3826.05|       2.30000        2550.70|       2.20000        2439.80 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0340 2435-0140160             1.000  EACH |    6000.00000        6000.00|    6000.00000        6000.00|    5000.00000        5000.00 
  MANHOLE, STORM SEWER, SW-401, 60 IN.    |                             |                             | 
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     Bid Order:  011                             Contract ID:  46-3595-608                   Primary County:  HUMBOLDT 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) CH320               |(   3  ) MI900 
                                          |GODBERSEN-SMITH CONSTRUCTION |CHRISTENSEN BROS., INC.      |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2435-0250800             3.000  EACH |    5000.00000       15000.00|    5000.00000       15000.00|    3500.00000       10500.00 
  INTAKE, SW-508                          |                             |                             | 
0360 2435-0600010             4.000  EACH |    1000.00000        4000.00|    1000.00000        4000.00|     500.00000        2000.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 

0370 2503-0114224           193.000  LF   |      65.00000       12545.00|      90.00000       17370.00|      50.00000        9650.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0380 2503-0200036           156.000  LF   |      35.00000        5460.00|      20.00000        3120.00|      10.00000        1560.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0390 2510-6745850          1133.400  SY   |      12.00000       13600.80|      20.00000       22668.00|       3.00000        3400.20 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0400 2510-6750600             4.000  EACH |     750.00000        3000.00|     500.00000        2000.00|     500.00000        2000.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0410 2511-6745900            86.200  SY   |      15.00000        1293.00|      10.00000         862.00|      30.00000        2586.00 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0420 2511-7526004            88.400  SY   |      60.00000        5304.00|      50.00000        4420.00|      46.00000        4066.40 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 

0430 2511-7526006            35.700  SY   |      68.00000        2427.60|      50.00000        1785.00|      50.00000        1785.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0440 2511-7528101            40.000  SF   |      35.00000        1400.00|      40.00000        1600.00|      35.00000        1400.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0450 2512-1725356           199.700  LF   |      45.00000        8986.50|      30.00000        5991.00|      30.00000        5991.00 
  CURB AND GUTTER, P.C. CONCRETE, 3.5 FT. |                             |                             | 
0460 2515-2475006            15.400  SY   |      68.00000        1047.20|      55.00000         847.00|      52.00000         800.80 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0470 2515-6745600            15.200  SY   |      15.00000         228.00|      10.00000         152.00|      30.00000         456.00 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0480 2518-6910000             3.000  EACH |     100.00000         300.00|     100.00000         300.00|     200.00000         600.00 
  SAFETY CLOSURE                          |                             |                             | 
0490 2520-3350015             1.000  EACH |    4500.00000        4500.00|    3000.00000        3000.00|   10000.00000       10000.00 
  FIELD OFFICE                            |                             |                             | 

0500 2527-9263109            14.190  STA  |      90.00000        1277.10|     100.00000        1419.00|     200.00000        2838.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0510 2528-8445110                    LUMP |    5500.00000        5500.00|    5000.00000        5000.00|    3400.00000        3400.00 
  TRAFFIC CONTROL                         |                             |                             | 
0520 2601-2634100             0.300  ACRE |     700.00000         210.00|     700.00000         210.00|     700.00000         210.00 
  MULCHING                                |                             |                             | 
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     Bid Order:  011                             Contract ID:  46-3595-608                   Primary County:  HUMBOLDT 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) CH320               |(   3  ) MI900 
                                          |GODBERSEN-SMITH CONSTRUCTION |CHRISTENSEN BROS., INC.      |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0530 2601-2636044             0.300  ACRE |    8000.00000        2400.00|    1300.00000         390.00|    2500.00000         750.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0540 2602-0000020           531.300  LF   |       4.00000        2125.20|       2.00000        1062.60|       2.00000        1062.60 
  SILT FENCE                              |                             |                             | 

0550 2602-0000071           531.300  LF   |       1.00000         531.30|       0.40000         212.52|       1.00000         531.30 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0560 2602-0000101            53.100  LF   |       1.00000          53.10|       0.60000          31.86|       1.00000          53.10 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0570 2602-0000320           191.000  LF   |       4.00000         764.00|       2.50000         477.50|       5.00000         955.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0580 2602-0000350           191.000  LF   |       1.00000         191.00|       0.50000          95.50|       5.00000         955.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0590 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0600 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 

  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       211,199.41|           $       218,236.68|           $       179,726.30 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,064,472.71|           $     2,259,192.08|           $     2,275,000.00 
==================================================================================================================================== 
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     Bid Order:  011                             Contract ID:  46-3595-608                   Primary County:  HUMBOLDT 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DI360               |(      )                     |(      ) 
                                          |DIXON CONSTR. CO.            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 264'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850002           128.000  UNIT |      30.00000        3840.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2401-6745625                    LUMP |  140000.00000      140000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000           212.700  CY   |      50.00000       10635.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2402-2721000            60.300  CY   |     500.00000       30150.00|                             | 
  EXCAVATION, CLASS 21                    |                             |                             | 
0050 2402-2722000            11.600  CY   |    2000.00000       23200.00|                             | 
  EXCAVATION, CLASS 22                    |                             |                             | 
0060 2403-0100010          1262.900  CY   |     500.00000      631450.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0070 2403-7302000           953.600  SY   |      30.00000       28608.00|                             | 
  COLORED SEALER COATING FOR STRUCTURAL   |                             |                             | 
  CONCRETE                                |                             |                             | 
0080 2404-7775000         58040.000  LB   |       0.80000       46432.00|                             | 
  REINFORCING STEEL                       |                             |                             | 

0090 2404-7775005        215672.000  LB   |       0.80000      172537.60|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0100 2405-2705000                    LUMP |  500000.00000      500000.00|                             | 
  EXCAVATE AND DEWATER                    |                             |                             | 
0110 2414-6424119           555.300  LF   |     140.00000       77742.00|                             | 
  CONCRETE BARRIER RAILING, AESTHETIC     |                             |                             | 
0120 2414-6445100           244.400  LF   |     140.00000       34216.00|                             | 
  STRUCTURAL STEEL PEDESTRIAN HAND        |                             |                             | 
  RAILING 1'-3                            |                             |                             | 
0130 2414-6445100           240.900  LF   |     300.00000       72270.00|                             | 
  STRUCTURAL STEEL PEDESTRIAN HAND        |                             |                             | 
  RAILING 4'-1                            |                             |                             | 
0140 2501-0201042           540.000  LF   |      30.00000       16200.00|                             | 
  PILES, STEEL, HP 10 X 42                |                             |                             | 

0150 2501-0201473          2100.000  LF   |      50.00000      105000.00|                             | 
  PILES, STEEL, HP 14 X 73                |                             |                             | 
0160 2507-3250005          1206.000  SY   |       2.50000        3015.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0170 2507-6799000                    LUMP |    5000.00000        5000.00|                             | 
  BANK SHAPING                            |                             |                             | 
0180 2507-6800061          1287.000  TON  |      43.00000       55341.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
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     Bid Order:  011                             Contract ID:  46-3595-608                   Primary County:  HUMBOLDT 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DI360               |(      )                     |(      ) 
                                          |DIXON CONSTR. CO.            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2519-4200190           280.000  LF   |      10.00000        2800.00|                             | 
  REMOVAL OF FENCE, SPLIT RAIL            |                             |                             | 
0200 2533-4980005                    LUMP |  500000.00000      500000.00|                             | 
  MOBILIZATION                            |                             |                             | 

0210 2599-9999009           280.000  LF   |      33.00000        9240.00|                             | 
  ('LINEAR FEET' ITEM) ORNAMENTAL STEEL   |                             |                             | 
  FENCE                                   |                             |                             | 
0220 2599-9999010                    LUMP |   25000.00000       25000.00|                             | 
  ('LUMP SUM' ITEM) LIGHTING SYSTEM       |                             |                             | 
     SECTION TOTALS                       |           $     2,492,676.60|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0230 2102-2710070           508.000  CY   |      25.00000       12700.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0240 2105-8425005            64.000  CY   |      25.00000        1600.00|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0250 2115-0100000           193.200  CY   |      70.00000       13524.00|                             | 
  MODIFIED SUBBASE                        |                             |                             | 

0260 2123-7450020             2.170  STA  |     500.00000        1085.00|                             | 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0270 2301-0685550           338.100  SY   |     175.00000       59167.50|                             | 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0280 2303-0041500            68.300  TON  |     125.00000        8537.50|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0290 2303-0042500            69.200  TON  |     125.00000        8650.00|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0300 2303-0043500            69.200  TON  |     125.00000        8650.00|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 

0310 2303-0245828            12.500  TON  |    1000.00000       12500.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0320 2315-8275030            20.120  TON  |      50.00000        1006.00|                             | 
  SURFACING, DRIVEWAY, CLASS C GRAVEL     |                             |                             | 
0330 2412-0000100          1109.000  SY   |       2.50000        2772.50|                             | 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0340 2435-0140160             1.000  EACH |    7000.00000        7000.00|                             | 
  MANHOLE, STORM SEWER, SW-401, 60 IN.    |                             |                             | 
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     Bid Order:  011                             Contract ID:  46-3595-608                   Primary County:  HUMBOLDT 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DI360               |(      )                     |(      ) 
                                          |DIXON CONSTR. CO.            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2435-0250800             3.000  EACH |    7000.00000       21000.00|                             | 
  INTAKE, SW-508                          |                             |                             | 
0360 2435-0600010             4.000  EACH |    1500.00000        6000.00|                             | 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 

0370 2503-0114224           193.000  LF   |      80.00000       15440.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0380 2503-0200036           156.000  LF   |      15.00000        2340.00|                             | 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0390 2510-6745850          1133.400  SY   |      15.00000       17001.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0400 2510-6750600             4.000  EACH |    1000.00000        4000.00|                             | 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0410 2511-6745900            86.200  SY   |      15.00000        1293.00|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0420 2511-7526004            88.400  SY   |      50.00000        4420.00|                             | 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 

0430 2511-7526006            35.700  SY   |      70.00000        2499.00|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0440 2511-7528101            40.000  SF   |      50.00000        2000.00|                             | 
  DETECTABLE WARNINGS                     |                             |                             | 
0450 2512-1725356           199.700  LF   |      50.00000        9985.00|                             | 
  CURB AND GUTTER, P.C. CONCRETE, 3.5 FT. |                             |                             | 
0460 2515-2475006            15.400  SY   |      70.00000        1078.00|                             | 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0470 2515-6745600            15.200  SY   |      20.00000         304.00|                             | 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0480 2518-6910000             3.000  EACH |     100.00000         300.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0490 2520-3350015             1.000  EACH |    2000.00000        2000.00|                             | 
  FIELD OFFICE                            |                             |                             | 

0500 2527-9263109            14.190  STA  |     100.00000        1419.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0510 2528-8445110                    LUMP |   15000.00000       15000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0520 2601-2634100             0.300  ACRE |     700.00000         210.00|                             | 
  MULCHING                                |                             |                             | 
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     Bid Order:  011                             Contract ID:  46-3595-608                   Primary County:  HUMBOLDT 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DI360               |(      )                     |(      ) 
                                          |DIXON CONSTR. CO.            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0530 2601-2636044             0.300  ACRE |    8000.00000        2400.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0540 2602-0000020           531.300  LF   |       4.00000        2125.20|                             | 
  SILT FENCE                              |                             |                             | 

0550 2602-0000071           531.300  LF   |       1.00000         531.30|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0560 2602-0000101            53.100  LF   |       1.00000          53.10|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0570 2602-0000320           191.000  LF   |       4.00000         764.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0580 2602-0000350           191.000  LF   |       1.00000         191.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0590 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0600 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 

  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       251,046.10|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,743,722.70|           $                 |           $ 
==================================================================================================================================== 
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                                                           VENDOR RANKING                                          Page:  012  1 
 

     Bid  Order:  012                         Contract ID:  52-C052-082                 Primary County:  JOHNSON 
   Letting Date:  140218     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   BRANDT CONST. CO. & SUBSID 
Contract Period:   85 WORK DAYS      Late Start Date:  05/05/14 
 
 
        Project:  BROS-C052(82)--5F-52 
      Work Type:  BRIDGE REPLACEMENT - PPCB 
         County:  JOHNSON            Prj Awd Amt: $1,350,089.45 
          Route:  W62 
       Location:  W62: OVER OLD MAN'S CREEK 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      BRANDT CONSTRUCTION CO. & SUBSIDIARY 
                         GFE to DBE responsiveness:  Bid Winner - Met 80% of the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   BR101          BRANDT CONSTRUCTION CO. & SUBSIDIARY                                       $  1,350,089.45     100.00  % 
   2   TA060          TAYLOR CONSTRUCTION, INC.                                                  $  1,618,019.60     119.84  % 
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     Bid Order:  012                             Contract ID:  52-C052-082                   Primary County:  JOHNSON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BR101               |(   2  ) TA060               |(      ) 
                                          |BRANDT CONST. CO. & SUBSID   |TAYLOR CONSTRUCTION, INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 201'-4 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE BEAM 
                                          |                             |                             | 
0010 2101-0850001             2.700  ACRE |    1950.00000        5265.00|    1750.00000        4725.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425046           712.000  CY   |      30.00000       21360.00|      27.00000       19224.00| 
  SELECTED BACKFILL                       |                             |                             | 
0030 2102-2710070         10688.000  CY   |       7.00000       74816.00|       6.25000       66800.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2104-2710020          4065.000  CY   |       3.50000       14227.50|       3.00000       12195.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0050 2105-8425015           625.000  CY   |       5.50000        3437.50|       5.00000        3125.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2115-0100000           505.000  CY   |      30.25000       15276.25|      27.00000       13635.00| 
  MODIFIED SUBBASE                        |                             |                             | 
0070 2121-7425020           140.000  TON  |      16.75000        2345.00|      15.00000        2100.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0080 2123-7450020            17.900  STA  |     425.00000        7607.50|     380.00000        6802.00| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0090 2126-8275058           400.000  CY   |       8.00000        3200.00|       7.00000        2800.00| 

  RECLAIMING PRESENT SURFACING MATERIAL   |                             |                             | 
0100 2301-0690200           493.500  SY   |     155.00000       76492.50|     150.00000       74025.00| 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0110 2301-1033080          1798.000  SY   |      45.00000       80910.00|      44.90000       80730.20| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0120 2301-6911722                    LUMP |    2000.00000        2000.00|    1000.00000        1000.00| 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0130 2303-0000100           255.000  TON  |      95.00000       24225.00|      85.00000       21675.00| 
  HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX |                             |                             | 
  (INCLUDES ASPHALT BINDER), AS PER PLAN  |                             |                             | 
0140 2315-8275025            78.000  TON  |      16.75000        1306.50|      15.00000        1170.00| 

  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0150 2401-6745625                    LUMP |   55000.00000       55000.00|   50000.00000       50000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0160 2401-6745650                    LUMP |    8950.00000        8950.00|   20000.00000       20000.00| 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0170 2402-0425030           532.000  CY   |      17.25000        9177.00|      28.80000       15321.60| 
  GRANULAR BACKFILL                       |                             |                             | 
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     Bid Order:  012                             Contract ID:  52-C052-082                   Primary County:  JOHNSON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BR101               |(   2  ) TA060               |(      ) 
                                          |BRANDT CONST. CO. & SUBSID   |TAYLOR CONSTRUCTION, INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2402-2720000            99.000  CY   |      15.25000        1509.75|      35.00000        3465.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0190 2402-2721000           458.000  CY   |      16.50000        7557.00|     300.00000      137400.00| 
  EXCAVATION, CLASS 21                    |                             |                             | 

0200 2403-0100010           430.700  CY   |     570.00000      245499.00|     630.00000      271341.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0210 2404-7775000         14082.000  LB   |       0.90000       12673.80|       1.00000       14082.00| 
  REINFORCING STEEL                       |                             |                             | 
0220 2404-7775005         77088.000  LB   |       0.95000       73233.60|       1.10000       84796.80| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0230 2407-0551363            10.000  EACH |    9755.00000       97550.00|   11000.00000      110000.00| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, C63                           |                             |                             | 
0240 2407-0551371             5.000  EACH |   13100.00000       65500.00|   13000.00000       65000.00| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, C71                           |                             |                             | 
0250 2408-7800000          4122.000  LB   |       3.00000       12366.00|       3.00000       12366.00| 
  STRUCTURAL STEEL                        |                             |                             | 
0260 2414-6424124           456.700  LF   |      61.50000       28087.05|      65.00000       29685.50| 

  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0270 2417-0225036             2.000  EACH |     610.00000        1220.00|     545.00000        1090.00| 
  APRONS, METAL, 36 IN. DIA.              |                             |                             | 
0280 2417-1040036            52.000  LF   |      40.75000        2119.00|      36.50000        1898.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0290 2417-1040078            58.000  LF   |     312.50000       18125.00|     280.00000       16240.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  78 IN. DIA.                             |                             |                             | 
0300 2501-0201057          3200.000  LF   |      37.25000      119200.00|      35.00000      112000.00| 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0310 2501-6335010           160.000  LF   |      82.00000       13120.00|      50.00000        8000.00| 
  PREBORED HOLES                          |                             |                             | 
0320 2502-8212034          1200.000  LF   |       8.50000       10200.00|       8.00000        9600.00| 

  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0330 2502-8220196             4.000  EACH |     200.00000         800.00|     250.00000        1000.00| 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0340 2505-4008300            50.000  LF   |      15.75000         787.50|      14.00000         700.00| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0350 2505-4008400             4.000  EACH |    1650.00000        6600.00|    1475.00000        5900.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
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     Bid Order:  012                             Contract ID:  52-C052-082                   Primary County:  JOHNSON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BR101               |(   2  ) TA060               |(      ) 
                                          |BRANDT CONST. CO. & SUBSID   |TAYLOR CONSTRUCTION, INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2505-4021010             4.000  EACH |     170.00000         680.00|     150.00000         600.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0370 2505-4021700             4.000  EACH |    2000.00000        8000.00|    1800.00000        7200.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 

0380 2507-3250005          2185.000  SY   |       3.35000        7319.75|       3.00000        6555.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0390 2507-6800061          3000.000  TON  |      35.65000      106950.00|      32.00000       96000.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0400 2507-8029000           125.000  TON  |      30.00000        3750.00|      27.00000        3375.00| 
  EROSION STONE                           |                             |                             | 
0410 2518-6910000             4.000  EACH |     115.00000         460.00|     100.00000         400.00| 
  SAFETY CLOSURE                          |                             |                             | 
0420 2526-8285000                    LUMP |    6750.00000        6750.00|   11000.00000       11000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0430 2527-9263117            24.750  STA  |     130.00000        3217.50|     115.00000        2846.25| 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
0440 2528-8445110                    LUMP |    2675.00000        2675.00|    2400.00000        2400.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0450 2533-4980005                    LUMP |   81000.00000       81000.00|  200000.00000      200000.00| 

  MOBILIZATION                            |                             |                             | 
0460 2601-2634100             1.700  ACRE |     700.00000        1190.00|     700.00000        1190.00| 
  MULCHING                                |                             |                             | 
0470 2601-2640350            45.000  SQ   |      16.75000         753.75|      22.00000         990.00| 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0480 2601-2642100             1.700  ACRE |     450.00000         765.00|     900.00000        1530.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0490 2602-0000020          1025.000  LF   |       2.00000        2050.00|       1.65000        1691.25| 
  SILT FENCE                              |                             |                             | 
0500 2602-0000030           100.000  LF   |       2.75000         275.00|       2.00000         200.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0510 2602-0000101           400.000  LF   |       1.15000         460.00|       0.50000         200.00| 

  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0520 2602-0000309           200.000  LF   |       2.75000         550.00|       2.25000         450.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0530 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
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     Bid Order:  012                             Contract ID:  52-C052-082                   Primary County:  JOHNSON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BR101               |(   2  ) TA060               |(      ) 
                                          |BRANDT CONST. CO. & SUBSID   |TAYLOR CONSTRUCTION, INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0540 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     1,350,089.45|           $     1,618,019.60|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,350,089.45|           $     1,618,019.60|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/21/14 
                                                           VENDOR RANKING                                          Page:  013  1 
 

     Bid  Order:  013                         Contract ID:  59-C059-054                 Primary County:  LUCAS 
   Letting Date:  140218     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   GUS CONSTRUCTION CO., INC. 
Contract Period:   55 WORK DAYS      Late Start Date:  06/02/14 
 
 
        Project:  STP-S-C059(54)--5E-59 
      Work Type:  RCB CULVERT REPLACEMENT - TRIPLE BOX 
         County:  LUCAS              Prj Awd Amt: $378,698.60 
          Route:  OLD U.S. HWY 34 
       Location:  AT A  BRANCH OF CHARITON RIVER. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GU100          GUS CONSTRUCTION CO., INC.                                                 $    378,698.60     100.00  % 
   2   MC201          MCCULLEY CULVERT, INC.                                                     $    412,378.30     108.89  % 
   3   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    448,458.37     118.42  % 
   4   MU181          MUSCATINE BRIDGE CO., INC.                                                 $    522,404.25     137.94  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
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     Bid Order:  013                             Contract ID:  59-C059-054                   Primary County:  LUCAS 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GU100               |(   2  ) MC201               |(   3  ) IO081 
                                          |GUS CONSTRUCTION CO., INC.   |MCCULLEY CULVERT, INC.       |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TRIPLE 10' X 6' 60'-0 RCB CULVERT 
                                          |                             |                             | 
0010 2102-2710070          1260.000  CY   |       6.00000        7560.00|      15.40000       19404.00|      10.49000       13217.40 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2104-2710020           158.000  CY   |       6.00000         948.00|       6.00000         948.00|      11.99000        1894.42 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2105-8425015           485.000  CY   |       5.00000        2425.00|      12.00000        5820.00|       6.77000        3283.45 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2115-0100000           565.000  CY   |      32.00000       18080.00|      40.00000       22600.00|      39.70000       22430.50 
  MODIFIED SUBBASE                        |                             |                             | 
0050 2121-7425020           390.000  TON  |      19.00000        7410.00|      24.00000        9360.00|      26.47000       10323.30 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0060 2123-7450020            13.000  STA  |     255.00000        3315.00|     350.00000        4550.00|     355.43000        4620.59 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0070 2301-1033100          1928.000  SY   |      50.50000       97364.00|      55.00000      106040.00|      57.07000      110030.96 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0080 2315-8275025            30.000  TON  |      19.00000         570.00|      25.00000         750.00|      23.71000         711.30 

  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0090 2401-6745625                    LUMP |    7500.00000        7500.00|   11000.00000       11000.00|   20000.00000       20000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0100 2402-0425031           235.000  TON  |      21.00000        4935.00|      31.00000        7285.00|      30.00000        7050.00 
  GRANULAR BACKFILL                       |                             |                             | 
0110 2402-2720000           350.000  CY   |       8.00000        2800.00|      12.00000        4200.00|      15.00000        5250.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0120 2402-2725005           100.000  TON  |      28.00000        2800.00|      26.00000        2600.00|      30.00000        3000.00 
  FOUNDATION TREATMENT MATERIAL           |                             |                             | 
0130 2403-0100020           278.100  CY   |     364.00000      101228.40|     380.00000      105678.00|     365.00000      101506.50 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0140 2404-7775000         39630.000  LB   |       1.34000       53104.20|       0.96000       38044.80|       1.15000       45574.50 
  REINFORCING STEEL                       |                             |                             | 

0150 2417-1040030            40.000  LF   |      36.00000        1440.00|      55.00000        2200.00|      40.00000        1600.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0160 2418-0000010             1.000  EACH |    4500.00000        4500.00|    1500.00000        1500.00|    2000.00000        2000.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0170 2502-8212034           666.000  LF   |      15.00000        9990.00|      25.00000       16650.00|      16.54000       11015.64 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
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     Bid Order:  013                             Contract ID:  59-C059-054                   Primary County:  LUCAS 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GU100               |(   2  ) MC201               |(   3  ) IO081 
                                          |GUS CONSTRUCTION CO., INC.   |MCCULLEY CULVERT, INC.       |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2502-8220196             3.000  EACH |     250.00000         750.00|     200.00000         600.00|     275.68000         827.04 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0190 2507-3250005            95.000  SY   |       2.00000         190.00|       4.00000         380.00|       3.16000         300.20 
  ENGINEERING FABRIC                      |                             |                             | 

0200 2507-6800061            70.000  TON  |      41.00000        2870.00|      55.00000        3850.00|      55.00000        3850.00 
  REVETMENT, CLASS E                      |                             |                             | 
0210 2510-6745850          1863.000  SY   |       5.00000        9315.00|       7.00000       13041.00|      12.00000       22356.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0220 2515-2475008            25.000  SY   |      45.00000        1125.00|      50.00000        1250.00|      55.14000        1378.50 
  DRIVEWAY, P.C. CONCRETE, 8 IN.          |                             |                             | 
0230 2515-6745600            25.000  SY   |       5.00000         125.00|      10.00000         250.00|      10.00000         250.00 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0240 2518-6910000             3.000  EACH |     125.00000         375.00|     150.00000         450.00|     165.41000         496.23 
  SAFETY CLOSURE                          |                             |                             | 
0250 2527-9263109            28.000  STA  |      65.00000        1820.00|      75.00000        2100.00|      28.84000         807.52 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0260 2528-8445110                    LUMP |    2400.00000        2400.00|    2500.00000        2500.00|    2922.20000        2922.20 
  TRAFFIC CONTROL                         |                             |                             | 

0270 2528-8445113             4.000  EACH |     335.00000        1340.00|     335.00000        1340.00|     335.00000        1340.00 
  FLAGGERS                                |                             |                             | 
0280 2533-4980005                    LUMP |   21000.00000       21000.00|   14500.00000       14500.00|   40000.00000       40000.00 
  MOBILIZATION                            |                             |                             | 
0290 2601-2634100             0.900  ACRE |     700.00000         630.00|     700.00000         630.00|     700.00000         630.00 
  MULCHING                                |                             |                             | 
0300 2601-2636044             0.900  ACRE |    5000.00000        4500.00|    5500.00000        4950.00|    3638.97000        3275.07 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0310 2602-0000020          1245.000  LF   |       3.00000        3735.00|       3.50000        4357.50|       3.03000        3772.35 
  SILT FENCE                              |                             |                             | 
0320 2602-0000101          1245.000  LF   |       0.20000         249.00|       1.00000        1245.00|       0.44000         547.80 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0330 2602-0000312           230.000  LF   |       3.50000         805.00|       3.50000         805.00|       3.03000         696.90 

  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0340 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0350 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       378,698.60|           $       412,378.30|           $       448,458.37 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       378,698.60|           $       412,378.30|           $       448,458.37 
==================================================================================================================================== 
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     Bid Order:  013                             Contract ID:  59-C059-054                   Primary County:  LUCAS 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MU181               |(      )                     |(      ) 
                                          |MUSCATINE BRIDGE CO., INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TRIPLE 10' X 6' 60'-0 RCB CULVERT 
                                          |                             |                             | 
0010 2102-2710070          1260.000  CY   |       5.40000        6804.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2104-2710020           158.000  CY   |       9.00000        1422.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2105-8425015           485.000  CY   |       4.00000        1940.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2115-0100000           565.000  CY   |      36.00000       20340.00|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0050 2121-7425020           390.000  TON  |      24.00000        9360.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0060 2123-7450020            13.000  STA  |     140.00000        1820.00|                             | 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0070 2301-1033100          1928.000  SY   |      51.75000       99774.00|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0080 2315-8275025            30.000  TON  |      21.50000         645.00|                             | 

  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0090 2401-6745625                    LUMP |   32600.00000       32600.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0100 2402-0425031           235.000  TON  |      28.00000        6580.00|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0110 2402-2720000           350.000  CY   |      22.00000        7700.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0120 2402-2725005           100.000  TON  |      30.00000        3000.00|                             | 
  FOUNDATION TREATMENT MATERIAL           |                             |                             | 
0130 2403-0100020           278.100  CY   |     440.00000      122364.00|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0140 2404-7775000         39630.000  LB   |       1.00000       39630.00|                             | 
  REINFORCING STEEL                       |                             |                             | 

0150 2417-1040030            40.000  LF   |      50.00000        2000.00|                             | 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0160 2418-0000010             1.000  EACH |     900.00000         900.00|                             | 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0170 2502-8212034           666.000  LF   |      15.00000        9990.00|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
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     Bid Order:  013                             Contract ID:  59-C059-054                   Primary County:  LUCAS 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MU181               |(      )                     |(      ) 
                                          |MUSCATINE BRIDGE CO., INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2502-8220196             3.000  EACH |     220.00000         660.00|                             | 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0190 2507-3250005            95.000  SY   |       4.00000         380.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 

0200 2507-6800061            70.000  TON  |      60.00000        4200.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0210 2510-6745850          1863.000  SY   |      12.00000       22356.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0220 2515-2475008            25.000  SY   |      50.00000        1250.00|                             | 
  DRIVEWAY, P.C. CONCRETE, 8 IN.          |                             |                             | 
0230 2515-6745600            25.000  SY   |      12.00000         300.00|                             | 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0240 2518-6910000             3.000  EACH |     125.00000         375.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0250 2527-9263109            28.000  STA  |      65.00000        1820.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0260 2528-8445110                    LUMP |    2400.00000        2400.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0270 2528-8445113             4.000  EACH |     335.00000        1340.00|                             | 
  FLAGGERS                                |                             |                             | 
0280 2533-4980005                    LUMP |  110800.00000      110800.00|                             | 
  MOBILIZATION                            |                             |                             | 
0290 2601-2634100             0.900  ACRE |     700.00000         630.00|                             | 
  MULCHING                                |                             |                             | 
0300 2601-2636044             0.900  ACRE |    3300.00000        2970.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0310 2602-0000020          1245.000  LF   |       2.75000        3423.75|                             | 
  SILT FENCE                              |                             |                             | 
0320 2602-0000101          1245.000  LF   |       0.40000         498.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0330 2602-0000312           230.000  LF   |       2.75000         632.50|                             | 

  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0340 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0350 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       522,404.25|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       522,404.25|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  014                         Contract ID:  65-C065-093                 Primary County:  MILLS 
   Letting Date:  140218     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   GODBERSEN-SMITH CONSTRUCTION CO. 
Contract Period:  120 WORK DAYS      Late Start Date:  04/07/14 
 
 
        Project:  BRS-C065(93)--60-65 
      Work Type:  BRIDGE REPLACEMENT - PPCB 
         County:  MILLS              Prj Awd Amt: $1,987,301.65 
          Route:  330TH ST. 
       Location:  OVER THE NISHNABOTNA RIVER ONE MILE NORTH OF 
                  CO. ROAD H46 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $  1,987,301.65     100.00  % 
   2   CO040          A.M. COHRON & SON, INC.                                                    $  1,995,163.46     100.39  % 
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     Bid Order:  014                             Contract ID:  65-C065-093                   Primary County:  MILLS 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) CO040               |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |COHRON, A.M. & SON, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 384'-6 X 33'-2 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             0.420  ACRE |   18000.00000        7560.00|    6715.34000        2820.44| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          1377.000  CY   |      14.00000       19278.00|       5.01000        6898.77| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020          3588.000  CY   |       6.00000       21528.00|      10.85000       38929.80| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2123-7450000             2.800  STA  |     800.00000        2240.00|     227.86000         638.01| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0050 2312-8260201             4.200  TON  |      28.00000         117.60|      47.10000         197.82| 
  GRANULAR SURFACING ON ROAD, CLASS C     |                             |                             | 
  GRAVEL                                  |                             |                             | 
0060 2401-6745625                    LUMP |   85000.00000       85000.00|   63000.00000       63000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0070 2402-2720000           124.600  CY   |      25.00000        3115.00|      23.95000        2984.17| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0080 2402-2721000           538.600  CY   |      60.00000       32316.00|      30.04000       16179.54| 
  EXCAVATION, CLASS 21                    |                             |                             | 

0090 2403-0100010           866.800  CY   |     510.00000      442068.00|     518.42000      449366.46| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0100 2404-7775000         56205.000  LB   |       0.89000       50022.45|       1.01000       56767.05| 
  REINFORCING STEEL                       |                             |                             | 
0110 2404-7775005        131907.000  LB   |       0.95000      125311.65|       1.08000      142459.56| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0120 2407-0551495            20.000  EACH |   15500.00000      310000.00|   20179.89000      403597.80| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D95                           |                             |                             | 
0130 2408-7800000          7369.400  LB   |       3.25000       23950.55|       3.33000       24540.10| 
  STRUCTURAL STEEL                        |                             |                             | 
0140 2414-6424124           823.000  LF   |      62.00000       51026.00|      56.32000       46351.36| 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0150 2417-0225042             1.000  EACH |     750.00000         750.00|    1090.72000        1090.72| 

  APRONS, METAL, 42 IN. DIA.              |                             |                             | 
0160 2417-1040042           115.000  LF   |      49.00000        5635.00|      61.12000        7028.80| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  42 IN. DIA.                             |                             |                             | 
0170 2501-0201057          7675.000  LF   |      40.00000      307000.00|      43.93000      337162.75| 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0180 2501-6335010           220.000  LF   |      25.00000        5500.00|      51.60000       11352.00| 
  PREBORED HOLES                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 014  3 

 
     Bid Order:  014                             Contract ID:  65-C065-093                   Primary County:  MILLS 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) CO040               |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |COHRON, A.M. & SON, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2501-8400172                    LUMP |  240000.00000      240000.00|   61557.88000       61557.88| 
  TEMPORARY SHORING                       |                             |                             | 
0200 2505-4008400             4.000  EACH |    1750.00000        7000.00|    1800.00000        7200.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 

  SECTION                                 |                             |                             | 
0210 2505-4021010             4.000  EACH |     175.00000         700.00|     300.00000        1200.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0220 2505-4021700             4.000  EACH |    1750.00000        7000.00|    2200.00000        8800.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0230 2507-3250005           202.300  SY   |       3.00000         606.90|       2.48000         501.70| 
  ENGINEERING FABRIC                      |                             |                             | 
0240 2507-6800061           359.000  TON  |      49.00000       17591.00|      62.48000       22430.32| 
  REVETMENT, CLASS E                      |                             |                             | 
0250 2518-6910000             2.000  EACH |     250.00000         500.00|     250.00000         500.00| 
  SAFETY CLOSURE                          |                             |                             | 
0260 2526-8285000                    LUMP |    4000.00000        4000.00|    3300.00000        3300.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0270 2528-8445110                    LUMP |    3500.00000        3500.00|    2000.00000        2000.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0280 2533-4980005                    LUMP |  150000.00000      150000.00|  190002.85000      190002.85| 
  MOBILIZATION                            |                             |                             | 
0290 2602-0000020           469.000  LF   |       5.50000        2579.50|       2.50000        1172.50| 
  SILT FENCE                              |                             |                             | 
0300 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0310 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
0311 2301-0690190           427.900  SY   |     140.00000       59906.00|     195.45000       83633.06| 
  BRIDGE APPROACH, RK-19                  |                             |                             | 
     SECTION TOTALS                       |           $     1,987,301.65|           $     1,995,163.46|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,987,301.65|           $     1,995,163.46|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/21/14 
                                                           VENDOR RANKING                                          Page:  016  1 
 

     Bid  Order:  016                         Contract ID:  77-0064-159                 Primary County:  POLK 
   Letting Date:  140218     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   JENSEN CONSTRUCTION CO. 
Contract Period:  120 WORK DAYS      Late Start Date:  04/07/14 
 
 
        Project:  BRF-006-4(159)--38-77 
      Work Type:  BRIDGE REPLACEMENT - PPCB 
         County:  POLK               Prj Awd Amt: $2,466,093.54 
          Route:  U.S. 6 
       Location:  OVER FOUR MILE CREEK & BIKE TRAIL 
                  1.2 MILES E. OF I-235 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      JENSEN CONSTRUCTION CO. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   JE200          JENSEN CONSTRUCTION CO.                                                    $  2,466,093.54     100.00  % 
   2   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $  2,596,437.24     105.28  % 
   3   CR120          CRAMER AND ASSOC., INC.                                                    $  2,598,075.57     105.35  % 
   4   JE101          JENCO CONSTRUCTION, INC.                                                   $  2,751,972.80     111.59  % 
   5   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $  3,098,167.54     125.63  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 016  2 

 
     Bid Order:  016                             Contract ID:  77-0064-159                   Primary County:  POLK 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JE200               |(   2  ) HE420               |(   3  ) CR120 
                                          |JENSEN CONSTRUCTION CO.      |HERBERGER CONSTR. CO., INC.  |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 214'-0 X 66'-0 SIDEWALK. PRETENSIONEDN PRESTRESSED CONCRETE BRIDGE 
                                          |                             |                             | 
0010 2401-6745625                    LUMP |  150000.00000      150000.00|  188000.00000      188000.00|  150000.00000      150000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 

0020 2402-2720000           357.200  CY   |      25.00000        8930.00|      30.00000       10716.00|      40.00000       14288.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2402-2721000           777.700  CY   |     195.00000      151651.50|     150.00000      116655.00|     150.00000      116655.00 
  EXCAVATION, CLASS 21                    |                             |                             | 
0040 2402-2722000           216.300  CY   |     155.00000       33526.50|     150.00000       32445.00|     250.00000       54075.00 
  EXCAVATION, CLASS 22                    |                             |                             | 
0050 2403-0100010          1308.200  CY   |     500.00000      654100.00|     575.00000      752215.00|     550.00000      719510.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0060 2403-7302000           241.600  SY   |      45.00000       10872.00|      32.00000        7731.20|      31.00000        7489.60 
  COLORED SEALER COATING FOR STRUCTURAL   |                             |                             | 
  CONCRETE                                |                             |                             | 
0070 2404-7775000        103046.000  LB   |       0.90000       92741.40|       0.99000      102015.54|       1.35000      139112.10 
  REINFORCING STEEL                       |                             |                             | 
0080 2404-7775005        179992.000  LB   |       0.95000      170992.40|       0.92000      165592.64|       1.00000      179992.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

0090 2407-0562860            18.000  EACH |   11000.00000      198000.00|   11000.00000      198000.00|   10000.00000      180000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTB60                         |                             |                             | 
0100 2407-0562890             9.000  EACH |   17000.00000      153000.00|   17800.00000      160200.00|   15000.00000      135000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTB90                         |                             |                             | 
0110 2408-7800000         10698.000  LB   |       2.50000       26745.00|       3.00000       32094.00|       4.00000       42792.00 
  STRUCTURAL STEEL                        |                             |                             | 
0120 2414-6424038           554.900  LF   |      60.00000       33294.00|      70.00000       38843.00|      55.55000       30824.70 
  CONCRETE BARRIER RAIL, 3'-8"            |                             |                             | 
0130 2414-6460000           460.600  LF   |     175.00000       80605.00|     145.00000       66787.00|     150.00000       69090.00 
  ORNAMENTAL METAL RAILING                |                             |                             | 
0140 2501-0201057           980.000  LF   |      45.00000       44100.00|      38.00000       37240.00|      40.00000       39200.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 

0150 2501-6335010           280.000  LF   |      45.00000       12600.00|      80.00000       22400.00|     120.00000       33600.00 
  PREBORED HOLES                          |                             |                             | 
0160 2507-3250005          1571.000  SY   |       3.00000        4713.00|       3.00000        4713.00|       2.00000        3142.00 
  ENGINEERING FABRIC                      |                             |                             | 
0170 2507-6800032          1432.000  TON  |      45.00000       64440.00|      47.00000       67304.00|      45.00000       64440.00 
  REVETMENT, CLASS C                      |                             |                             | 
0180 2507-8029000            64.000  TON  |      35.00000        2240.00|      40.00000        2560.00|      40.00000        2560.00 
  EROSION STONE                           |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
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     Bid Order:  016                             Contract ID:  77-0064-159                   Primary County:  POLK 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JE200               |(   2  ) HE420               |(   3  ) CR120 
                                          |JENSEN CONSTRUCTION CO.      |HERBERGER CONSTR. CO., INC.  |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2526-8285000                    LUMP |    4000.00000        4000.00|    5000.00000        5000.00|    3000.00000        3000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0200 2533-4980005                    LUMP |  165000.00000      165000.00|  150000.00000      150000.00|  137000.00000      137000.00 
  MOBILIZATION                            |                             |                             | 

0210 2601-2638650            15.000  SY   |     250.00000        3750.00|      60.00000         900.00|     150.00000        2250.00 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
     SECTION TOTALS                       |           $     2,065,300.80|           $     2,161,411.38|           $     2,124,020.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0220 2101-0850001             1.200  ACRE |   15000.00000       18000.00|   17500.00000       21000.00|   17000.00000       20400.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0230 2102-0425071            34.000  CY   |      72.00000        2448.00|      72.00000        2448.00|      72.00000        2448.00 
  SPECIAL BACKFILL                        |                             |                             | 
0240 2102-2710070          1684.000  CY   |       6.30000       10609.20|       6.50000       10946.00|       6.30000       10609.20 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0250 2102-2713090           424.000  CY   |      17.50000        7420.00|      18.00000        7632.00|      17.50000        7420.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0260 2104-2713020           500.000  CY   |       7.00000        3500.00|       7.25000        3625.00|       7.00000        3500.00 

  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0270 2105-8425015           901.000  CY   |       9.55000        8604.55|       9.75000        8784.75|       9.55000        8604.55 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0280 2115-0100000            54.200  CY   |      58.00000        3143.60|      65.00000        3523.00|      64.50000        3495.90 
  MODIFIED SUBBASE                        |                             |                             | 
0290 2123-7450020             5.600  STA  |     530.00000        2968.00|     554.27000        3103.91|     530.00000        2968.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0300 2301-0690250          1096.000  SY   |     150.00000      164400.00|     155.00000      169880.00|     180.00000      197280.00 
  BRIDGE APPROACH, RK-25                  |                             |                             | 
0310 2301-1033100           196.200  SY   |      56.00000       10987.20|      58.00000       11379.60|      78.75000       15450.75 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0320 2301-4875006            89.500  SY   |      48.00000        4296.00|      50.00000        4475.00|     117.50000       10516.25 

  MEDIAN, P.C. CONCRETE, 6 IN.            |                             |                             | 
0330 2412-0000100          2562.800  SY   |       1.65000        4228.62|       2.50000        6407.00|       1.65000        4228.62 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0340 2503-0500380             4.000  EACH |    8450.00000       33800.00|    8100.00000       32400.00|   10000.00000       40000.00 
  BRIDGE END DRAIN, RF-38                 |                             |                             | 
0350 2510-6745850          1323.000  SY   |      12.70000       16802.10|      14.00000       18522.00|      12.70000       16802.10 
  REMOVAL OF PAVEMENT                     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
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     Bid Order:  016                             Contract ID:  77-0064-159                   Primary County:  POLK 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JE200               |(   2  ) HE420               |(   3  ) CR120 
                                          |JENSEN CONSTRUCTION CO.      |HERBERGER CONSTR. CO., INC.  |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2511-0300000           145.000  SY   |      18.00000        2610.00|      18.00000        2610.00|      18.00000        2610.00 
  REMOVAL OF RECREATIONAL TRAIL           |                             |                             | 
0370 2511-0302500           145.000  SY   |      45.00000        6525.00|      47.00000        6815.00|      56.50000        8192.50 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 

  CONCRETE, 5 IN.                         |                             |                             | 
0380 2511-0310100             1.100  STA  |    1400.00000        1540.00|    1400.00000        1540.00|    1400.00000        1540.00 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0390 2511-6745900            28.200  SY   |      14.70000         414.54|      15.00000         423.00|      14.70000         414.54 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0400 2511-7526004           101.300  SY   |      45.00000        4558.50|      47.00000        4761.10|      56.50000        5723.45 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0410 2511-7526006            47.500  SY   |      50.00000        2375.00|      52.00000        2470.00|      81.25000        3859.38 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0420 2511-7528101            85.000  SF   |      35.00000        2975.00|      36.00000        3060.00|      34.00000        2890.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0430 2518-6910000            10.000  EACH |     100.00000        1000.00|     100.00000        1000.00|     100.00000        1000.00 
  SAFETY CLOSURE                          |                             |                             | 
0440 2526-8285000                    LUMP |    4000.00000        4000.00|    8500.00000        8500.00|    7000.00000        7000.00 

  CONSTRUCTION SURVEY                     |                             |                             | 
0450 2527-9263109           298.500  STA  |      12.85000        3835.73|      13.00000        3880.50|      16.85000        5029.73 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0460 2527-9263128            15.900  STA  |     335.00000        5326.50|     340.00000        5406.00|     130.00000        2067.00 
  PERMANENT TAPE MARKINGS, INTERSECTION   |                             |                             | 
  MARKING TAPE                            |                             |                             | 
0470 2527-9263158            28.000  EACH |     325.00000        9100.00|     340.00000        9520.00|     385.00000       10780.00 
  PRE-CUT SYMBOLS AND LEGENDS,            |                             |                             | 
  INTERSECTION MARKING TAPE               |                             |                             | 
0480 2528-8445110                    LUMP |   17000.00000       17000.00|    8500.00000        8500.00|    5600.00000        5600.00 
  TRAFFIC CONTROL                         |                             |                             | 
0490 2528-9290050           530.000  CDAY |      30.00000       15900.00|      35.00000       18550.00|      40.00000       21200.00 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 

0500 2533-4980005                    LUMP |   15000.00000       15000.00|   39000.00000       39000.00|   35000.00000       35000.00 
  MOBILIZATION                            |                             |                             | 
0510 2601-2634100             1.200  ACRE |     700.00000         840.00|     700.00000         840.00|     700.00000         840.00 
  MULCHING                                |                             |                             | 
0520 2601-2636015             0.700  ACRE |    2950.00000        2065.00|    1750.00000        1225.00|    2950.00000        2065.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0530 2601-2636044             0.500  ACRE |    1840.00000         920.00|    3100.00000        1550.00|    1840.00000         920.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
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     Bid Order:  016                             Contract ID:  77-0064-159                   Primary County:  POLK 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JE200               |(   2  ) HE420               |(   3  ) CR120 
                                          |JENSEN CONSTRUCTION CO.      |HERBERGER CONSTR. CO., INC.  |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0540 2602-0000020          1102.000  LF   |       1.70000        1873.40|       1.50000        1653.00|       1.70000        1873.40 
  SILT FENCE                              |                             |                             | 
0550 2602-0000030            90.000  LF   |       5.00000         450.00|       5.00000         450.00|       5.00000         450.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 

0560 2602-0000071          1192.000  LF   |       0.20000         238.40|       0.25000         298.00|       0.20000         238.40 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0570 2602-0000101          1192.000  LF   |       0.20000         238.40|       0.25000         298.00|       0.20000         238.40 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0580 2602-0000212           450.000  LF   |      24.00000       10800.00|      19.00000        8550.00|      24.00000       10800.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $       400,792.74|           $       435,025.86|           $       474,055.17 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,466,093.54|           $     2,596,437.24|           $     2,598,075.57 
==================================================================================================================================== 
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     Bid Order:  016                             Contract ID:  77-0064-159                   Primary County:  POLK 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) JE101               |(   5  ) GO020               |(      ) 
                                          |JENCO CONSTRUCTION, INC.     |GODBERSEN-SMITH CONSTRUCTION | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 214'-0 X 66'-0 SIDEWALK. PRETENSIONEDN PRESTRESSED CONCRETE BRIDGE 
                                          |                             |                             | 
0010 2401-6745625                    LUMP |  400000.00000      400000.00|  325000.00000      325000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 

0020 2402-2720000           357.200  CY   |      10.00000        3572.00|      35.00000       12502.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2402-2721000           777.700  CY   |     120.00000       93324.00|     180.00000      139986.00| 
  EXCAVATION, CLASS 21                    |                             |                             | 
0040 2402-2722000           216.300  CY   |     150.00000       32445.00|     180.00000       38934.00| 
  EXCAVATION, CLASS 22                    |                             |                             | 
0050 2403-0100010          1308.200  CY   |     420.00000      549444.00|     585.00000      765297.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0060 2403-7302000           241.600  SY   |      38.00000        9180.80|      45.00000       10872.00| 
  COLORED SEALER COATING FOR STRUCTURAL   |                             |                             | 
  CONCRETE                                |                             |                             | 
0070 2404-7775000        103046.000  LB   |       0.90000       92741.40|       0.83000       85528.18| 
  REINFORCING STEEL                       |                             |                             | 
0080 2404-7775005        179992.000  LB   |       1.10000      197991.20|       0.94000      169192.48| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

0090 2407-0562860            18.000  EACH |   10400.00000      187200.00|   11000.00000      198000.00| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTB60                         |                             |                             | 
0100 2407-0562890             9.000  EACH |   15400.00000      138600.00|   17000.00000      153000.00| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTB90                         |                             |                             | 
0110 2408-7800000         10698.000  LB   |       2.50000       26745.00|       3.00000       32094.00| 
  STRUCTURAL STEEL                        |                             |                             | 
0120 2414-6424038           554.900  LF   |      60.00000       33294.00|     120.00000       66588.00| 
  CONCRETE BARRIER RAIL, 3'-8"            |                             |                             | 
0130 2414-6460000           460.600  LF   |     140.00000       64484.00|     145.00000       66787.00| 
  ORNAMENTAL METAL RAILING                |                             |                             | 
0140 2501-0201057           980.000  LF   |      40.00000       39200.00|      55.00000       53900.00| 
  PILES, STEEL, HP 10 X 57                |                             |                             | 

0150 2501-6335010           280.000  LF   |      15.00000        4200.00|      60.00000       16800.00| 
  PREBORED HOLES                          |                             |                             | 
0160 2507-3250005          1571.000  SY   |       3.00000        4713.00|       3.00000        4713.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0170 2507-6800032          1432.000  TON  |      44.00000       63008.00|      46.00000       65872.00| 
  REVETMENT, CLASS C                      |                             |                             | 
0180 2507-8029000            64.000  TON  |      55.00000        3520.00|      40.00000        2560.00| 
  EROSION STONE                           |                             |                             | 
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     Bid Order:  016                             Contract ID:  77-0064-159                   Primary County:  POLK 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) JE101               |(   5  ) GO020               |(      ) 
                                          |JENCO CONSTRUCTION, INC.     |GODBERSEN-SMITH CONSTRUCTION | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2526-8285000                    LUMP |   10000.00000       10000.00|    4000.00000        4000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0200 2533-4980005                    LUMP |  230000.00000      230000.00|  300000.00000      300000.00| 
  MOBILIZATION                            |                             |                             | 

0210 2601-2638650            15.000  SY   |     125.00000        1875.00|      65.00000         975.00| 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
     SECTION TOTALS                       |           $     2,185,537.40|           $     2,512,600.66|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0220 2101-0850001             1.200  ACRE |   18000.00000       21600.00|    5000.00000        6000.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0230 2102-0425071            34.000  CY   |      75.00000        2550.00|      80.00000        2720.00| 
  SPECIAL BACKFILL                        |                             |                             | 
0240 2102-2710070          1684.000  CY   |       7.00000       11788.00|      18.00000       30312.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0250 2102-2713090           424.000  CY   |      19.00000        8056.00|      21.00000        8904.00| 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0260 2104-2713020           500.000  CY   |       9.00000        4500.00|      18.00000        9000.00| 

  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0270 2105-8425015           901.000  CY   |      11.00000        9911.00|      18.00000       16218.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0280 2115-0100000            54.200  CY   |      70.00000        3794.00|      65.00000        3523.00| 
  MODIFIED SUBBASE                        |                             |                             | 
0290 2123-7450020             5.600  STA  |     600.00000        3360.00|     700.00000        3920.00| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0300 2301-0690250          1096.000  SY   |     165.00000      180840.00|     187.00000      204952.00| 
  BRIDGE APPROACH, RK-25                  |                             |                             | 
0310 2301-1033100           196.200  SY   |      60.00000       11772.00|      78.75000       15450.75| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0320 2301-4875006            89.500  SY   |      55.00000        4922.50|     117.50000       10516.25| 

  MEDIAN, P.C. CONCRETE, 6 IN.            |                             |                             | 
0330 2412-0000100          2562.800  SY   |       2.00000        5125.60|       2.40000        6150.72| 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0340 2503-0500380             4.000  EACH |    1500.00000        6000.00|    9000.00000       36000.00| 
  BRIDGE END DRAIN, RF-38                 |                             |                             | 
0350 2510-6745850          1323.000  SY   |      15.00000       19845.00|      25.00000       33075.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
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     Bid Order:  016                             Contract ID:  77-0064-159                   Primary County:  POLK 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) JE101               |(   5  ) GO020               |(      ) 
                                          |JENCO CONSTRUCTION, INC.     |GODBERSEN-SMITH CONSTRUCTION | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2511-0300000           145.000  SY   |      22.00000        3190.00|      15.00000        2175.00| 
  REMOVAL OF RECREATIONAL TRAIL           |                             |                             | 
0370 2511-0302500           145.000  SY   |      48.00000        6960.00|      56.50000        8192.50| 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 

  CONCRETE, 5 IN.                         |                             |                             | 
0380 2511-0310100             1.100  STA  |    1800.00000        1980.00|    1000.00000        1100.00| 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0390 2511-6745900            28.200  SY   |      16.00000         451.20|      15.00000         423.00| 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0400 2511-7526004           101.300  SY   |      50.00000        5065.00|      56.50000        5723.45| 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0410 2511-7526006            47.500  SY   |      55.00000        2612.50|      81.25000        3859.38| 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0420 2511-7528101            85.000  SF   |      50.00000        4250.00|      34.00000        2890.00| 
  DETECTABLE WARNINGS                     |                             |                             | 
0430 2518-6910000            10.000  EACH |     150.00000        1500.00|     100.00000        1000.00| 
  SAFETY CLOSURE                          |                             |                             | 
0440 2526-8285000                    LUMP |   25000.00000       25000.00|    8000.00000        8000.00| 

  CONSTRUCTION SURVEY                     |                             |                             | 
0450 2527-9263109           298.500  STA  |      20.00000        5970.00|      12.85000        3835.73| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0460 2527-9263128            15.900  STA  |     150.00000        2385.00|     335.00000        5326.50| 
  PERMANENT TAPE MARKINGS, INTERSECTION   |                             |                             | 
  MARKING TAPE                            |                             |                             | 
0470 2527-9263158            28.000  EACH |     450.00000       12600.00|     325.00000        9100.00| 
  PRE-CUT SYMBOLS AND LEGENDS,            |                             |                             | 
  INTERSECTION MARKING TAPE               |                             |                             | 
0480 2528-8445110                    LUMP |    7500.00000        7500.00|    9000.00000        9000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0490 2528-9290050           530.000  CDAY |      45.00000       23850.00|      30.00000       15900.00| 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 

0500 2533-4980005                    LUMP |  150000.00000      150000.00|  100000.00000      100000.00| 
  MOBILIZATION                            |                             |                             | 
0510 2601-2634100             1.200  ACRE |     700.00000         840.00|     700.00000         840.00| 
  MULCHING                                |                             |                             | 
0520 2601-2636015             0.700  ACRE |    2200.00000        1540.00|    3000.00000        2100.00| 
  NATIVE GRASS SEEDING                    |                             |                             | 
0530 2601-2636044             0.500  ACRE |    4000.00000        2000.00|    5000.00000        2500.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
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     Bid Order:  016                             Contract ID:  77-0064-159                   Primary County:  POLK 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) JE101               |(   5  ) GO020               |(      ) 
                                          |JENCO CONSTRUCTION, INC.     |GODBERSEN-SMITH CONSTRUCTION | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0540 2602-0000020          1102.000  LF   |       2.00000        2204.00|       2.00000        2204.00| 
  SILT FENCE                              |                             |                             | 
0550 2602-0000030            90.000  LF   |       3.00000         270.00|       4.00000         360.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 

0560 2602-0000071          1192.000  LF   |       0.40000         476.80|       0.80000         953.60| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0570 2602-0000101          1192.000  LF   |       0.40000         476.80|       1.00000        1192.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0580 2602-0000212           450.000  LF   |      25.00000       11250.00|      27.00000       12150.00| 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $       566,435.40|           $       585,566.88|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,751,972.80|           $     3,098,167.54|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/21/14 
                                                           VENDOR RANKING                                          Page:  017  1 
 

     Bid  Order:  017                         Contract ID:  77-2352-625                 Primary County:  POLK 
   Letting Date:  140218     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    JENSEN CONSTRUCTION CO. 
Contract Period:   30 WORK DAYS      Late Start Date:  09/15/14 
 
 
        Project:  IMN-235-2(625)00--0E-77 
      Work Type:  BRIDGE REHABILITATION 
         County:  POLK               Prj Awd Amt: $646,734.57 
          Route:  I-235 
       Location:  OVER I-35 AT WEST I-35/80 INTERCHANGE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   JE200          JENSEN CONSTRUCTION CO.                                                    $    646,734.57     100.00  % 
   2   IO200          IOWA EROSION CONTROL, INC.                                                 $    822,734.50     127.21  % 
   3   CR120          CRAMER AND ASSOC., INC.                                                    $    904,044.53     139.78  % 
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     Bid Order:  017                             Contract ID:  77-2352-625                   Primary County:  POLK 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JE200               |(   2  ) IO200               |(   3  ) CR120 
                                          |JENSEN CONSTRUCTION CO.      |IOWA EROSION CONTROL, INC.   |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0714; REPAIRS TO A 256'-0 X VARIABLE WIDTH PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   35000.00000       35000.00|   77148.21000       77148.21|   35000.00000       35000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2403-0100000            26.890  CY   |    2400.00000       64536.00|    1586.28000       42655.07|    3000.00000       80670.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0030 2404-7775005          3449.000  LB   |       1.95000        6725.55|       3.37000       11623.13|       2.50000        8622.50 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0040 2426-6772013            13.000  EACH |    1000.00000       13000.00|     622.51000        8092.63|    1500.00000       19500.00 
  REPAIR BEAM ENDS                        |                             |                             | 
0050 2533-4980005                    LUMP |   14000.00000       14000.00|   32500.00000       32500.00|   44000.00000       44000.00 
  MOBILIZATION                            |                             |                             | 
0060 2599-9999010                    LUMP |   15000.00000       15000.00|   25174.82000       25174.82|   15000.00000       15000.00 
  ('LUMP SUM' ITEM) TEMPORARY PRECAST     |                             |                             | 
  APPRAOCH SLAB                           |                             |                             | 
     SECTION TOTALS                       |           $       148,261.55|           $       197,193.86|           $       202,792.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0814; REPAIRS TO A 259'-0 X VARIABLE WIDTH PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 

0070 2401-6750001                    LUMP |   35000.00000       35000.00|   77148.21000       77148.21|   35000.00000       35000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0080 2403-0100000            27.740  CY   |    2400.00000       66576.00|    1586.05000       43997.03|    3000.00000       83220.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0090 2404-7775005          3439.000  LB   |       1.75000        6018.25|       3.37000       11589.43|       2.50000        8597.50 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0100 2426-6772013            15.000  EACH |    1000.00000       15000.00|     622.69000        9340.35|    1500.00000       22500.00 
  REPAIR BEAM ENDS                        |                             |                             | 
0110 2533-4980005                    LUMP |   14000.00000       14000.00|   32500.00000       32500.00|   44000.00000       44000.00 
  MOBILIZATION                            |                             |                             | 
0120 2599-9999010                    LUMP |   15000.00000       15000.00|   25174.82000       25174.82|   15000.00000       15000.00 
  ('LUMP SUM' ITEM) TEMPORARY PRECAST     |                             |                             | 
  APPROACH SLAB                           |                             |                             | 
     SECTION TOTALS                       |           $       151,594.25|           $       199,749.84|           $       208,317.50 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS 
                                          |                             |                             | 
0130 2102-0425070            27.340  TON  |      45.00000        1230.30|      50.00000        1367.00|     100.00000        2734.00 
  SPECIAL BACKFILL                        |                             |                             | 
0140 2102-2625000           400.000  CY   |      40.00000       16000.00|      40.00000       16000.00|      85.00000       34000.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
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     Bid Order:  017                             Contract ID:  77-2352-625                   Primary County:  POLK 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JE200               |(   2  ) IO200               |(   3  ) CR120 
                                          |JENSEN CONSTRUCTION CO.      |IOWA EROSION CONTROL, INC.   |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2122-5500080            78.400  SY   |     120.00000        9408.00|     132.00000       10348.80|     120.00000        9408.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0160 2213-2713300            32.400  CY   |      40.00000        1296.00|     100.00000        3240.00|      70.00000        2268.00 

  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0170 2301-0690200           448.100  SY   |     200.00000       89620.00|     289.01000      129505.38|     400.00000      179240.00 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0180 2412-0000100          3195.200  SY   |       1.60000        5112.32|       2.80000        8946.56|       1.65000        5272.08 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0190 2505-4008120           114.000  LF   |       7.00000         798.00|      10.00000        1140.00|      10.00000        1140.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0200 2505-4008300            75.000  LF   |      22.50000        1687.50|      37.40000        2805.00|      22.50000        1687.50 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0210 2505-4008400             2.000  EACH |    2250.00000        4500.00|    2695.00000        5390.00|    2250.00000        4500.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0220 2505-4021010             2.000  EACH |     200.00000         400.00|     440.00000         880.00|     200.00000         400.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0230 2505-4021700             2.000  EACH |    2250.00000        4500.00|    3080.00000        6160.00|    2250.00000        4500.00 

  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0240 2510-6745850           448.100  SY   |      17.00000        7617.70|      36.47000       16342.21|      60.00000       26886.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0250 2518-6910000            10.000  EACH |     250.00000        2500.00|     275.00000        2750.00|     250.00000        2500.00 
  SAFETY CLOSURE                          |                             |                             | 
0260 2524-9325001           985.000  SF   |      22.00000       21670.00|      24.20000       23837.00|      22.00000       21670.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0270 2526-8285000                    LUMP |    5000.00000        5000.00|    1500.00000        1500.00|     100.00000         100.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0280 2527-9263109             4.570  STA  |     125.00000         571.25|     137.50000         628.38|     125.00000         571.25 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0290 2527-9263131           377.640  STA  |     155.00000       58534.20|     170.50000       64387.62|     155.00000       58534.20 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 

  MARKINGS                                |                             |                             | 
0300 2527-9263137            16.000  EACH |     140.00000        2240.00|     154.00000        2464.00|     140.00000        2240.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0310 2527-9263190            16.000  EACH |     200.00000        3200.00|     220.00000        3520.00|     200.00000        3200.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0320 2527-9263600           121.860  STA  |     225.00000       27418.50|     247.50000       30160.35|     225.00000       27418.50 
  REMOVABLE, NONREFLECTIVE, PREFORMED TAP |                             |                             | 
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     Bid Order:  017                             Contract ID:  77-2352-625                   Primary County:  POLK 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JE200               |(   2  ) IO200               |(   3  ) CR120 
                                          |JENSEN CONSTRUCTION CO.      |IOWA EROSION CONTROL, INC.   |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2528-8400048          3400.000  LF   |       9.15000       31110.00|      10.06000       34204.00|      15.00000       51000.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0340 2528-8445110                    LUMP |   35000.00000       35000.00|   41000.00000       41000.00|   35000.00000       35000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0350 2528-9290004            30.000  CDAY |     125.00000        3750.00|     137.50000        4125.00|     125.00000        3750.00 
  CHANGEABLE MESSAGE SIGNS, PORTABLE      |                             |                             | 
0360 2551-0000110             8.000  EACH |    1350.00000       10800.00|    1485.00000       11880.00|    1500.00000       12000.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0370 2601-2634100             0.100  ACRE |     700.00000          70.00|     700.00000          70.00|     700.00000          70.00 
  MULCHING                                |                             |                             | 
0380 2601-2636044             0.100  ACRE |   19000.00000        1900.00|   21000.00000        2100.00|   19000.00000        1900.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0390 2602-0000020           270.000  LF   |       3.50000         945.00|       3.85000        1039.50|       3.50000         945.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       346,878.77|           $       425,790.80|           $       492,934.53 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       646,734.57|           $       822,734.50|           $       904,044.53 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/21/14 
                                                           VENDOR RANKING                                          Page:  020  1 
 

     Bid  Order:  020                         Contract ID:  85-C085-116                 Primary County:  STORY 
   Letting Date:  140218     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    GUS CONSTRUCTION CO., INC. 
Contract Period:   55 WORK DAYS      Late Start Date:  08/04/14 
 
 
        Project:  BROS-C085(116)--5F-85 
      Work Type:  RCB CULVERT REPLACEMENT - TRIPLE BOX 
         County:  STORY              Prj Awd Amt: $288,476.23 
          Route:  NORTH DAKOTA AVE 
       Location:  OVER ONION CREEK 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GU100          GUS CONSTRUCTION CO., INC.                                                 $    288,476.23     100.00  % 
   2   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    348,489.33     120.80  % 
   3   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    412,870.14     143.12  % 
   4   CH320          CHRISTENSEN BROS., INC.                                                    $    457,365.20     158.54  % 
   5   JE101          JENCO CONSTRUCTION, INC.                                                   $    475,343.25     164.77  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 020  2 

 
     Bid Order:  020                             Contract ID:  85-C085-116                   Primary County:  STORY 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GU100               |(   2  ) GR100               |(   3  ) IO081 
                                          |GUS CONSTRUCTION CO., INC.   |GRAVES CONSTRUCTION CO., INC |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TRIPLE 12'-0 X 12'-0 X 57'-0 REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2101-0850001             0.100  ACRE |   10000.00000        1000.00|   64450.00000        6445.00|  100000.00000       10000.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425070           205.500  TON  |      24.00000        4932.00|      30.00000        6165.00|      20.42000        4196.31 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710070           298.500  CY   |       5.00000        1492.50|      29.25000        8731.13|      31.35000        9357.98 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2104-2710020           520.700  CY   |       4.50000        2343.15|       5.00000        2603.50|      20.75000       10804.53 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0050 2105-8425015            99.400  CY   |       4.00000         397.60|      10.00000         994.00|      11.04000        1097.38 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2107-0425020           101.300  CY   |       5.00000         506.50|      20.00000        2026.00|      10.44000        1057.57 
  COMPACTING BACKFILL ADJACENT TO BRIDGES |                             |                             | 
  CULVERTS OR STRUCTURES                  |                             |                             | 
0070 2107-3825025           131.700  CY   |      39.00000        5136.30|      50.00000        6585.00|      54.63000        7194.77 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0080 2111-8174100           256.700  SY   |      10.00000        2567.00|      12.05000        3093.24|      12.92000        3316.56 

  GRANULAR SUBBASE                        |                             |                             | 
0090 2121-7425020            52.900  TON  |      28.00000        1481.20|      51.00000        2697.90|      54.37000        2876.17 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0100 2301-1033080           256.700  SY   |      77.00000       19765.90|      82.00000       21049.40|      88.04000       22599.87 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0110 2401-6745625                    LUMP |    6000.00000        6000.00|   20000.00000       20000.00|   15000.00000       15000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0120 2402-2720000           834.100  CY   |       8.00000        6672.80|      20.00000       16682.00|      20.00000       16682.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0130 2403-0100020           499.700  CY   |     336.00000      167899.20|     307.00000      153407.90|     372.00000      185888.40 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0140 2404-7775000         58031.000  LB   |       0.78000       45264.18|       0.88000       51067.28|       1.25000       72538.75 

  REINFORCING STEEL                       |                             |                             | 
0150 2507-3250005           160.300  SY   |       3.00000         480.90|       3.00000         480.90|       2.21000         354.26 
  ENGINEERING FABRIC                      |                             |                             | 
0160 2507-6800061           100.000  TON  |      38.00000        3800.00|      46.00000        4600.00|      49.40000        4940.00 
  REVETMENT, CLASS E                      |                             |                             | 
0170 2510-6745850           256.700  SY   |      10.00000        2567.00|       7.25000        1861.08|       7.73000        1984.29 
  REMOVAL OF PAVEMENT                     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 020  3 

 
     Bid Order:  020                             Contract ID:  85-C085-116                   Primary County:  STORY 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GU100               |(   2  ) GR100               |(   3  ) IO081 
                                          |GUS CONSTRUCTION CO., INC.   |GRAVES CONSTRUCTION CO., INC |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2518-6910000             4.000  EACH |     130.00000         520.00|     200.00000         800.00|      82.80000         331.20 
  SAFETY CLOSURE                          |                             |                             | 
0190 2528-8445110                    LUMP |    1600.00000        1600.00|    3200.00000        3200.00|    1987.10000        1987.10 
  TRAFFIC CONTROL                         |                             |                             | 

0200 2533-4980005                    LUMP |   13000.00000       13000.00|   33000.00000       33000.00|   40000.00000       40000.00 
  MOBILIZATION                            |                             |                             | 
0210 2602-0000309           300.000  LF   |       3.50000        1050.00|      10.00000        3000.00|       2.21000         663.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
     SECTION TOTALS                       |           $       288,476.23|           $       348,489.33|           $       412,870.14 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       288,476.23|           $       348,489.33|           $       412,870.14 
==================================================================================================================================== 
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                                                                                                                Run Date: 03/21/14 
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     Bid Order:  020                             Contract ID:  85-C085-116                   Primary County:  STORY 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CH320               |(   5  ) JE101               |(      ) 
                                          |CHRISTENSEN BROS., INC.      |JENCO CONSTRUCTION, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TRIPLE 12'-0 X 12'-0 X 57'-0 REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2101-0850001             0.100  ACRE |   70000.00000        7000.00|   80000.00000        8000.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425070           205.500  TON  |      20.00000        4110.00|      25.00000        5137.50| 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710070           298.500  CY   |      30.00000        8955.00|      30.00000        8955.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2104-2710020           520.700  CY   |      20.00000       10414.00|      20.00000       10414.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0050 2105-8425015            99.400  CY   |      10.00000         994.00|      12.00000        1192.80| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2107-0425020           101.300  CY   |      30.00000        3039.00|      25.00000        2532.50| 
  COMPACTING BACKFILL ADJACENT TO BRIDGES |                             |                             | 
  CULVERTS OR STRUCTURES                  |                             |                             | 
0070 2107-3825025           131.700  CY   |      60.00000        7902.00|      30.00000        3951.00| 
  GRANULAR MATERIAL FOR BLANKET AND       |                             |                             | 
  SUBDRAIN                                |                             |                             | 
0080 2111-8174100           256.700  SY   |      12.00000        3080.40|      15.00000        3850.50| 

  GRANULAR SUBBASE                        |                             |                             | 
0090 2121-7425020            52.900  TON  |      50.00000        2645.00|      55.00000        2909.50| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0100 2301-1033080           256.700  SY   |      80.00000       20536.00|      82.00000       21049.40| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0110 2401-6745625                    LUMP |   35000.00000       35000.00|   46000.00000       46000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0120 2402-2720000           834.100  CY   |      12.00000       10009.20|      10.00000        8341.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0130 2403-0100020           499.700  CY   |     460.00000      229862.00|     440.00000      219868.00| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0140 2404-7775000         58031.000  LB   |       1.00000       58031.00|       1.00000       58031.00| 

  REINFORCING STEEL                       |                             |                             | 
0150 2507-3250005           160.300  SY   |       2.00000         320.60|       2.50000         400.75| 
  ENGINEERING FABRIC                      |                             |                             | 
0160 2507-6800061           100.000  TON  |      45.00000        4500.00|      47.00000        4700.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0170 2510-6745850           256.700  SY   |      10.00000        2567.00|       9.00000        2310.30| 
  REMOVAL OF PAVEMENT                     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
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     Bid Order:  020                             Contract ID:  85-C085-116                   Primary County:  STORY 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CH320               |(   5  ) JE101               |(      ) 
                                          |CHRISTENSEN BROS., INC.      |JENCO CONSTRUCTION, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2518-6910000             4.000  EACH |     200.00000         800.00|     750.00000        3000.00| 
  SAFETY CLOSURE                          |                             |                             | 
0190 2528-8445110                    LUMP |    2000.00000        2000.00|    2000.00000        2000.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0200 2533-4980005                    LUMP |   45000.00000       45000.00|   60000.00000       60000.00| 
  MOBILIZATION                            |                             |                             | 
0210 2602-0000309           300.000  LF   |       2.00000         600.00|       9.00000        2700.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
     SECTION TOTALS                       |           $       457,365.20|           $       475,343.25|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       457,365.20|           $       475,343.25|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/21/14 
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     Bid  Order:  021                         Contract ID:  89-C089-084                 Primary County:  VAN BUREN 
   Letting Date:  140218     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   CUNNINGHAM-REIS CO. 
Contract Period:   65 WORK DAYS      Late Start Date:  07/28/14 
 
 
        Project:  BROS-C089(84)--8J-89 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  VAN BUREN          Prj Awd Amt: $349,649.70 
          Route:  YELLOW AVE 
       Location:  YELLOW AVE: OVER LITTLE CEDAR CREEK 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      CUNNINGHAM-REIS CO. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CU080          CUNNINGHAM-REIS CO.                                                        $    349,649.70     100.00  % 
   2   MU181          MUSCATINE BRIDGE CO., INC.                                                 $    374,055.45     106.98  % 
   3   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    408,969.50     116.96  % 
   4   MI900          MINNOWA CONSTRUCTION,INC.                                                  $    519,900.00     148.69  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 021  2 

 
     Bid Order:  021                             Contract ID:  89-C089-084                   Primary County:  VAN BUREN 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CU080               |(   2  ) MU181               |(   3  ) TA060 
                                          |CUNNINGHAM-REIS CO.          |MUSCATINE BRIDGE CO., INC.   |TAYLOR CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 90'- X 24'-0 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             0.410  ACRE |    4500.00000        1845.00|    4390.00000        1799.90|    4390.00000        1799.90 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          3169.000  CY   |       5.00000       15845.00|       5.00000       15845.00|       5.00000       15845.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020           671.000  CY   |       5.50000        3690.50|       5.50000        3690.50|       5.50000        3690.50 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2105-8425005          1359.000  CY   |      22.00000       29898.00|      22.00000       29898.00|      22.00000       29898.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0050 2312-8260051           450.000  TON  |      17.00000        7650.00|      17.00000        7650.00|      17.00000        7650.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2401-6745625                    LUMP |    9000.00000        9000.00|   14400.00000       14400.00|   19000.00000       19000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0070 2402-2720000            55.800  CY   |      40.00000        2232.00|      14.00000         781.20|      50.00000        2790.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0080 2403-0100010           163.000  CY   |     480.00000       78240.00|     450.00000       73350.00|     542.00000       88346.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 

0090 2404-7775005         43245.000  LB   |       0.83000       35893.35|       0.90000       38920.50|       1.25000       54056.25 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0100 2414-6424124           202.000  LF   |      55.00000       11110.00|      53.00000       10706.00|      65.00000       13130.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0110 2417-0225018             2.000  EACH |     250.00000         500.00|     225.00000         450.00|     225.00000         450.00 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0120 2417-1040018            42.000  LF   |      32.00000        1344.00|      31.00000        1302.00|      31.00000        1302.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0130 2501-0201042           480.000  LF   |      30.00000       14400.00|      32.00000       15360.00|      33.00000       15840.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0140 2501-0201253           910.000  LF   |      35.00000       31850.00|      36.75000       33442.50|      38.00000       34580.00 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0150 2501-5478053           196.000  LF   |      75.00000       14700.00|      83.00000       16268.00|     100.00000       19600.00 

  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 12 X 53 (P10L TYPE 3)                |                             |                             | 
0160 2505-4008400             4.000  EACH |    1650.00000        6600.00|    1625.00000        6500.00|    1625.00000        6500.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0170 2505-4021010             4.000  EACH |     200.00000         800.00|     200.00000         800.00|     200.00000         800.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
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     Bid Order:  021                             Contract ID:  89-C089-084                   Primary County:  VAN BUREN 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CU080               |(   2  ) MU181               |(   3  ) TA060 
                                          |CUNNINGHAM-REIS CO.          |MUSCATINE BRIDGE CO., INC.   |TAYLOR CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2505-4021700             4.000  EACH |    1900.00000        7600.00|    1860.00000        7440.00|    1860.00000        7440.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0190 2507-3250005           750.000  SY   |       2.75000        2062.50|       2.75000        2062.50|       2.75000        2062.50 
  ENGINEERING FABRIC                      |                             |                             | 

0200 2507-6800061           775.000  TON  |      32.00000       24800.00|      32.00000       24800.00|      32.00000       24800.00 
  REVETMENT, CLASS E                      |                             |                             | 
0210 2518-6910000             4.000  EACH |     200.00000         800.00|     125.00000         500.00|     125.00000         500.00 
  SAFETY CLOSURE                          |                             |                             | 
0220 2526-8285000                    LUMP |    5000.00000        5000.00|    4200.00000        4200.00|    6000.00000        6000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0230 2528-8445110                    LUMP |    3500.00000        3500.00|    1600.00000        1600.00|    1600.00000        1600.00 
  TRAFFIC CONTROL                         |                             |                             | 
0240 2533-4980005                    LUMP |   30000.00000       30000.00|   52000.00000       52000.00|   41000.00000       41000.00 
  MOBILIZATION                            |                             |                             | 
0250 2601-2634100             3.600  ACRE |     700.00000        2520.00|     700.00000        2520.00|     700.00000        2520.00 
  MULCHING                                |                             |                             | 
0260 2601-2636043             3.600  ACRE |     700.00000        2520.00|     700.00000        2520.00|     700.00000        2520.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0270 2602-0000020          1375.000  LF   |       1.75000        2406.25|       1.75000        2406.25|       1.75000        2406.25 

  SILT FENCE                              |                             |                             | 
0280 2602-0000030           726.000  LF   |       1.85000        1343.10|       1.85000        1343.10|       1.85000        1343.10 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0290 2602-0010010             3.000  EACH |     500.00000        1500.00|     500.00000        1500.00|     500.00000        1500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       349,649.70|           $       374,055.45|           $       408,969.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       349,649.70|           $       374,055.45|           $       408,969.50 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 021  4 

 
     Bid Order:  021                             Contract ID:  89-C089-084                   Primary County:  VAN BUREN 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI900               |(      )                     |(      ) 
                                          |MINNOWA CONSTR., INC.        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 90'- X 24'-0 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             0.410  ACRE |    4400.00000        1804.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          3169.000  CY   |       5.00000       15845.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020           671.000  CY   |       5.50000        3690.50|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2105-8425005          1359.000  CY   |      22.00000       29898.00|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0050 2312-8260051           450.000  TON  |      17.00000        7650.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2401-6745625                    LUMP |   50000.00000       50000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0070 2402-2720000            55.800  CY   |      40.00000        2232.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0080 2403-0100010           163.000  CY   |     600.00000       97800.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 

0090 2404-7775005         43245.000  LB   |       1.50000       64867.50|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0100 2414-6424124           202.000  LF   |      56.00000       11312.00|                             | 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0110 2417-0225018             2.000  EACH |     225.00000         450.00|                             | 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0120 2417-1040018            42.000  LF   |      31.00000        1302.00|                             | 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0130 2501-0201042           480.000  LF   |      40.00000       19200.00|                             | 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0140 2501-0201253           910.000  LF   |      50.00000       45500.00|                             | 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0150 2501-5478053           196.000  LF   |     200.00000       39200.00|                             | 

  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 12 X 53 (P10L TYPE 3)                |                             |                             | 
0160 2505-4008400             4.000  EACH |    1625.00000        6500.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0170 2505-4021010             4.000  EACH |     200.00000         800.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 021  5 

 
     Bid Order:  021                             Contract ID:  89-C089-084                   Primary County:  VAN BUREN 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI900               |(      )                     |(      ) 
                                          |MINNOWA CONSTR., INC.        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2505-4021700             4.000  EACH |    1860.00000        7440.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0190 2507-3250005           750.000  SY   |       3.00000        2250.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 

0200 2507-6800061           775.000  TON  |      32.00000       24800.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0210 2518-6910000             4.000  EACH |     125.00000         500.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0220 2526-8285000                    LUMP |    5000.00000        5000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0230 2528-8445110                    LUMP |    1600.00000        1600.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0240 2533-4980005                    LUMP |   64288.00000       64288.00|                             | 
  MOBILIZATION                            |                             |                             | 
0250 2601-2634100             3.600  ACRE |     700.00000        2520.00|                             | 
  MULCHING                                |                             |                             | 
0260 2601-2636043             3.600  ACRE |    1850.00000        6660.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0270 2602-0000020          1375.000  LF   |       2.00000        2750.00|                             | 

  SILT FENCE                              |                             |                             | 
0280 2602-0000030           726.000  LF   |       3.50000        2541.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0290 2602-0010010             3.000  EACH |     500.00000        1500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       519,900.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       519,900.00|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/21/14 
                                                           VENDOR RANKING                                          Page:  022  1 
 

     Bid  Order:  022                         Contract ID:  92-C092-076                 Primary County:  WASHINGTON 
   Letting Date:  140218     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    IOWA BRIDGE & CULVERT, L.C. 
Contract Period:  120 WORK DAYS      Late Start Date:  04/07/14 
 
 
        Project:  BHS-C092(76)--63-92 
      Work Type:  RECONSTRUCTION - BRIDGE DECK REPLACEMENT 
         County:  WASHINGTON         Prj Awd Amt: $1,014,893.65 
          Route:  W55 
       Location:  OVER CROOKED CREEK APPROXIMATELY 6 MILES 
                  SOUTH OF WASHINGTON 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      IOWA BRIDGE & CULVERT, L.C. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $  1,014,893.65     100.00  % 
   2   CR120          CRAMER AND ASSOC., INC.                                                    $  1,120,908.10     110.44  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 022  2 

 
     Bid Order:  022                             Contract ID:  92-C092-076                   Primary County:  WASHINGTON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) CR120               |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |CRAMER AND ASSOC., INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR REPAIRS TO A 320'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2102-2710070          1080.000  CY   |      12.71000       13726.80|      30.00000       32400.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2104-2710020           415.000  CY   |       8.45000        3506.75|      15.00000        6225.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2105-8425015           540.000  CY   |       0.00000           0.00|      30.00000       16200.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2121-7425020            76.000  TON  |      18.96000        1440.96|      50.00000        3800.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2123-7450000             2.000  STA  |     528.05000        1056.10|     500.00000        1000.00| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0060 2301-0685550           486.400  SY   |     145.00000       70528.00|     170.00000       82688.00| 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0070 2401-6750001                    LUMP |  155000.00000      155000.00|   75000.00000       75000.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0080 2402-2720000           198.000  CY   |      30.00000        5940.00|      30.00000        5940.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0090 2403-0100010           412.400  CY   |     600.00000      247440.00|     800.00000      329920.00| 

  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0100 2404-7775005        121212.000  LB   |       0.86000      104242.32|       1.00000      121212.00| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0110 2407-0550000            20.000  EACH |    9000.00000      180000.00|    9000.00000      180000.00| 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, MODIFIED C                    |                             |                             | 
0120 2408-7800000          6203.000  LB   |       5.25000       32565.75|       8.00000       49624.00| 
  STRUCTURAL STEEL                        |                             |                             | 
0130 2414-6424124           663.700  LF   |      55.10000       36569.87|      60.00000       39822.00| 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0140 2426-6772016           124.000  SF   |     100.00000       12400.00|     200.00000       24800.00| 
  CONCRETE REPAIR                         |                             |                             | 
0150 2501-0201253           160.000  LF   |      60.00000        9600.00|      75.00000       12000.00| 
  PILES, STEEL, HP 12 X 53                |                             |                             | 

0160 2505-4008120           250.000  LF   |      12.00000        3000.00|       5.00000        1250.00| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0170 2505-4008400             4.000  EACH |    1575.00000        6300.00|    1600.00000        6400.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0180 2505-4021010             4.000  EACH |     195.00000         780.00|     200.00000         800.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 022  3 

 
     Bid Order:  022                             Contract ID:  92-C092-076                   Primary County:  WASHINGTON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) CR120               |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |CRAMER AND ASSOC., INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2505-4021700             4.000  EACH |    1850.00000        7400.00|    1800.00000        7200.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0200 2507-3250005          1130.000  SY   |       2.00000        2260.00|       1.00000        1130.00| 
  ENGINEERING FABRIC                      |                             |                             | 

0210 2507-6800061           730.000  TON  |      45.00000       32850.00|      35.00000       25550.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0220 2510-6745850           486.000  SY   |      15.00000        7290.00|      10.00000        4860.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0230 2518-6910000             2.000  EACH |     240.00000         480.00|     240.00000         480.00| 
  SAFETY CLOSURE                          |                             |                             | 
0240 2527-9263109            15.450  STA  |      38.00000         587.10|      38.00000         587.10| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0250 2528-8445110                    LUMP |    1900.00000        1900.00|    2500.00000        2500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0260 2533-4980005                    LUMP |   70000.00000       70000.00|   80000.00000       80000.00| 
  MOBILIZATION                            |                             |                             | 
0270 2601-2634100             1.000  ACRE |     700.00000         700.00|     700.00000         700.00| 
  MULCHING                                |                             |                             | 

0280 2601-2636043             1.000  ACRE |     900.00000         900.00|    1000.00000        1000.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0290 2601-2638650            25.000  SY   |      40.00000        1000.00|     100.00000        2500.00| 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
0300 2602-0000020          1160.000  LF   |       1.75000        2030.00|       1.75000        2030.00| 
  SILT FENCE                              |                             |                             | 
0310 2602-0000101          1160.000  LF   |       0.50000         580.00|       0.50000         580.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0320 2602-0000312           440.000  LF   |       3.00000        1320.00|       2.75000        1210.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0330 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 

0340 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     1,014,893.65|           $     1,120,908.10|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,014,893.65|           $     1,120,908.10|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/21/14 
                                                           VENDOR RANKING                                          Page:  023  1 
 

     Bid  Order:  023                         Contract ID:  97-0123-513                 Primary County:  WOODBURY 
   Letting Date:  140218     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    PCIROADS, LLC 
Contract Period:   55 WORK DAYS      Late Start Date:  08/11/14 
 
 
        Project:  MB-012-3(513)0--77-97 
      Work Type:  DECK JOINT REPAIR 
         County:  WOODBURY           Prj Awd Amt: $426,635.94 
          Route:  IOWA 12 
       Location:  IN THE CITY OF SIOUX CITY OVER US 20/75 AT 
                  JCT. US 20/75 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PC015          PCIROADS, LLC                                                              $    426,635.94     100.00  % 
   2   CR120          CRAMER AND ASSOC., INC.                                                    $    434,020.05     101.73  % 
   3   IO200          IOWA EROSION CONTROL, INC.                                                 $    452,278.77     106.01  % 
   4   CH320          CHRISTENSEN BROS., INC.                                                    $    481,772.90     112.92  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 023  2 

 
     Bid Order:  023                             Contract ID:  97-0123-513                   Primary County:  WOODBURY 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PC015               |(   2  ) CR120               |(   3  ) IO200 
                                          |PCIROADS, LLC                |CRAMER AND ASSOC., INC.      |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0614; 284'-6 X VARIABLE PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   42873.60000       42873.60|   22500.00000       22500.00|   54000.00000       54000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2403-0100000            20.900  CY   |    1493.97000       31223.97|    2000.00000       41800.00|    1278.17000       26713.75 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0030 2404-7775005          2621.000  LB   |       1.75000        4586.75|       1.50000        3931.50|       2.93000        7679.53 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0040 2413-1200000           117.300  LF   |     133.00000       15600.90|     160.00000       18768.00|     193.21000       22663.53 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0050 2413-1200100           117.300  LF   |      57.60000        6756.48|      40.00000        4692.00|      25.07000        2940.71 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0060 2426-6772013            17.000  EACH |     695.00000       11815.00|    1200.00000       20400.00|     991.93000       16862.81 
  REPAIR BEAM ENDS                        |                             |                             | 
0070 2426-6772016            13.000  SF   |     531.15000        6904.95|     215.00000        2795.00|     150.00000        1950.00 
  CONCRETE REPAIR                         |                             |                             | 
0080 2426-6772120                    LUMP |   10421.40000       10421.40|   16000.00000       16000.00|   19009.26000       19009.26 
  BRIDGE REPAIR                           |                             |                             | 
0090 2499-6000200            17.000  EACH |     419.36000        7129.12|     400.00000        6800.00|     755.20000       12838.40 

  SEALER COAT FOR PRESTRESSED CONCRETE    |                             |                             | 
  BEAM ENDS                               |                             |                             | 
0100 2533-4980005                    LUMP |   28363.00000       28363.00|   20000.00000       20000.00|   14600.00000       14600.00 
  MOBILIZATION                            |                             |                             | 
0110 2601-2638620           716.000  SY   |      41.00000       29356.00|      50.00000       35800.00|      38.00000       27208.00 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
0120 2601-2638660             8.100  SY   |     100.00000         810.00|     300.00000        2430.00|     100.00000         810.00 
  BRIDGE WING ARMORING - MACADAM STONE    |                             |                             | 
     SECTION TOTALS                       |           $       195,841.17|           $       195,916.50|           $       207,275.99 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0714; 284'-6 X VARIABLE PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0130 2401-6750001                    LUMP |   42873.60000       42873.60|   22500.00000       22500.00|   54000.00000       54000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0140 2403-0100000            20.900  CY   |    1493.97000       31223.97|    2000.00000       41800.00|    1278.17000       26713.75 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0150 2404-7775005          2621.000  LB   |       1.75000        4586.75|       1.50000        3931.50|       2.93000        7679.53 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0160 2413-1200000           114.300  LF   |     133.00000       15201.90|     160.00000       18288.00|     193.25000       22088.48 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0170 2413-1200100           114.300  LF   |      57.60000        6583.68|      40.00000        4572.00|      25.07000        2865.50 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 023  3 

 
     Bid Order:  023                             Contract ID:  97-0123-513                   Primary County:  WOODBURY 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PC015               |(   2  ) CR120               |(   3  ) IO200 
                                          |PCIROADS, LLC                |CRAMER AND ASSOC., INC.      |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2426-6772013            17.000  EACH |     695.00000       11815.00|    1200.00000       20400.00|     991.93000       16862.81 
  REPAIR BEAM ENDS                        |                             |                             | 
0190 2426-6772016            13.000  SF   |     531.15000        6904.95|     215.00000        2795.00|     150.00000        1950.00 
  CONCRETE REPAIR                         |                             |                             | 

0200 2426-6772120                    LUMP |   10421.40000       10421.40|   16000.00000       16000.00|   19009.26000       19009.26 
  BRIDGE REPAIR                           |                             |                             | 
0210 2499-6000200            17.000  EACH |     419.36000        7129.12|     400.00000        6800.00|     755.20000       12838.40 
  SEALER COAT FOR PRESTRESSED CONCRETE    |                             |                             | 
  BEAM ENDS                               |                             |                             | 
0220 2533-4980005                    LUMP |   28363.00000       28363.00|   20000.00000       20000.00|   14600.00000       14600.00 
  MOBILIZATION                            |                             |                             | 
0230 2601-2638620           716.000  SY   |      41.00000       29356.00|      50.00000       35800.00|      38.00000       27208.00 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
0240 2601-2638660             8.100  SY   |     100.00000         810.00|     300.00000        2430.00|     100.00000         810.00 
  BRIDGE WING ARMORING - MACADAM STONE    |                             |                             | 
     SECTION TOTALS                       |           $       195,269.37|           $       195,316.50|           $       206,625.73 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS 
                                          |                             |                             | 

0250 2527-9263109            50.000  STA  |      40.00000        2000.00|      65.00000        3250.00|      65.00000        3250.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0260 2527-9263131            46.670  STA  |     120.00000        5600.40|     115.00000        5367.05|     115.00000        5367.05 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0270 2527-9263180            50.000  STA  |      55.00000        2750.00|      50.00000        2500.00|      55.00000        2750.00 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0280 2527-9263190             8.000  EACH |     150.00000        1200.00|     115.00000         920.00|     115.00000         920.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0290 2528-8400048          1675.000  LF   |       9.00000       15075.00|      10.00000       16750.00|       8.00000       13400.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0300 2528-8445110                    LUMP |    4500.00000        4500.00|   10000.00000       10000.00|    8750.00000        8750.00 
  TRAFFIC CONTROL                         |                             |                             | 

0310 2551-0000110             4.000  EACH |    1100.00000        4400.00|    1000.00000        4000.00|     985.00000        3940.00 
  TEMP CRASH CUSHION                      |                             |                             | 
     SECTION TOTALS                       |           $        35,525.40|           $        42,787.05|           $        38,377.05 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       426,635.94|           $       434,020.05|           $       452,278.77 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 023  4 

 
     Bid Order:  023                             Contract ID:  97-0123-513                   Primary County:  WOODBURY 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CH320               |(      )                     |(      ) 
                                          |CHRISTENSEN BROS., INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0614; 284'-6 X VARIABLE PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   15000.00000       15000.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2403-0100000            20.900  CY   |    2500.00000       52250.00|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0030 2404-7775005          2621.000  LB   |       2.50000        6552.50|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0040 2413-1200000           117.300  LF   |     185.00000       21700.50|                             | 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0050 2413-1200100           117.300  LF   |      35.00000        4105.50|                             | 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0060 2426-6772013            17.000  EACH |    3000.00000       51000.00|                             | 
  REPAIR BEAM ENDS                        |                             |                             | 
0070 2426-6772016            13.000  SF   |     200.00000        2600.00|                             | 
  CONCRETE REPAIR                         |                             |                             | 
0080 2426-6772120                    LUMP |    7500.00000        7500.00|                             | 
  BRIDGE REPAIR                           |                             |                             | 
0090 2499-6000200            17.000  EACH |     450.00000        7650.00|                             | 

  SEALER COAT FOR PRESTRESSED CONCRETE    |                             |                             | 
  BEAM ENDS                               |                             |                             | 
0100 2533-4980005                    LUMP |   22000.00000       22000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0110 2601-2638620           716.000  SY   |      44.00000       31504.00|                             | 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
0120 2601-2638660             8.100  SY   |     100.00000         810.00|                             | 
  BRIDGE WING ARMORING - MACADAM STONE    |                             |                             | 
     SECTION TOTALS                       |           $       222,672.50|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0714; 284'-6 X VARIABLE PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0130 2401-6750001                    LUMP |   15000.00000       15000.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0140 2403-0100000            20.900  CY   |    2500.00000       52250.00|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0150 2404-7775005          2621.000  LB   |       2.50000        6552.50|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0160 2413-1200000           114.300  LF   |     185.00000       21145.50|                             | 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0170 2413-1200100           114.300  LF   |      35.00000        4000.50|                             | 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 023  5 

 
     Bid Order:  023                             Contract ID:  97-0123-513                   Primary County:  WOODBURY 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CH320               |(      )                     |(      ) 
                                          |CHRISTENSEN BROS., INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2426-6772013            17.000  EACH |    3000.00000       51000.00|                             | 
  REPAIR BEAM ENDS                        |                             |                             | 
0190 2426-6772016            13.000  SF   |     200.00000        2600.00|                             | 
  CONCRETE REPAIR                         |                             |                             | 

0200 2426-6772120                    LUMP |    7500.00000        7500.00|                             | 
  BRIDGE REPAIR                           |                             |                             | 
0210 2499-6000200            17.000  EACH |     450.00000        7650.00|                             | 
  SEALER COAT FOR PRESTRESSED CONCRETE    |                             |                             | 
  BEAM ENDS                               |                             |                             | 
0220 2533-4980005                    LUMP |   26000.00000       26000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0230 2601-2638620           716.000  SY   |      44.00000       31504.00|                             | 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
0240 2601-2638660             8.100  SY   |     100.00000         810.00|                             | 
  BRIDGE WING ARMORING - MACADAM STONE    |                             |                             | 
     SECTION TOTALS                       |           $       226,012.50|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS 
                                          |                             |                             | 

0250 2527-9263109            50.000  STA  |      40.00000        2000.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0260 2527-9263131            46.670  STA  |     120.00000        5600.40|                             | 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0270 2527-9263180            50.000  STA  |      55.00000        2750.00|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0280 2527-9263190             8.000  EACH |     150.00000        1200.00|                             | 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0290 2528-8400048          1675.000  LF   |       8.50000       14237.50|                             | 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0300 2528-8445110                    LUMP |    4500.00000        4500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0310 2551-0000110             4.000  EACH |     700.00000        2800.00|                             | 
  TEMP CRASH CUSHION                      |                             |                             | 
     SECTION TOTALS                       |           $        33,087.90|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       481,772.90|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/21/14 
                                                           VENDOR RANKING                                          Page:  024  1 
 

     Bid  Order:  024                         Contract ID:  97-0123-514                 Primary County:  WOODBURY 
   Letting Date:  140218     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CHRISTENSEN BROS., INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  09/29/14 
 
 
        Project:  MB-012-3(514)4--77-97 
      Work Type:  DECK JOINT REPAIR 
         County:  WOODBURY           Prj Awd Amt: $99,646.50 
          Route:  IOWA 12 
       Location:  IN THE CITY OF SIOUX CITY ON RAMP OFF IA. 12 
                  TO IA. 376 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CH320          CHRISTENSEN BROS., INC.                                                    $     99,646.50     100.00  % 
   2   PC015          PCIROADS, LLC                                                              $    102,179.94     102.54  % 
   3   CR120          CRAMER AND ASSOC., INC.                                                    $    103,222.50     103.58  % 
   4   MC069          MCCLAIN & CO., INC.                                                        $    117,347.25     117.76  % 
   5   IO200          IOWA EROSION CONTROL, INC.                                                 $    119,826.96     120.25  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 024  2 

 
     Bid Order:  024                             Contract ID:  97-0123-514                   Primary County:  WOODBURY 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CH320               |(   2  ) PC015               |(   3  ) CR120 
                                          |CHRISTENSEN BROS., INC.      |PCIROADS, LLC                |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0514; 306'-0 X 23'-0 STEEL GIRDER RAMP BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   20000.00000       20000.00|   28891.20000       28891.20|   20000.00000       20000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2403-0100000            16.200  CY   |    2000.00000       32400.00|    1501.00000       24316.20|    1500.00000       24300.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0030 2404-7775005          2800.000  LB   |       3.00000        8400.00|       2.00000        5600.00|       2.00000        5600.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0040 2413-1200000            49.300  LF   |     220.00000       10846.00|     162.80000        8026.04|     250.00000       12325.00 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0050 2413-1200100            49.300  LF   |      35.00000        1725.50|      65.00000        3204.50|      75.00000        3697.50 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0060 2533-4980005                    LUMP |   10000.00000       10000.00|   18907.00000       18907.00|   18000.00000       18000.00 
  MOBILIZATION                            |                             |                             | 
0070 2595-0000105                    LUMP |    5000.00000        5000.00|    2500.00000        2500.00|    2500.00000        2500.00 
  BNSFRR INSURANCE PROVISIONS             |                             |                             | 
0080 2601-2638620           145.000  SY   |      65.00000        9425.00|      53.00000        7685.00|     100.00000       14500.00 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $        97,796.50|           $        99,129.94|           $       100,922.50 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0090 2518-6910000             2.000  EACH |     150.00000         300.00|     150.00000         300.00|     150.00000         300.00 
  SAFETY CLOSURE                          |                             |                             | 
0100 2528-8445110                    LUMP |    1550.00000        1550.00|    2750.00000        2750.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
     SECTION TOTALS                       |           $         1,850.00|           $         3,050.00|           $         2,300.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        99,646.50|           $       102,179.94|           $       103,222.50 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 024  3 

 
     Bid Order:  024                             Contract ID:  97-0123-514                   Primary County:  WOODBURY 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MC069               |(   5  ) IO200               |(      ) 
                                          |MCCLAIN & CO., INC.          |IOWA EROSION CONTROL, INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0514; 306'-0 X 23'-0 STEEL GIRDER RAMP BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   21000.00000       21000.00|   37900.00000       37900.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2403-0100000            16.200  CY   |    1895.00000       30699.00|    1528.12000       24755.54| 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0030 2404-7775005          2800.000  LB   |       3.50000        9800.00|       3.15000        8820.00| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0040 2413-1200000            49.300  LF   |     187.50000        9243.75|     229.28000       11303.50| 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0050 2413-1200100            49.300  LF   |      65.00000        3204.50|      25.11000        1237.92| 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0060 2533-4980005                    LUMP |   15500.00000       15500.00|   18200.00000       18200.00| 
  MOBILIZATION                            |                             |                             | 
0070 2595-0000105                    LUMP |   12530.00000       12530.00|    7500.00000        7500.00| 
  BNSFRR INSURANCE PROVISIONS             |                             |                             | 
0080 2601-2638620           145.000  SY   |      40.00000        5800.00|      38.00000        5510.00| 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $       107,777.25|           $       115,226.96|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0090 2518-6910000             2.000  EACH |    1535.00000        3070.00|     150.00000         300.00| 
  SAFETY CLOSURE                          |                             |                             | 
0100 2528-8445110                    LUMP |    6500.00000        6500.00|    4300.00000        4300.00| 
  TRAFFIC CONTROL                         |                             |                             | 
     SECTION TOTALS                       |           $         9,570.00|           $         4,600.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       117,347.25|           $       119,826.96|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/21/14 
                                                           VENDOR RANKING                                          Page:  025  1 
 

     Bid  Order:  025                         Contract ID:  97-0753-501                 Primary County:  WOODBURY 
   Letting Date:  140218     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    DORMARK CONSTRUCTION CO. 
Contract Period:   15 WORK DAYS      Late Start Date:  10/06/14 
 
 
        Project:  MB-075-3(501)99--77-97 
      Work Type:  DECK JOINT REPAIR 
         County:  WOODBURY           Prj Awd Amt: $84,740.12 
          Route:  U.S. 75 
       Location:  OVER FLOYD RIVER 5.3 MILES N. OF IA. 12 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DO140          DORMARK CONSTRUCTION CO.                                                   $     84,740.12     100.00  % 
   2   CR120          CRAMER AND ASSOC., INC.                                                    $     90,600.00     106.91  % 
   3   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $     94,580.00     111.61  % 
   4   IO200          IOWA EROSION CONTROL, INC.                                                 $    116,285.18     137.22  % 
   5   PC015          PCIROADS, LLC                                                              $    116,803.65     137.83  % 
   6   CH320          CHRISTENSEN BROS., INC.                                                    $    118,110.00     139.37  % 
   7   MC069          MCCLAIN & CO., INC.                                                        $    119,072.00     140.51  % 
   8   CU080          CUNNINGHAM-REIS CO.                                                        $    143,075.00     168.83  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 025  2 

 
     Bid Order:  025                             Contract ID:  97-0753-501                   Primary County:  WOODBURY 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DO140               |(   2  ) CR120               |(   3  ) JA250 
                                          |DORMARK CONSTRUCTION CO.     |CRAMER AND ASSOC., INC.      |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0814; 779'-0 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE (N.B.) 
                                          |                             |                             | 
0010 2413-1200100            85.000  LF   |      83.16000        7068.60|     100.00000        8500.00|     100.00000        8500.00 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 

0020 2426-6772016            13.000  SF   |      67.62000         879.06|     600.00000        7800.00|     230.00000        2990.00 
  CONCRETE REPAIR                         |                             |                             | 
0030 2426-6772120                    LUMP |    8080.26000        8080.26|   10000.00000       10000.00|   18000.00000       18000.00 
  BRIDGE REPAIR                           |                             |                             | 
0040 2499-6000200            12.000  EACH |    1391.68000       16700.16|     500.00000        6000.00|     350.00000        4200.00 
  SEALER COAT FOR PRESTRESSED CONCRETE    |                             |                             | 
  BEAM ENDS                               |                             |                             | 
0050 2533-4980005                    LUMP |    3813.60000        3813.60|    6000.00000        6000.00|    4000.00000        4000.00 
  MOBILIZATION                            |                             |                             | 
0051 2401-6750001                    LUMP |    2018.00000        2018.00|    4000.00000        4000.00|    6000.00000        6000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
     SECTION TOTALS                       |           $        38,559.68|           $        42,300.00|           $        43,690.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0914; 779'-0 X 48'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 

0060 2413-1200100           100.000  LF   |      77.94000        7794.00|     100.00000       10000.00|     100.00000       10000.00 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0070 2426-6772016            13.000  SF   |      67.62000         879.06|     600.00000        7800.00|     230.00000        2990.00 
  CONCRETE REPAIR                         |                             |                             | 
0080 2426-6772120                    LUMP |    8080.26000        8080.26|   10000.00000       10000.00|   19000.00000       19000.00 
  BRIDGE REPAIR                           |                             |                             | 
0090 2499-6000200            14.000  EACH |    1391.68000       19483.52|     500.00000        7000.00|     350.00000        4900.00 
  SEALER COAT FOR PRESTRESSED CONCRETE    |                             |                             | 
  BEAM ENDS                               |                             |                             | 
0100 2533-4980005                    LUMP |    3813.60000        3813.60|    6000.00000        6000.00|    4000.00000        4000.00 
  MOBILIZATION                            |                             |                             | 
0101 2401-6750001                    LUMP |    2330.00000        2330.00|    4000.00000        4000.00|    7000.00000        7000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
     SECTION TOTALS                       |           $        42,380.44|           $        44,800.00|           $        47,890.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS 
                                          |                             |                             | 
0110 2528-8445110                    LUMP |    3800.00000        3800.00|    3500.00000        3500.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
     SECTION TOTALS                       |           $         3,800.00|           $         3,500.00|           $         3,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        84,740.12|           $        90,600.00|           $        94,580.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 025  3 

 
     Bid Order:  025                             Contract ID:  97-0753-501                   Primary County:  WOODBURY 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO200               |(   5  ) PC015               |(   6  ) CH320 
                                          |IOWA EROSION CONTROL, INC.   |PCIROADS, LLC                |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0814; 779'-0 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE (N.B.) 
                                          |                             |                             | 
0010 2413-1200100            85.000  LF   |     100.00000        8500.00|      78.61000        6681.85|     126.00000       10710.00 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 

0020 2426-6772016            13.000  SF   |     100.00000        1300.00|     246.65000        3206.45|     650.00000        8450.00 
  CONCRETE REPAIR                         |                             |                             | 
0030 2426-6772120                    LUMP |   25406.76000       25406.76|   20660.00000       20660.00|   22500.00000       22500.00 
  BRIDGE REPAIR                           |                             |                             | 
0040 2499-6000200            12.000  EACH |     781.46000        9377.52|     548.40000        6580.80|     450.00000        5400.00 
  SEALER COAT FOR PRESTRESSED CONCRETE    |                             |                             | 
  BEAM ENDS                               |                             |                             | 
0050 2533-4980005                    LUMP |    5000.00000        5000.00|    9134.75000        9134.75|    5500.00000        5500.00 
  MOBILIZATION                            |                             |                             | 
0051 2401-6750001                    LUMP |    3100.00000        3100.00|    8500.00000        8500.00|    3000.00000        3000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
     SECTION TOTALS                       |           $        52,684.28|           $        54,763.85|           $        55,560.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0914; 779'-0 X 48'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 

0060 2413-1200100           100.000  LF   |     125.53000       12553.00|      78.61000        7861.00|     126.00000       12600.00 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0070 2426-6772016            13.000  SF   |     100.00000        1300.00|     246.65000        3206.45|     650.00000        8450.00 
  CONCRETE REPAIR                         |                             |                             | 
0080 2426-6772120                    LUMP |   25406.76000       25406.76|   20660.00000       20660.00|   22500.00000       22500.00 
  BRIDGE REPAIR                           |                             |                             | 
0090 2499-6000200            14.000  EACH |     781.51000       10941.14|     548.40000        7677.60|     450.00000        6300.00 
  SEALER COAT FOR PRESTRESSED CONCRETE    |                             |                             | 
  BEAM ENDS                               |                             |                             | 
0100 2533-4980005                    LUMP |    5000.00000        5000.00|    9134.75000        9134.75|    6200.00000        6200.00 
  MOBILIZATION                            |                             |                             | 
0101 2401-6750001                    LUMP |    3400.00000        3400.00|   10000.00000       10000.00|    3000.00000        3000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
     SECTION TOTALS                       |           $        58,600.90|           $        58,539.80|           $        59,050.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS 
                                          |                             |                             | 
0110 2528-8445110                    LUMP |    5000.00000        5000.00|    3500.00000        3500.00|    3500.00000        3500.00 
  TRAFFIC CONTROL                         |                             |                             | 
     SECTION TOTALS                       |           $         5,000.00|           $         3,500.00|           $         3,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       116,285.18|           $       116,803.65|           $       118,110.00 
==================================================================================================================================== 
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                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 025  4 

 
     Bid Order:  025                             Contract ID:  97-0753-501                   Primary County:  WOODBURY 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) MC069               |(   8  ) CU080               |(      ) 
                                          |MCCLAIN & CO., INC.          |CUNNINGHAM-REIS CO.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0814; 779'-0 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE (N.B.) 
                                          |                             |                             | 
0010 2413-1200100            85.000  LF   |     158.00000       13430.00|     175.00000       14875.00| 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 

0020 2426-6772016            13.000  SF   |     587.00000        7631.00|     200.00000        2600.00| 
  CONCRETE REPAIR                         |                             |                             | 
0030 2426-6772120                    LUMP |   25000.00000       25000.00|   20000.00000       20000.00| 
  BRIDGE REPAIR                           |                             |                             | 
0040 2499-6000200            12.000  EACH |     410.00000        4920.00|     250.00000        3000.00| 
  SEALER COAT FOR PRESTRESSED CONCRETE    |                             |                             | 
  BEAM ENDS                               |                             |                             | 
0050 2533-4980005                    LUMP |    6750.00000        6750.00|   18000.00000       18000.00| 
  MOBILIZATION                            |                             |                             | 
0051 2401-6750001                    LUMP |     100.00000         100.00|    4000.00000        4000.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
     SECTION TOTALS                       |           $        57,831.00|           $        62,475.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0914; 779'-0 X 48'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 

0060 2413-1200100           100.000  LF   |     145.60000       14560.00|     175.00000       17500.00| 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0070 2426-6772016            13.000  SF   |     587.00000        7631.00|     200.00000        2600.00| 
  CONCRETE REPAIR                         |                             |                             | 
0080 2426-6772120                    LUMP |   25000.00000       25000.00|   20000.00000       20000.00| 
  BRIDGE REPAIR                           |                             |                             | 
0090 2499-6000200            14.000  EACH |     400.00000        5600.00|     250.00000        3500.00| 
  SEALER COAT FOR PRESTRESSED CONCRETE    |                             |                             | 
  BEAM ENDS                               |                             |                             | 
0100 2533-4980005                    LUMP |    6750.00000        6750.00|   18000.00000       18000.00| 
  MOBILIZATION                            |                             |                             | 
0101 2401-6750001                    LUMP |     100.00000         100.00|    5000.00000        5000.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
     SECTION TOTALS                       |           $        59,641.00|           $        66,600.00|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS 
                                          |                             |                             | 
0110 2528-8445110                    LUMP |    1600.00000        1600.00|   14000.00000       14000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
     SECTION TOTALS                       |           $         1,600.00|           $        14,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       119,072.00|           $       143,075.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  026                         Contract ID:  98-5580-601                 Primary County:  WORTH 
   Letting Date:  140218     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   MINNOWA CONSTR., INC. 
Contract Period:   60 WORK DAYS      Late Start Date:  06/16/14 
 
 
        Project:  BROS-5580(601)--8J-98 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  WORTH              Prj Awd Amt: $459,238.15 
          Route:  4TH STREET S. 
       Location:  IN THE CITY OF NORTHWOOD, OVER DRAINAGE 
                  DITCH #2 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      MINNOWA CONSTRUCTION,INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MI900          MINNOWA CONSTRUCTION,INC.                                                  $    459,238.15     100.00  % 
   2   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    584,150.25     127.19  % 
   3   CU080          CUNNINGHAM-REIS CO.                                                        $    640,094.40     139.38  % 
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     Bid Order:  026                             Contract ID:  98-5580-601                   Primary County:  WORTH 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI900               |(   2  ) GR100               |(   3  ) CU080 
                                          |MINNOWA CONSTR., INC.        |GRAVES CONSTRUCTION CO., INC |CUNNINGHAM-REIS CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 80'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2104-2710020           400.000  CY   |      20.00000        8000.00|       6.00000        2400.00|       6.00000        2400.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2401-6745625                    LUMP |   39000.00000       39000.00|   30000.00000       30000.00|   55000.00000       55000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000           247.900  CY   |      30.00000        7437.00|      30.00000        7437.00|      30.00000        7437.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2402-2721000           289.700  CY   |      50.00000       14485.00|     180.00000       52146.00|      70.00000       20279.00 
  EXCAVATION, CLASS 21                    |                             |                             | 
0050 2402-2722000            71.200  CY   |     150.00000       10680.00|     500.00000       35600.00|     700.00000       49840.00 
  EXCAVATION, CLASS 22                    |                             |                             | 
0060 2403-0100010           368.200  CY   |     525.00000      193305.00|     552.00000      203246.40|     680.00000      250376.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0070 2404-7775005         65005.000  LB   |       1.00000       65005.00|       1.25000       81256.25|       0.80000       52004.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0080 2414-6424124           184.500  LF   |      65.00000       11992.50|      55.00000       10147.50|      60.00000       11070.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0090 2507-3250005           240.000  SY   |       5.00000        1200.00|       4.00000         960.00|       3.00000         720.00 

  ENGINEERING FABRIC                      |                             |                             | 
0100 2507-6800061           205.000  TON  |      40.00000        8200.00|      34.00000        6970.00|      35.00000        7175.00 
  REVETMENT, CLASS E                      |                             |                             | 
0110 2533-4980005                    LUMP |   50000.00000       50000.00|   74000.00000       74000.00|  120000.00000      120000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       409,304.50|           $       504,163.15|           $       576,301.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0120 2102-2625000           157.000  CY   |      25.00000        3925.00|      15.00000        2355.00|      20.00000        3140.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0130 2105-8425005            50.100  CY   |      30.00000        1503.00|      35.00000        1753.50|      10.00000         501.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0140 2121-7425020            13.000  TON  |      50.00000         650.00|      50.00000         650.00|      20.00000         260.00 

  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0150 2123-7450020             0.800  STA  |     250.00000         200.00|     300.00000         240.00|     300.00000         240.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0160 2213-7100400             1.000  EACH |     150.00000         150.00|     250.00000         250.00|     500.00000         500.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0170 2301-0685550           220.000  SY   |     110.00000       24200.00|     186.00000       40920.00|     190.00000       41800.00 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
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                                                                                                                Run Date: 03/21/14 
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     Bid Order:  026                             Contract ID:  98-5580-601                   Primary County:  WORTH 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI900               |(   2  ) GR100               |(   3  ) CU080 
                                          |MINNOWA CONSTR., INC.        |GRAVES CONSTRUCTION CO., INC |CUNNINGHAM-REIS CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2315-8275025            34.000  TON  |      35.00000        1190.00|      40.00000        1360.00|      20.00000         680.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0190 2412-0000100           448.300  SY   |       5.50000        2465.65|      12.00000        5379.60|       8.00000        3586.40 

  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0200 2422-1722024            16.000  LF   |     100.00000        1600.00|      50.00000         800.00|      35.00000         560.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0210 2510-6745850           229.000  SY   |      10.00000        2290.00|       8.00000        1832.00|      10.00000        2290.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0220 2518-6910000             4.000  EACH |      75.00000         300.00|     150.00000         600.00|     100.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
0230 2520-3350015             1.000  EACH |    5000.00000        5000.00|   15000.00000       15000.00|    1100.00000        1100.00 
  FIELD OFFICE                            |                             |                             | 
0240 2524-9100030             4.000  EACH |     125.00000         500.00|     135.00000         540.00|     150.00000         600.00 
  OBJECT MARKER, TYPE 3                   |                             |                             | 
0250 2524-9276021             4.000  EACH |     175.00000         700.00|     181.00000         724.00|     200.00000         800.00 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, BREAK-AWAY SOIL INSTALLATION    |                             |                             | 

0260 2527-9263109             4.500  STA  |     200.00000         900.00|     210.00000         945.00|     200.00000         900.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0270 2528-8445110                    LUMP |    2300.00000        2300.00|    4100.00000        4100.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0280 2602-0000020           125.000  LF   |       5.00000         625.00|       6.00000         750.00|       5.00000         625.00 
  SILT FENCE                              |                             |                             | 
0290 2602-0000071           125.000  LF   |       1.00000         125.00|       1.00000         125.00|       1.00000         125.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0300 2602-0000101            13.000  LF   |      50.00000         650.00|       1.00000          13.00|       2.00000          26.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0310 2602-0000312           110.000  LF   |       5.00000         550.00|      10.00000        1100.00|       5.00000         550.00 

  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0320 2602-0000350           110.000  LF   |       1.00000         110.00|       5.00000         550.00|       1.00000         110.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $        49,933.65|           $        79,987.10|           $        63,793.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       459,238.15|           $       584,150.25|           $       640,094.40 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/21/14 
                                                           VENDOR RANKING                                          Page:  027  1 
 

     Bid  Order:  027                         Contract ID:  99-C099-072                 Primary County:  WRIGHT 
   Letting Date:  140218     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   WEIDEMANN INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  09/08/14 
 
 
        Project:  BROS-C099(72)--8J-99 
      Work Type:  RCB CULVERT REPLACEMENT - SINGLE BOX 
         County:  WRIGHT             Prj Awd Amt: $109,091.07 
          Route:  BAXTER AVE 
       Location:  OVER DRAINAGE DITCH 11-13 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   WE260          WEIDEMANN INC.                                                             $    109,091.07     100.00  % 
   2   MI321          MIDWEST CONTRACTING, LLC                                                   $    110,926.30     101.68  % 
   3   PE320          PETERSON CONTRACTORS INC.                                                  $    119,876.97     109.88  % 
   4   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    129,255.07     118.48  % 
   5   RE300          REILLY CONSTRUCTION CO., INC.                                              $    133,379.41     122.26  % 
   6   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    144,011.90     132.01  % 
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     Bid Order:  027                             Contract ID:  99-C099-072                   Primary County:  WRIGHT 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE260               |(   2  ) MI321               |(   3  ) PE320 
                                          |WEIDEMANN INC.               |MIDWEST CONTRACTING, LLC     |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 10' X 8' SINGLE PRECAST CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2102-2710070           457.700  CY   |       8.00000        3661.60|       6.00000        2746.20|      11.50000        5263.55 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2104-2710020           111.500  CY   |       3.00000         334.50|       5.00000         557.50|       8.35000         931.03 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2105-8425015            71.500  CY   |       5.00000         357.50|       6.00000         429.00|       8.70000         622.05 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2312-8260051           113.600  TON  |      17.15000        1948.24|      22.00000        2499.20|      20.15000        2289.04 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0050 2401-6745625                    LUMP |    5500.00000        5500.00|    4500.00000        4500.00|    4250.00000        4250.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0060 2401-6745650                    LUMP |     350.00000         350.00|     350.00000         350.00|     675.00000         675.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0070 2402-0425031            48.600  TON  |      38.05000        1849.23|      24.00000        1166.40|      30.00000        1458.00 
  GRANULAR BACKFILL                       |                             |                             | 
0080 2402-2720000           453.600  CY   |      15.00000        6804.00|       5.00000        2268.00|       8.50000        3855.60 
  EXCAVATION, CLASS 20                    |                             |                             | 

0090 2402-2721000             3.900  CY   |     250.00000         975.00|      10.00000          39.00|      65.00000         253.50 
  EXCAVATION, CLASS 21                    |                             |                             | 
0100 2415-2111008            64.000  LF   |     713.00000       45632.00|     760.00000       48640.00|     735.00000       47040.00 
  PRECAST CONCRETE BOX CULVERT, 10 FT. X  |                             |                             | 
  8 FT.                                   |                             |                             | 
0110 2415-2201008             2.000  EACH |   11120.00000       22240.00|   12400.00000       24800.00|   14100.00000       28200.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 10 FT. X 8 FT.             |                             |                             | 
0120 2417-1040018            50.000  LF   |      25.00000        1250.00|      35.00000        1750.00|      31.00000        1550.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0130 2418-0000010             1.000  EACH |    2000.00000        2000.00|     500.00000         500.00|    1500.00000        1500.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0140 2507-3250005           141.700  SY   |       3.00000         425.10|       2.00000         283.40|       4.00000         566.80 

  ENGINEERING FABRIC                      |                             |                             | 
0150 2507-6800061           114.800  TON  |      31.75000        3644.90|      37.00000        4247.60|      38.00000        4362.40 
  REVETMENT, CLASS E                      |                             |                             | 
0160 2518-6910000             2.000  EACH |     310.00000         620.00|     150.00000         300.00|     150.00000         300.00 
  SAFETY CLOSURE                          |                             |                             | 
0170 2528-8445110                    LUMP |    1825.00000        1825.00|    1300.00000        1300.00|    1700.00000        1700.00 
  TRAFFIC CONTROL                         |                             |                             | 
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     Bid Order:  027                             Contract ID:  99-C099-072                   Primary County:  WRIGHT 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE260               |(   2  ) MI321               |(   3  ) PE320 
                                          |WEIDEMANN INC.               |MIDWEST CONTRACTING, LLC     |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2533-4980005                    LUMP |    3000.00000        3000.00|    8500.00000        8500.00|    8500.00000        8500.00 
  MOBILIZATION                            |                             |                             | 
0190 2601-2634100             2.000  ACRE |     700.00000        1400.00|     700.00000        1400.00|     700.00000        1400.00 
  MULCHING                                |                             |                             | 

0200 2601-2636043             2.000  ACRE |    1836.00000        3672.00|    1800.00000        3600.00|    1800.00000        3600.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0210 2602-0000020           120.000  LF   |       4.10000         492.00|       4.00000         480.00|       4.00000         480.00 
  SILT FENCE                              |                             |                             | 
0220 2602-0000101           120.000  LF   |       1.00000         120.00|       1.00000         120.00|       1.00000         120.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0230 2602-0000212            30.000  LF   |      33.00000         990.00|      15.00000         450.00|      32.00000         960.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $       109,091.07|           $       110,926.30|           $       119,876.97 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       109,091.07|           $       110,926.30|           $       119,876.97 
==================================================================================================================================== 
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     Bid Order:  027                             Contract ID:  99-C099-072                   Primary County:  WRIGHT 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(   5  ) RE300               |(   6  ) GR100 
                                          |IOWA BRIDGE & CULVERT, L.C.  |REILLY CONSTRUCTION CO., INC |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 10' X 8' SINGLE PRECAST CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2102-2710070           457.700  CY   |      12.00000        5492.40|      21.00000        9611.70|      15.00000        6865.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2104-2710020           111.500  CY   |       8.00000         892.00|      21.00000        2341.50|       5.00000         557.50 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2105-8425015            71.500  CY   |       8.00000         572.00|      18.50000        1322.75|       7.00000         500.50 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2312-8260051           113.600  TON  |      22.00000        2499.20|      22.00000        2499.20|      24.00000        2726.40 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0050 2401-6745625                    LUMP |    7500.00000        7500.00|    5310.00000        5310.00|   12000.00000       12000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0060 2401-6745650                    LUMP |    2000.00000        2000.00|     245.00000         245.00|    1000.00000        1000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0070 2402-0425031            48.600  TON  |      24.88000        1209.17|      30.00000        1458.00|      35.00000        1701.00 
  GRANULAR BACKFILL                       |                             |                             | 
0080 2402-2720000           453.600  CY   |       9.00000        4082.40|       7.80000        3538.08|       9.00000        4082.40 
  EXCAVATION, CLASS 20                    |                             |                             | 

0090 2402-2721000             3.900  CY   |      12.00000          46.80|     100.00000         390.00|     150.00000         585.00 
  EXCAVATION, CLASS 21                    |                             |                             | 
0100 2415-2111008            64.000  LF   |     590.00000       37760.00|     765.00000       48960.00|     850.00000       54400.00 
  PRECAST CONCRETE BOX CULVERT, 10 FT. X  |                             |                             | 
  8 FT.                                   |                             |                             | 
0110 2415-2201008             2.000  EACH |   15000.00000       30000.00|   15019.00000       30038.00|   14222.00000       28444.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 10 FT. X 8 FT.             |                             |                             | 
0120 2417-1040018            50.000  LF   |      29.00000        1450.00|      34.00000        1700.00|      24.00000        1200.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0130 2418-0000010             1.000  EACH |    2000.00000        2000.00|    2750.00000        2750.00|    1500.00000        1500.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0140 2507-3250005           141.700  SY   |       3.00000         425.10|       1.75000         247.98|       4.00000         566.80 

  ENGINEERING FABRIC                      |                             |                             | 
0150 2507-6800061           114.800  TON  |      45.00000        5166.00|      39.00000        4477.20|      36.00000        4132.80 
  REVETMENT, CLASS E                      |                             |                             | 
0160 2518-6910000             2.000  EACH |     150.00000         300.00|     150.00000         300.00|     200.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
0170 2528-8445110                    LUMP |    1300.00000        1300.00|    1300.00000        1300.00|    2300.00000        2300.00 
  TRAFFIC CONTROL                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 027  5 

 
     Bid Order:  027                             Contract ID:  99-C099-072                   Primary County:  WRIGHT 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(   5  ) RE300               |(   6  ) GR100 
                                          |IOWA BRIDGE & CULVERT, L.C.  |REILLY CONSTRUCTION CO., INC |GRAVES CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2533-4980005                    LUMP |   20000.00000       20000.00|   10000.00000       10000.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
0190 2601-2634100             2.000  ACRE |     700.00000        1400.00|     700.00000        1400.00|     700.00000        1400.00 
  MULCHING                                |                             |                             | 

0200 2601-2636043             2.000  ACRE |    1800.00000        3600.00|    1800.00000        3600.00|    1800.00000        3600.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0210 2602-0000020           120.000  LF   |       4.00000         480.00|       5.00000         600.00|       4.00000         480.00 
  SILT FENCE                              |                             |                             | 
0220 2602-0000101           120.000  LF   |       1.00000         120.00|       2.00000         240.00|       1.00000         120.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0230 2602-0000212            30.000  LF   |      32.00000         960.00|      35.00000        1050.00|      15.00000         450.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $       129,255.07|           $       133,379.41|           $       144,011.90 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       129,255.07|           $       133,379.41|           $       144,011.90 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/21/14 
                                                           VENDOR RANKING                                          Page:  028  1 
 

     Bid  Order:  028                         Contract ID:  99-C099-073                 Primary County:  WRIGHT 
   Letting Date:  140218     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   PETERSON CONTRACTORS INC. 
Contract Period:   55 WORK DAYS      Late Start Date:  08/04/14 
 
 
        Project:  BROS-C099(73)--5F-99 
      Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX 
         County:  WRIGHT             Prj Awd Amt: $283,185.88 
          Route:  150TH STREET 
       Location:  OVER EAGLE CREEK 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $    283,185.88     100.00  % 
   2   MI321          MIDWEST CONTRACTING, LLC                                                   $    285,849.40     100.94  % 
   3   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    300,331.91     106.05  % 
   4   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    318,818.20     112.58  % 
   5   WE260          WEIDEMANN INC.                                                             $    342,527.20     120.95  % 
   6   RE300          REILLY CONSTRUCTION CO., INC.                                              $    356,114.22     125.75  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 028  2 

 
     Bid Order:  028                             Contract ID:  99-C099-073                   Primary County:  WRIGHT 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MI321               |(   3  ) IO081 
                                          |PETERSON CONTRACTORS INC.    |MIDWEST CONTRACTING, LLC     |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 12' X 10' TWIN PRECAST CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2102-2710070          1272.800  CY   |       8.25000       10500.60|       6.00000        7636.80|       9.00000       11455.20 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2104-2710020           574.700  CY   |       4.85000        2787.30|       5.00000        2873.50|       7.00000        4022.90 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2105-8425015           142.600  CY   |       5.85000         834.21|       6.00000         855.60|       7.00000         998.20 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2312-8260051           113.600  TON  |      18.20000        2067.52|      22.00000        2499.20|      22.00000        2499.20 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0050 2401-6745625                    LUMP |    5000.00000        5000.00|    4500.00000        4500.00|   10000.00000       10000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0060 2401-6745650                    LUMP |    1350.00000        1350.00|     500.00000         500.00|    5000.00000        5000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0070 2402-0425031           140.000  TON  |      23.30000        3262.00|      24.00000        3360.00|      25.00000        3500.00 
  GRANULAR BACKFILL                       |                             |                             | 
0080 2402-2720000          1097.300  CY   |       5.50000        6035.15|       5.00000        5486.50|       8.00000        8778.40 
  EXCAVATION, CLASS 20                    |                             |                             | 

0090 2402-2721000            20.900  CY   |      36.00000         752.40|      10.00000         209.00|      12.00000         250.80 
  EXCAVATION, CLASS 21                    |                             |                             | 
0100 2415-2111210           144.000  LF   |     745.00000      107280.00|     820.00000      118080.00|     650.00000       93600.00 
  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 
  10 FT.                                  |                             |                             | 
0110 2415-2201210             4.000  EACH |   23500.00000       94000.00|   21700.00000       86800.00|   24000.00000       96000.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 12 FT. X 10 FT.            |                             |                             | 
0120 2417-1040018            50.000  LF   |      25.50000        1275.00|      28.00000        1400.00|      26.00000        1300.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0130 2417-1040024           100.000  LF   |      28.50000        2850.00|      33.00000        3300.00|      30.00000        3000.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 

0140 2417-1040030            50.000  LF   |      35.50000        1775.00|      41.00000        2050.00|      40.00000        2000.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0150 2418-0000010             1.000  EACH |    1750.00000        1750.00|     500.00000         500.00|    2000.00000        2000.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0160 2502-8215124           150.000  LF   |      28.50000        4275.00|      34.00000        5100.00|      30.00000        4500.00 
  SUBDRAIN, CORRUGATED METAL PIPE, 24 IN. |                             |                             | 
  DIA.                                    |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 028  3 

 
     Bid Order:  028                             Contract ID:  99-C099-073                   Primary County:  WRIGHT 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MI321               |(   3  ) IO081 
                                          |PETERSON CONTRACTORS INC.    |MIDWEST CONTRACTING, LLC     |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2502-8215130           220.000  LF   |      35.50000        7810.00|      42.00000        9240.00|      40.00000        8800.00 
  SUBDRAIN, CORRUGATED METAL PIPE, 30 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0180 2507-3250005           346.900  SY   |       3.00000        1040.70|       2.00000         693.80|       3.00000        1040.70 

  ENGINEERING FABRIC                      |                             |                             | 
0190 2507-6800061           281.000  TON  |      36.00000       10116.00|      40.00000       11240.00|      40.00000       11240.00 
  REVETMENT, CLASS E                      |                             |                             | 
0200 2518-6910000             2.000  EACH |     150.00000         300.00|     150.00000         300.00|     165.31000         330.62 
  SAFETY CLOSURE                          |                             |                             | 
0210 2528-8445110                    LUMP |    1700.00000        1700.00|    1300.00000        1300.00|    1432.62000        1432.62 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2533-4980005                    LUMP |    8500.00000        8500.00|   10800.00000       10800.00|   20000.00000       20000.00 
  MOBILIZATION                            |                             |                             | 
0230 2601-2634100             2.100  ACRE |     700.00000        1470.00|     700.00000        1470.00|     700.00000        1470.00 
  MULCHING                                |                             |                             | 
0240 2601-2636043             2.100  ACRE |    1800.00000        3780.00|    1800.00000        3780.00|    1983.63000        4165.62 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0250 2602-0000020           215.000  LF   |       4.00000         860.00|       4.00000         860.00|       4.41000         948.15 
  SILT FENCE                              |                             |                             | 

0260 2602-0000101           215.000  LF   |       1.00000         215.00|       1.00000         215.00|       1.10000         236.50 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0270 2602-0000212            50.000  LF   |      32.00000        1600.00|      16.00000         800.00|      35.26000        1763.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $       283,185.88|           $       285,849.40|           $       300,331.91 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       283,185.88|           $       285,849.40|           $       300,331.91 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 028  4 

 
     Bid Order:  028                             Contract ID:  99-C099-073                   Primary County:  WRIGHT 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GR100               |(   5  ) WE260               |(   6  ) RE300 
                                          |GRAVES CONSTRUCTION CO., INC |WEIDEMANN INC.               |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 12' X 10' TWIN PRECAST CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2102-2710070          1272.800  CY   |      11.00000       14000.80|      12.00000       15273.60|      17.70000       22528.56 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2104-2710020           574.700  CY   |       4.00000        2298.80|       3.00000        1724.10|      14.50000        8333.15 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2105-8425015           142.600  CY   |       6.00000         855.60|       5.00000         713.00|      14.00000        1996.40 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2312-8260051           113.600  TON  |      24.00000        2726.40|      16.50000        1874.40|      24.00000        2726.40 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0050 2401-6745625                    LUMP |   12000.00000       12000.00|   10000.00000       10000.00|    5850.00000        5850.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0060 2401-6745650                    LUMP |    2000.00000        2000.00|     900.00000         900.00|    1225.00000        1225.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0070 2402-0425031           140.000  TON  |      30.00000        4200.00|      31.90000        4466.00|      30.00000        4200.00 
  GRANULAR BACKFILL                       |                             |                             | 
0080 2402-2720000          1097.300  CY   |      10.00000       10973.00|      10.00000       10973.00|       7.90000        8668.67 
  EXCAVATION, CLASS 20                    |                             |                             | 

0090 2402-2721000            20.900  CY   |      50.00000        1045.00|     100.00000        2090.00|      50.00000        1045.00 
  EXCAVATION, CLASS 21                    |                             |                             | 
0100 2415-2111210           144.000  LF   |     810.00000      116640.00|    1057.00000      152208.00|     900.00000      129600.00 
  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 
  10 FT.                                  |                             |                             | 
0110 2415-2201210             4.000  EACH |   24000.00000       96000.00|   22560.00000       90240.00|   28555.00000      114220.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 12 FT. X 10 FT.            |                             |                             | 
0120 2417-1040018            50.000  LF   |      15.00000         750.00|      18.20000         910.00|      28.00000        1400.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0130 2417-1040024           100.000  LF   |      25.00000        2500.00|      22.45000        2245.00|      32.00000        3200.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 

0140 2417-1040030            50.000  LF   |      40.00000        2000.00|      29.40000        1470.00|      42.00000        2100.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0150 2418-0000010             1.000  EACH |    2000.00000        2000.00|    3000.00000        3000.00|    2800.00000        2800.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0160 2502-8215124           150.000  LF   |      25.00000        3750.00|      25.60000        3840.00|      32.00000        4800.00 
  SUBDRAIN, CORRUGATED METAL PIPE, 24 IN. |                             |                             | 
  DIA.                                    |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 028  5 

 
     Bid Order:  028                             Contract ID:  99-C099-073                   Primary County:  WRIGHT 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GR100               |(   5  ) WE260               |(   6  ) RE300 
                                          |GRAVES CONSTRUCTION CO., INC |WEIDEMANN INC.               |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2502-8215130           220.000  LF   |      40.00000        8800.00|      32.75000        7205.00|      42.00000        9240.00 
  SUBDRAIN, CORRUGATED METAL PIPE, 30 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0180 2507-3250005           346.900  SY   |       4.00000        1387.60|       3.00000        1040.70|       1.60000         555.04 

  ENGINEERING FABRIC                      |                             |                             | 
0190 2507-6800061           281.000  TON  |      36.00000       10116.00|      31.90000        8963.90|      41.00000       11521.00 
  REVETMENT, CLASS E                      |                             |                             | 
0200 2518-6910000             2.000  EACH |     200.00000         400.00|     155.00000         310.00|     150.00000         300.00 
  SAFETY CLOSURE                          |                             |                             | 
0210 2528-8445110                    LUMP |    2300.00000        2300.00|    2350.00000        2350.00|    1300.00000        1300.00 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2533-4980005                    LUMP |   15000.00000       15000.00|   12650.00000       12650.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
0230 2601-2634100             2.100  ACRE |     700.00000        1470.00|     700.00000        1470.00|     700.00000        1470.00 
  MULCHING                                |                             |                             | 
0240 2601-2636043             2.100  ACRE |    1800.00000        3780.00|    1840.00000        3864.00|    1800.00000        3780.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0250 2602-0000020           215.000  LF   |       4.00000         860.00|       4.10000         881.50|       5.00000        1075.00 
  SILT FENCE                              |                             |                             | 

0260 2602-0000101           215.000  LF   |       1.00000         215.00|       1.00000         215.00|       2.00000         430.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0270 2602-0000212            50.000  LF   |      15.00000         750.00|      33.00000        1650.00|      35.00000        1750.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $       318,818.20|           $       342,527.20|           $       356,114.22 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       318,818.20|           $       342,527.20|           $       356,114.22 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/21/14 
                                                           VENDOR RANKING                                          Page:  029  1 
 

     Bid  Order:  029                         Contract ID:  99-0697-030                 Primary County:  WRIGHT 
   Letting Date:  140218     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    GRAVES CONSTRUCTION CO., INC. 
Contract Period:  120 WORK DAYS      Late Start Date:  04/07/14 
 
 
        Project:  BRFN-069-7(30)--39-99 
      Work Type:  BRIDGE REPLACEMENT - PPCB 
         County:  WRIGHT             Prj Awd Amt: $2,739,322.48 
          Route:  U.S. 69 
       Location:  OVER THE IOWA RIVER 
                  5.3 MILES NORTH OF NORTH JUNCTION IA 3 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GR100          GRAVES CONSTRUCTION CO., INC.                                              $  2,739,322.48     100.00  % 
   2   CH320          CHRISTENSEN BROS., INC.                                                    $  2,775,685.78     101.32  % 
   3   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $  2,850,190.65     104.04  % 
   4   MI900          MINNOWA CONSTRUCTION,INC.                                                  $  3,410,000.00     124.48  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 029  2 

 
     Bid Order:  029                             Contract ID:  99-0697-030                   Primary County:  WRIGHT 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR100               |(   2  ) CH320               |(   3  ) GO020 
                                          |GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC.      |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0114; 274'-6 X 44'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2102-2710070           699.000  CY   |       3.00000        2097.00|      15.00000       10485.00|       5.00000        3495.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2401-6745625                    LUMP |   75000.00000       75000.00|  120000.00000      120000.00|   50000.00000       50000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000           388.000  CY   |      20.00000        7760.00|      20.00000        7760.00|      25.00000        9700.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2402-2721000           492.000  CY   |     250.00000      123000.00|     150.00000       73800.00|     275.00000      135300.00 
  EXCAVATION, CLASS 21                    |                             |                             | 
0050 2403-0100010           845.000  CY   |     410.00000      346450.00|     420.00000      354900.00|     495.00000      418275.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0060 2404-7775000         56130.000  LB   |       0.82000       46026.60|       1.00000       56130.00|       0.88000       49394.40 
  REINFORCING STEEL                       |                             |                             | 
0070 2404-7775005        121327.000  LB   |       0.80000       97061.60|       1.00000      121327.00|       0.92000      111620.84 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0080 2407-0551267            28.000  EACH |   10755.00000      301140.00|   14000.00000      392000.00|   11500.00000      322000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, B67                           |                             |                             | 

0090 2408-7800000         10763.000  LB   |       3.00000       32289.00|       4.00000       43052.00|       3.00000       32289.00 
  STRUCTURAL STEEL                        |                             |                             | 
0100 2414-6424110           603.000  LF   |      50.00000       30150.00|      35.00000       21105.00|      44.00000       26532.00 
  CONCRETE BARRIER RAILING                |                             |                             | 
0110 2501-0201057          3890.000  LF   |      36.00000      140040.00|      40.00000      155600.00|      42.00000      163380.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0120 2501-6335010           218.000  LF   |      35.00000        7630.00|      40.00000        8720.00|      25.00000        5450.00 
  PREBORED HOLES                          |                             |                             | 
0130 2507-3250005          1171.000  SY   |       3.00000        3513.00|       2.00000        2342.00|       3.00000        3513.00 
  ENGINEERING FABRIC                      |                             |                             | 
0140 2507-6800061          1071.000  TON  |      36.00000       38556.00|      40.00000       42840.00|      40.00000       42840.00 
  REVETMENT, CLASS E                      |                             |                             | 
0150 2507-8029000            48.700  TON  |       1.00000          48.70|      50.00000        2435.00|      34.00000        1655.80 
  EROSION STONE                           |                             |                             | 

0160 2520-3350015             1.000  EACH |   15000.00000       15000.00|    3000.00000        3000.00|    5500.00000        5500.00 
  FIELD OFFICE                            |                             |                             | 
0170 2533-4980005                    LUMP |  220000.00000      220000.00|  150000.00000      150000.00|  150000.00000      150000.00 
  MOBILIZATION                            |                             |                             | 
0180 2601-2638650            21.000  SY   |       1.00000          21.00|      50.00000        1050.00|      45.00000         945.00 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
     SECTION TOTALS                       |           $     1,485,782.90|           $     1,566,546.00|           $     1,531,890.04 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0214; TRIPLE 12' X 8' X 84'-0 REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
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     Bid Order:  029                             Contract ID:  99-0697-030                   Primary County:  WRIGHT 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR100               |(   2  ) CH320               |(   3  ) GO020 
                                          |GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC.      |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2402-2720000          1525.000  CY   |      20.00000       30500.00|      10.00000       15250.00|      12.00000       18300.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0200 2403-0100020           424.000  CY   |     365.00000      154760.00|     400.00000      169600.00|     350.00000      148400.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 

0210 2404-7775000         68934.000  LB   |       0.88000       60661.92|       0.90000       62040.60|       0.88000       60661.92 
  REINFORCING STEEL                       |                             |                             | 
     SECTION TOTALS                       |           $       245,921.92|           $       246,890.60|           $       227,361.92 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS 
                                          |                             |                             | 
0220 2102-0425070          4096.400  TON  |      15.30000       62674.92|      15.00000       61446.00|      20.00000       81928.00 
  SPECIAL BACKFILL                        |                             |                             | 
0230 2102-2625000         17550.000  CY   |      10.15000      178132.50|      10.00000      175500.00|      12.50000      219375.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0240 2102-2710070          7030.000  CY   |       3.20000       22496.00|       3.20000       22496.00|       3.65000       25659.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0250 2102-2712015            25.000  CY   |      10.00000         250.00|      10.00000         250.00|      35.00000         875.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 

0260 2102-4560000            34.000  STA  |     300.00000       10200.00|     150.00000        5100.00|     125.00000        4250.00 
  LOCATING TILE LINES                     |                             |                             | 
0270 2102-5020010             8.750  STA  |     250.00000        2187.50|     250.00000        2187.50|     250.00000        2187.50 
  OBLITERATE OLD ROADBED                  |                             |                             | 
0280 2105-8425005           774.400  CY   |      31.00000       24006.40|      30.00000       23232.00|      35.00000       27104.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0290 2105-8425015          6150.000  CY   |       5.25000       32287.50|       5.00000       30750.00|       6.00000       36900.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0300 2111-8174100          4764.200  SY   |       6.50000       30967.30|       6.20000       29538.04|       7.00000       33349.40 
  GRANULAR SUBBASE                        |                             |                             | 
0310 2121-7425010          1332.700  TON  |      17.35000       23122.35|      17.00000       22655.90|      20.00000       26654.00 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0320 2122-5190501            43.000  SY   |      98.00000        4214.00|     100.00000        4300.00|      65.00000        2795.00 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 

  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0330 2122-5500060           563.800  SY   |      48.00000       27062.40|      50.00000       28190.00|      48.00000       27062.40 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0340 2123-7450000            28.000  STA  |     310.00000        8680.00|     300.00000        8400.00|     450.00000       12600.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
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     Bid Order:  029                             Contract ID:  99-0697-030                   Primary County:  WRIGHT 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR100               |(   2  ) CH320               |(   3  ) GO020 
                                          |GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC.      |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2301-0690200           618.700  SY   |     162.00000      100229.40|     160.00000       98992.00|     145.00000       89711.50 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0360 2301-1033100          4203.500  SY   |      50.50000      212276.75|      50.00000      210175.00|      49.90000      209754.65 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 

  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0370 2301-6911722                    LUMP |    2500.00000        2500.00|    2500.00000        2500.00|    1200.00000        1200.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0380 2312-8260051           575.600  TON  |      16.85000        9698.86|      17.00000        9785.20|      20.00000       11512.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0390 2315-8275025            60.900  TON  |      20.00000        1218.00|      19.00000        1157.10|      20.00000        1218.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0400 2402-0425040            88.700  CY   |      54.00000        4789.80|      52.00000        4612.40|      45.00000        3991.50 
  FLOODED BACKFILL                        |                             |                             | 
0410 2402-2720000           117.000  CY   |      20.00000        2340.00|       8.00000         936.00|       9.00000        1053.00 
  EXCAVATION, CLASS 20                    |                             |                             | 

0420 2416-0102242             2.000  EACH |    2050.00000        4100.00|    2000.00000        4000.00|    1700.00000        3400.00 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 
  EQUIVALENT DIAMETER 42 IN.              |                             |                             | 
0430 2416-1200242            36.000  LF   |     190.00000        6840.00|     190.00000        6840.00|     180.00000        6480.00 
  CULVERT, LOW CLEARANCE CONCRETE ROADWAY |                             |                             | 
  PIPE, EQUIVALENT DIAMETER 42 IN.        |                             |                             | 
0440 2422-0360018             8.000  EACH |     170.00000        1360.00|     170.00000        1360.00|     375.00000        3000.00 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
0450 2422-1722018           208.000  LF   |      22.65000        4711.20|      22.00000        4576.00|      30.00000        6240.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0460 2435-0251218             1.000  EACH |    1700.00000        1700.00|    2000.00000        2000.00|    1700.00000        1700.00 
  INTAKE, SW-512, 18 IN.                  |                             |                             | 
0470 2502-8212034          2834.000  LF   |       7.50000       21255.00|       7.30000       20688.20|       7.25000       20546.50 

  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0480 2502-8215804             8.000  LF   |     100.00000         800.00|      40.00000         320.00|      45.00000         360.00 
  SUBDRAIN, TILE, 4 IN. DIA.              |                             |                             | 
0490 2502-8220196            19.000  EACH |     180.00000        3420.00|     200.00000        3800.00|     175.00000        3325.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0500 2503-0500400             4.000  EACH |    2600.00000       10400.00|    3000.00000       12000.00|    2500.00000       10000.00 
  BRIDGE END DRAIN, RF-40                 |                             |                             | 
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     Bid Order:  029                             Contract ID:  99-0697-030                   Primary County:  WRIGHT 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR100               |(   2  ) CH320               |(   3  ) GO020 
                                          |GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC.      |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2505-4008120           202.500  LF   |       5.00000        1012.50|       3.00000         607.50|       7.00000        1417.50 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0520 2505-4008300            75.000  LF   |      17.00000        1275.00|      17.00000        1275.00|      16.25000        1218.75 
  STEEL BEAM GUARDRAIL                    |                             |                             | 

0530 2505-4008400             4.000  EACH |    1750.00000        7000.00|    1600.00000        6400.00|    1550.00000        6200.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0540 2505-4021010             4.000  EACH |     310.00000        1240.00|     300.00000        1200.00|     300.00000        1200.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0550 2505-4021700             4.000  EACH |    2000.00000        8000.00|    2000.00000        8000.00|    1985.00000        7940.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0560 2510-6745850          4816.900  SY   |       6.75000       32514.08|       7.00000       33718.30|       6.25000       30105.63 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0570 2518-6910000             8.000  EACH |     150.00000        1200.00|     100.00000         800.00|      75.00000         600.00 
  SAFETY CLOSURE                          |                             |                             | 
0580 2527-9263109            68.000  STA  |      35.00000        2380.00|      25.00000        1700.00|      25.00000        1700.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0590 2528-8445110                    LUMP |    5000.00000        5000.00|    3000.00000        3000.00|    4800.00000        4800.00 

  TRAFFIC CONTROL                         |                             |                             | 
0600 2533-4980005                    LUMP |   45000.00000       45000.00|   20000.00000       20000.00|   75000.00000       75000.00 
  MOBILIZATION                            |                             |                             | 
0610 2548-0000200            34.000  STA  |      78.00000        2652.00|      80.00000        2720.00|      75.00000        2550.00 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
0620 2599-9999005             4.000  EACH |     250.00000        1000.00|     250.00000        1000.00|     275.00000        1100.00 
  ('EACH' ITEM) REMOVAL OF SILT BASINS    |                             |                             | 
0630 2601-2633100            26.800  ACRE |     200.00000        5360.00|     300.00000        8040.00|      75.00000        2010.00 
  MOWING                                  |                             |                             | 
0640 2601-2634100             6.700  ACRE |     700.00000        4690.00|     700.00000        4690.00|     700.00000        4690.00 
  MULCHING                                |                             |                             | 
0650 2601-2636015             5.100  ACRE |    2100.00000       10710.00|    2300.00000       11730.00|    2500.00000       12750.00 
  NATIVE GRASS SEEDING                    |                             |                             | 

0660 2601-2636018             2.000  ACRE |    2750.00000        5500.00|    3200.00000        6400.00|    3000.00000        6000.00 
  WETLAND GRASS SEEDING                   |                             |                             | 
0670 2601-2636043             1.400  ACRE |     700.00000         980.00|    1000.00000        1400.00|    1000.00000        1400.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0680 2601-2640350           126.400  SQ   |      20.00000        2528.00|      16.00000        2022.40|      18.00000        2275.20 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
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     Bid Order:  029                             Contract ID:  99-0697-030                   Primary County:  WRIGHT 
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==================================================================================================================================== 
                                          |(   1  ) GR100               |(   2  ) CH320               |(   3  ) GO020 
                                          |GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC.      |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0690 2601-2642100             6.700  ACRE |     200.00000        1340.00|     400.00000        2680.00|     300.00000        2010.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0700 2601-2643110            35.700  MGAL |      60.00000        2142.00|      60.00000        2142.00|      60.00000        2142.00 

  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0710 2601-2643300             3.000  EACH |     350.00000        1050.00|     350.00000        1050.00|     350.00000        1050.00 
  MOBILIZATION FOR WATERING               |                             |                             | 
0720 2601-2643412            52.000  SQ   |     149.00000        7748.00|      90.00000        4680.00|     150.00000        7800.00 
  TURF REINFORCEMENT MAT, TYPE 2          |                             |                             | 
0730 2602-0000020          7710.000  LF   |       2.00000       15420.00|       2.00000       15420.00|       1.65000       12721.50 
  SILT FENCE                              |                             |                             | 
0740 2602-0000030          1806.000  LF   |       3.00000        5418.00|       2.30000        4153.80|       2.10000        3792.60 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0750 2602-0000050             4.000  EACH |     265.00000        1060.00|     250.00000        1000.00|     250.00000        1000.00 
  SILT BASINS                             |                             |                             | 
0760 2602-0000071          7372.000  LF   |       0.25000        1843.00|       0.20000        1474.40|       0.40000        2948.80 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 

0770 2602-0000101           737.200  LF   |       1.00000         737.20|       0.20000         147.44|       0.80000         589.76 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0780 2602-0000212           611.000  LF   |      18.00000       10998.00|      21.00000       12831.00|      25.00000       15275.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0790 2602-0000312           400.000  LF   |      10.00000        4000.00|       2.30000         920.00|       2.80000        1120.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0800 2602-0000320           400.000  LF   |       5.00000        2000.00|       4.00000        1600.00|       3.50000        1400.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0810 2602-0000350           800.000  LF   |       0.50000         400.00|       0.20000         160.00|       0.50000         400.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 

0820 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0830 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     1,007,617.66|           $       962,249.18|           $     1,090,938.69 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,739,322.48|           $     2,775,685.78|           $     2,850,190.65 
==================================================================================================================================== 
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==================================================================================================================================== 
                                          |(   4  ) MI900               |(      )                     |(      ) 
                                          |MINNOWA CONSTR., INC.        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0114; 274'-6 X 44'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2102-2710070           699.000  CY   |      14.75000       10310.25|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2401-6745625                    LUMP |  180000.00000      180000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000           388.000  CY   |      40.00000       15520.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2402-2721000           492.000  CY   |     125.00000       61500.00|                             | 
  EXCAVATION, CLASS 21                    |                             |                             | 
0050 2403-0100010           845.000  CY   |     520.00000      439400.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0060 2404-7775000         56130.000  LB   |       1.25000       70162.50|                             | 
  REINFORCING STEEL                       |                             |                             | 
0070 2404-7775005        121327.000  LB   |       1.25000      151658.75|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0080 2407-0551267            28.000  EACH |   12000.00000      336000.00|                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, B67                           |                             |                             | 

0090 2408-7800000         10763.000  LB   |       3.90000       41975.70|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
0100 2414-6424110           603.000  LF   |      50.00000       30150.00|                             | 
  CONCRETE BARRIER RAILING                |                             |                             | 
0110 2501-0201057          3890.000  LF   |      46.00000      178940.00|                             | 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0120 2501-6335010           218.000  LF   |      50.00000       10900.00|                             | 
  PREBORED HOLES                          |                             |                             | 
0130 2507-3250005          1171.000  SY   |       2.50000        2927.50|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0140 2507-6800061          1071.000  TON  |      35.50000       38020.50|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0150 2507-8029000            48.700  TON  |      40.00000        1948.00|                             | 
  EROSION STONE                           |                             |                             | 

0160 2520-3350015             1.000  EACH |   15000.00000       15000.00|                             | 
  FIELD OFFICE                            |                             |                             | 
0170 2533-4980005                    LUMP |  135603.62000      135603.62|                             | 
  MOBILIZATION                            |                             |                             | 
0180 2601-2638650            21.000  SY   |      50.00000        1050.00|                             | 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
     SECTION TOTALS                       |           $     1,721,066.82|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0214; TRIPLE 12' X 8' X 84'-0 REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
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     Bid Order:  029                             Contract ID:  99-0697-030                   Primary County:  WRIGHT 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI900               |(      )                     |(      ) 
                                          |MINNOWA CONSTR., INC.        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2402-2720000          1525.000  CY   |      20.00000       30500.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0200 2403-0100020           424.000  CY   |     650.00000      275600.00|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 

0210 2404-7775000         68934.000  LB   |       2.00000      137868.00|                             | 
  REINFORCING STEEL                       |                             |                             | 
     SECTION TOTALS                       |           $       443,968.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS 
                                          |                             |                             | 
0220 2102-0425070          4096.400  TON  |      20.00000       81928.00|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0230 2102-2625000         17550.000  CY   |      15.00000      263250.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0240 2102-2710070          7030.000  CY   |       5.00000       35150.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0250 2102-2712015            25.000  CY   |      50.00000        1250.00|                             | 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 

0260 2102-4560000            34.000  STA  |     125.00000        4250.00|                             | 
  LOCATING TILE LINES                     |                             |                             | 
0270 2102-5020010             8.750  STA  |    1000.00000        8750.00|                             | 
  OBLITERATE OLD ROADBED                  |                             |                             | 
0280 2105-8425005           774.400  CY   |      35.00000       27104.00|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0290 2105-8425015          6150.000  CY   |       6.00000       36900.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0300 2111-8174100          4764.200  SY   |       7.00000       33349.40|                             | 
  GRANULAR SUBBASE                        |                             |                             | 
0310 2121-7425010          1332.700  TON  |      20.00000       26654.00|                             | 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0320 2122-5190501            43.000  SY   |     114.00000        4902.00|                             | 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 

  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0330 2122-5500060           563.800  SY   |      50.00000       28190.00|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0340 2123-7450000            28.000  STA  |     450.00000       12600.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
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     Bid Order:  029                             Contract ID:  99-0697-030                   Primary County:  WRIGHT 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI900               |(      )                     |(      ) 
                                          |MINNOWA CONSTR., INC.        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2301-0690200           618.700  SY   |     200.00000      123740.00|                             | 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0360 2301-1033100          4203.500  SY   |      60.00000      252210.00|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 

  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0370 2301-6911722                    LUMP |    1000.00000        1000.00|                             | 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0380 2312-8260051           575.600  TON  |      20.00000       11512.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0390 2315-8275025            60.900  TON  |      20.00000        1218.00|                             | 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0400 2402-0425040            88.700  CY   |      45.00000        3991.50|                             | 
  FLOODED BACKFILL                        |                             |                             | 
0410 2402-2720000           117.000  CY   |       9.00000        1053.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 

0420 2416-0102242             2.000  EACH |    1700.00000        3400.00|                             | 
  APRON, LOW CLEARANCE CONCRETE,          |                             |                             | 
  EQUIVALENT DIAMETER 42 IN.              |                             |                             | 
0430 2416-1200242            36.000  LF   |     180.00000        6480.00|                             | 
  CULVERT, LOW CLEARANCE CONCRETE ROADWAY |                             |                             | 
  PIPE, EQUIVALENT DIAMETER 42 IN.        |                             |                             | 
0440 2422-0360018             8.000  EACH |     375.00000        3000.00|                             | 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
0450 2422-1722018           208.000  LF   |      30.00000        6240.00|                             | 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0460 2435-0251218             1.000  EACH |    1700.00000        1700.00|                             | 
  INTAKE, SW-512, 18 IN.                  |                             |                             | 
0470 2502-8212034          2834.000  LF   |      12.00000       34008.00|                             | 

  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0480 2502-8215804             8.000  LF   |      45.00000         360.00|                             | 
  SUBDRAIN, TILE, 4 IN. DIA.              |                             |                             | 
0490 2502-8220196            19.000  EACH |     185.00000        3515.00|                             | 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0500 2503-0500400             4.000  EACH |    3000.00000       12000.00|                             | 
  BRIDGE END DRAIN, RF-40                 |                             |                             | 
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     Bid Order:  029                             Contract ID:  99-0697-030                   Primary County:  WRIGHT 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI900               |(      )                     |(      ) 
                                          |MINNOWA CONSTR., INC.        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2505-4008120           202.500  LF   |      50.00000       10125.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0520 2505-4008300            75.000  LF   |      18.00000        1350.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 

0530 2505-4008400             4.000  EACH |    1725.00000        6900.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0540 2505-4021010             4.000  EACH |     225.00000         900.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0550 2505-4021700             4.000  EACH |    1950.00000        7800.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0560 2510-6745850          4816.900  SY   |       8.00000       38535.20|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0570 2518-6910000             8.000  EACH |      75.00000         600.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0580 2527-9263109            68.000  STA  |      25.00000        1700.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0590 2528-8445110                    LUMP |    2850.00000        2850.00|                             | 

  TRAFFIC CONTROL                         |                             |                             | 
0600 2533-4980005                    LUMP |   60000.00000       60000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0610 2548-0000200            34.000  STA  |      75.00000        2550.00|                             | 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
0620 2599-9999005             4.000  EACH |     275.00000        1100.00|                             | 
  ('EACH' ITEM) REMOVAL OF SILT BASINS    |                             |                             | 
0630 2601-2633100            26.800  ACRE |     300.00000        8040.00|                             | 
  MOWING                                  |                             |                             | 
0640 2601-2634100             6.700  ACRE |     700.00000        4690.00|                             | 
  MULCHING                                |                             |                             | 
0650 2601-2636015             5.100  ACRE |    2240.00000       11424.00|                             | 
  NATIVE GRASS SEEDING                    |                             |                             | 

0660 2601-2636018             2.000  ACRE |    3125.00000        6250.00|                             | 
  WETLAND GRASS SEEDING                   |                             |                             | 
0670 2601-2636043             1.400  ACRE |     913.00000        1278.20|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0680 2601-2640350           126.400  SQ   |      16.00000        2022.40|                             | 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
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     Bid Order:  029                             Contract ID:  99-0697-030                   Primary County:  WRIGHT 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI900               |(      )                     |(      ) 
                                          |MINNOWA CONSTR., INC.        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0690 2601-2642100             6.700  ACRE |     367.00000        2458.90|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0700 2601-2643110            35.700  MGAL |      60.00000        2142.00|                             | 

  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0710 2601-2643300             3.000  EACH |     350.00000        1050.00|                             | 
  MOBILIZATION FOR WATERING               |                             |                             | 
0720 2601-2643412            52.000  SQ   |      88.00000        4576.00|                             | 
  TURF REINFORCEMENT MAT, TYPE 2          |                             |                             | 
0730 2602-0000020          7710.000  LF   |       1.80000       13878.00|                             | 
  SILT FENCE                              |                             |                             | 
0740 2602-0000030          1806.000  LF   |       2.20000        3973.20|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0750 2602-0000050             4.000  EACH |     250.00000        1000.00|                             | 
  SILT BASINS                             |                             |                             | 
0760 2602-0000071          7372.000  LF   |       0.15000        1105.80|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 

0770 2602-0000101           737.200  LF   |       0.15000         110.58|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0780 2602-0000212           611.000  LF   |      21.00000       12831.00|                             | 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0790 2602-0000312           400.000  LF   |       2.20000         880.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0800 2602-0000320           400.000  LF   |       3.80000        1520.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0810 2602-0000350           800.000  LF   |       0.15000         120.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 

0820 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0830 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     1,244,965.18|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,410,000.00|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  101                         Contract ID:  17-1372-619                 Primary County:  CERRO GORDO 
   Letting Date:  140218     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   WICKS CONSTRUCTION, INC. 
Contract Period:  140 WORK DAYS      Specified Start Date:  07/08/14 
 
 
        Project:  STP-U-1372(619)--70-17 
      Work Type:  PCC PAVEMENT - GRADE & REPLACE 
         County:  CERRO GORDO        Prj Awd Amt: $2,331,187.78 
          Route:  NORTH SHORE DRIVE 
       Location:  IN THE CITY OF CLEAR LAKE, FROM 7TH AVENUE 
                  NORTH TO MAIN AVENUE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      WICKS CONSTRUCTION, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   WI040          WICKS CONSTRUCTION, INC.                                                   $  2,331,187.78     100.00  % 
   2   MC320          BOB MCKINESS EXCAVATING & GRADING, INC.                                    $  2,348,218.14     100.73  % 
   3   YO038          YOHN CO.                                                                   $  2,576,926.79     110.54  % 
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     Bid Order:  101                             Contract ID:  17-1372-619                   Primary County:  CERRO GORDO 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WI040               |(   2  ) MC320               |(   3  ) YO038 
                                          |WICKS CONSTRUCTION, INC.     |MCKINESS, BOB EXCAV. & GR.   |YOHN CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002           383.000  UNIT |      15.00000        5745.00|       7.25000        2776.75|      11.50000        4404.50 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          2641.000  CY   |      10.00000       26410.00|       8.00000       21128.00|      10.00000       26410.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425005           352.000  CY   |      15.00000        5280.00|      31.25000       11000.00|      15.00000        5280.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0040 2105-8425015           469.000  CY   |      12.00000        5628.00|      16.00000        7504.00|      12.00000        5628.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2107-0875000          2464.000  CY   |       1.00000        2464.00|       5.75000       14168.00|       1.00000        2464.00 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0060 2113-0001100          3666.000  SY   |       2.05000        7515.30|       2.20000        8065.20|       2.05000        7515.30 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0070 2115-0100000          2704.000  CY   |      35.00000       94640.00|      35.00000       94640.00|      35.00000       94640.00 
  MODIFIED SUBBASE                        |                             |                             | 
0080 2123-7450020            38.780  STA  |     138.00000        5351.64|      20.00000         775.60|     138.00000        5351.64 

  SHOULDER FINISHING, EARTH               |                             |                             | 
0090 2126-8275058          1000.000  CY   |       8.68000        8680.00|      12.50000       12500.00|       8.68000        8680.00 
  RECLAIMING PRESENT SURFACING MATERIAL   |                             |                             | 
0100 2214-5145150           121.000  SY   |      12.25000        1482.25|      12.25000        1482.25|      12.25000        1482.25 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0110 2301-1033070         14302.000  SY   |      41.15000      588527.30|      38.45000      549911.90|      39.45000      564213.90 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 7 IN.                       |                             |                             | 
0120 2301-6911722                    LUMP |    2000.00000        2000.00|    1500.00000        1500.00|    2500.00000        2500.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0130 2303-0101000           121.000  SY   |      18.10000        2190.10|      18.10000        2190.10|      18.10000        2190.10 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 

  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0140 2304-0101000           565.300  SY   |      42.65000       24110.05|      46.15000       26088.60|      42.65000       24110.05 
  TEMPORARY PAVEMENT                      |                             |                             | 
0150 2312-8260051          1900.000  TON  |      15.50000       29450.00|      17.71000       33649.00|      15.50000       29450.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0160 2402-0425031           600.000  TON  |      12.50000        7500.00|      20.00000       12000.00|      14.00000        8400.00 
  GRANULAR BACKFILL                       |                             |                             | 
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     Bid Order:  101                             Contract ID:  17-1372-619                   Primary County:  CERRO GORDO 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WI040               |(   2  ) MC320               |(   3  ) YO038 
                                          |WICKS CONSTRUCTION, INC.     |MCKINESS, BOB EXCAV. & GR.   |YOHN CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2435-0130148             5.000  EACH |    4065.00000       20325.00|    4000.00000       20000.00|    4000.00000       20000.00 
  MANHOLE, SANITARY SEWER, SW-301, 48 IN. |                             |                             | 
0180 2435-0140148             1.000  EACH |    2800.00000        2800.00|    3000.00000        3000.00|    3200.00000        3200.00 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 

0190 2435-0140172             2.000  EACH |    4900.00000        9800.00|    4500.00000        9000.00|    6500.00000       13000.00 
  MANHOLE, STORM SEWER, SW-401, 72 IN.    |                             |                             | 
0200 2435-0250100            22.000  EACH |    2600.00000       57200.00|    2700.00000       59400.00|    2900.00000       63800.00 
  INTAKE, SW-501                          |                             |                             | 
0210 2435-0250300             2.000  EACH |    3500.00000        7000.00|    5400.00000       10800.00|    4200.00000        8400.00 
  INTAKE, SW-503                          |                             |                             | 
0220 2435-0250800             1.000  EACH |    3000.00000        3000.00|    4600.00000        4600.00|    5600.00000        5600.00 
  INTAKE, SW-508                          |                             |                             | 
0230 2435-0600010             8.000  EACH |     750.00000        6000.00|     550.00000        4400.00|     750.00000        6000.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0240 2435-0600020             3.000  EACH |    2500.00000        7500.00|    1500.00000        4500.00|    2500.00000        7500.00 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
0250 2435-0600110             7.000  EACH |     500.00000        3500.00|     400.00000        2800.00|     500.00000        3500.00 
  INTAKE ADJUSTMENT, MINOR                |                             |                             | 
0260 2435-0700010             2.000  EACH |     500.00000        1000.00|     750.00000        1500.00|    1500.00000        3000.00 

  CONNECTION TO EXISTING MANHOLE          |                             |                             | 
0270 2502-8212306          3715.900  LF   |      10.50000       39016.95|      10.00000       37159.00|      12.00000       44590.80 
  SUBDRAIN, STANDARD, PERFORATED, 6 IN.,  |                             |                             | 
  AS PER PLAN                             |                             |                             | 
0280 2502-8212308           401.000  LF   |      15.00000        6015.00|      12.00000        4812.00|      15.75000        6315.75 
  SUBDRAIN, STANDARD, PERFORATED, 8 IN.,  |                             |                             | 
  AS PER PLAN                             |                             |                             | 
0290 2502-8220193            26.000  EACH |      75.00000        1950.00|     150.00000        3900.00|     120.00000        3120.00 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0300 2502-8221006             3.000  EACH |     250.00000         750.00|     350.00000        1050.00|     430.00000        1290.00 
  SUBDRAIN RISER, 6 IN., AS PER PLAN      |                             |                             | 
0310 2502-8221008             2.000  EACH |     350.00000         700.00|    1000.00000        2000.00|     450.00000         900.00 
  SUBDRAIN RISER, 8 IN., AS PER PLAN      |                             |                             | 
0320 2503-0111018            62.500  LF   |      33.00000        2062.50|      42.00000        2625.00|      45.00000        2812.50 

  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  HIGH DENSITY POLYETHYLENE PIPE (HDPE),  |                             |                             | 
  18 IN.                                  |                             |                             | 
0330 2503-0114212            20.000  LF   |      40.00000         800.00|      48.00000         960.00|      45.50000         910.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 12 IN.                     |                             |                             | 
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0340 2503-0114215          1140.000  LF   |      39.00000       44460.00|      50.00000       57000.00|      42.50000       48450.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 

0350 2503-0114218            99.000  LF   |      46.00000        4554.00|      53.00000        5247.00|      60.00000        5940.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0360 2503-0116229           356.000  LF   |      63.00000       22428.00|      73.00000       25988.00|      75.00000       26700.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE ARCH PIPE (RCAP),   |                             |                             | 
  2000D (CLASS A-III), 29 IN. X 18 IN.    |                             |                             | 
0370 2503-0116237            43.500  LF   |      90.00000        3915.00|      99.00000        4306.50|      90.00000        3915.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE ARCH PIPE (RCAP),   |                             |                             | 
  2000D (CLASS A-III), 37 IN. X 23 IN.    |                             |                             | 
0380 2503-0200036           323.000  LF   |      15.00000        4845.00|      15.00000        4845.00|      10.00000        3230.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 

0390 2504-0114008           566.000  LF   |      41.00000       23206.00|      44.00000       24904.00|      51.00000       28866.00 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 8 IN.    |                             |                             | 
0400 2504-0114010            20.000  LF   |      50.00000        1000.00|      48.00000         960.00|      51.00000        1020.00 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 10 IN.   |                             |                             | 
0410 2504-0114012          1508.000  LF   |      45.00000       67860.00|      56.00000       84448.00|      54.00000       81432.00 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 12 IN.   |                             |                             | 
0420 2504-0200406          1887.000  LF   |      41.00000       77367.00|      28.00000       52836.00|      16.00000       30192.00 
  SANITARY SEWER SERVICE STUB, POLYVINYL  |                             |                             | 
  CHLORIDE PIPE (PVC), 6 IN.              |                             |                             | 
0430 2504-0200408            33.000  LF   |      41.00000        1353.00|      34.00000        1122.00|      26.00000         858.00 
  SANITARY SEWER SERVICE STUB, POLYVINYL  |                             |                             | 

  CHLORIDE PIPE (PVC), 8 IN.              |                             |                             | 
0440 2504-0320300             6.000  EACH |     440.00000        2640.00|     500.00000        3000.00|     200.00000        1200.00 
  SANITARY SEWER CLEANOUT, SW-203         |                             |                             | 
0450 2510-6745850         14741.600  SY   |       5.50000       81078.80|       7.50000      110562.00|       7.00000      103191.20 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0460 2510-6750600            19.000  EACH |     350.00000        6650.00|     500.00000        9500.00|     500.00000        9500.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
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0470 2511-6745900          1643.300  SY   |       4.00000        6573.20|       7.00000       11503.10|       6.50000       10681.45 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0480 2511-7526004          1647.100  SY   |      45.00000       74119.50|      43.00000       70825.30|      43.50000       71648.85 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 

0490 2511-7526006           408.600  SY   |      48.00000       19612.80|      48.00000       19612.80|      54.00000       22064.40 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0500 2511-7528101           564.000  SF   |      40.00000       22560.00|      40.00000       22560.00|      45.00000       25380.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0510 2512-1725256           104.000  LF   |      25.00000        2600.00|      25.00000        2600.00|      25.00000        2600.00 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0520 2515-2475006           714.100  SY   |      43.50000       31063.35|      42.00000       29992.20|      58.00000       41417.80 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0530 2515-2475007           116.900  SY   |      47.00000        5494.30|      45.00000        5260.50|      65.00000        7598.50 
  DRIVEWAY, P.C. CONCRETE, 7 IN.          |                             |                             | 
0540 2515-6745600          1209.200  SY   |       5.00000        6046.00|       7.00000        8464.40|       6.50000        7859.80 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0550 2518-6910000            30.000  EACH |     100.00000        3000.00|     125.00000        3750.00|     100.00000        3000.00 
  SAFETY CLOSURE                          |                             |                             | 
0560 2523-0000310             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     600.00000        1200.00 

  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0570 2523-0000400             1.000  EACH |   24500.00000       24500.00|   24500.00000       24500.00|   18000.00000       18000.00 
  CONTROL CABINET                         |                             |                             | 
0580 2527-9263137            10.000  EACH |     299.50000        2995.00|     299.50000        2995.00|     100.00000        1000.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0590 2528-8445110                    LUMP |    7450.00000        7450.00|   10000.00000       10000.00|   11000.00000       11000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0600 2533-4980005                    LUMP |  150000.00000      150000.00|  105000.00000      105000.00|  275000.00000      275000.00 
  MOBILIZATION                            |                             |                             | 
0610 2552-0000210           300.000  TON  |       1.00000         300.00|      24.50000        7350.00|      10.00000        3000.00 
  TRENCH FOUNDATION                       |                             |                             | 
0620 2552-0000300                    LUMP |    6000.00000        6000.00|    4190.00000        4190.00|    6000.00000        6000.00 
  TRENCH COMPACTION TESTING               |                             |                             | 

0630 2554-0114004            40.000  LF   |      50.00000        2000.00|      55.00000        2200.00|      30.00000        1200.00 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 4 IN.              |                             |                             | 
0640 2554-0114006            20.000  LF   |      50.00000        1000.00|      57.00000        1140.00|      40.00000         800.00 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 6 IN.              |                             |                             | 
0650 2554-0114008           460.000  LF   |      37.00000       17020.00|      59.00000       27140.00|      42.00000       19320.00 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 8 IN.              |                             |                             | 
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0660 2554-0114010           268.000  LF   |      41.00000       10988.00|      53.00000       14204.00|      42.00000       11256.00 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 10 IN.             |                             |                             | 
0670 2554-0114012          1880.000  LF   |      44.00000       82720.00|      50.00000       94000.00|      42.50000       79900.00 

  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 12 IN.             |                             |                             | 
0680 2554-0124012           485.000  LF   |      93.00000       45105.00|     112.00000       54320.00|     150.00000       72750.00 
  WATER MAIN, TRENCHLESS, POLYVINYL       |                             |                             | 
  CHLORIDE PIPE (PVC), 12 IN.             |                             |                             | 
0690 2554-0203000          3288.000  LB   |       7.75000       25482.00|       9.00000       29592.00|       6.50000       21372.00 
  FITTINGS BY WEIGHT, DUCTILE IRON        |                             |                             | 
0700 2554-0207006             1.000  EACH |     800.00000         800.00|    1200.00000        1200.00|    1200.00000        1200.00 
  VALVE, GATE, DIP, 6 IN.                 |                             |                             | 
0710 2554-0207008             5.000  EACH |    1100.00000        5500.00|    1700.00000        8500.00|    1400.00000        7000.00 
  VALVE, GATE, DIP, 8 IN.                 |                             |                             | 
0720 2554-0207010             2.000  EACH |    1600.00000        3200.00|    2150.00000        4300.00|    1600.00000        3200.00 
  VALVE, GATE, DIP, 10 IN.                |                             |                             | 
0730 2554-0207012             8.000  EACH |    2050.00000       16400.00|    2600.00000       20800.00|    2200.00000       17600.00 
  VALVE, GATE, DIP, 12 IN.                |                             |                             | 

0740 2554-0210201             8.000  EACH |    4300.00000       34400.00|    5800.00000       46400.00|    6000.00000       48000.00 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
0750 2555-0000010                    LUMP |   12000.00000       12000.00|    2250.00000        2250.00|   12000.00000       12000.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0760 2599-9999005             1.000  EACH |     300.00000         300.00|     450.00000         450.00|    1000.00000        1000.00 
  ('EACH' ITEM) Corporation Stop, 1 IN.   |                             |                             | 
0770 2599-9999005             1.000  EACH |     500.00000         500.00|     600.00000         600.00|    1000.00000        1000.00 
  ('EACH' ITEM) Corporation Stop, 1-1/2   |                             |                             | 
  IN.                                     |                             |                             | 
0780 2599-9999005             1.000  EACH |     600.00000         600.00|     700.00000         700.00|    1200.00000        1200.00 
  ('EACH' ITEM) Corporation Stop, 2 IN.   |                             |                             | 
0790 2599-9999005            44.000  EACH |     335.00000       14740.00|     425.00000       18700.00|    1150.00000       50600.00 
  ('EACH' ITEM) Corporation Stop, 3/4 IN. |                             |                             | 
0800 2599-9999005             1.000  EACH |    1000.00000        1000.00|     400.00000         400.00|     500.00000         500.00 

  ('EACH' ITEM) C-Type Connection         |                             |                             | 
0810 2599-9999005             1.000  EACH |     200.00000         200.00|     350.00000         350.00|     200.00000         200.00 
  ('EACH' ITEM) Curb Stop & Box, 1 IN.    |                             |                             | 
0820 2599-9999005             1.000  EACH |     400.00000         400.00|     475.00000         475.00|     300.00000         300.00 
  ('EACH' ITEM) Curb Stop & Box, 1-1/2 IN |                             |                             | 
0830 2599-9999005             1.000  EACH |     500.00000         500.00|     600.00000         600.00|     360.00000         360.00 
  ('EACH' ITEM) Curb Stop & Box, 2 IN.    |                             |                             | 
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0840 2599-9999005            42.000  EACH |     160.00000        6720.00|     325.00000       13650.00|     130.00000        5460.00 
  ('EACH' ITEM) Curb Stop & Box, 3/4 IN.  |                             |                             | 
0850 2599-9999005            50.000  EACH |     125.00000        6250.00|     200.00000       10000.00|     150.00000        7500.00 
  ('EACH' ITEM) Inlet Protection          |                             |                             | 

0860 2599-9999005            22.000  EACH |     600.00000       13200.00|     600.00000       13200.00|    1200.00000       26400.00 
  ('EACH' ITEM) Lighting Pole Foundation  |                             |                             | 
0870 2599-9999005             2.000  EACH |     750.00000        1500.00|     500.00000        1000.00|     700.00000        1400.00 
  ('EACH' ITEM) Relocate Site Seeing      |                             |                             | 
  Binoculars                              |                             |                             | 
0880 2599-9999005             2.000  EACH |     400.00000         800.00|     450.00000         900.00|     700.00000        1400.00 
  ('EACH' ITEM) Sanitary Sewer Wye, 10 IN |                             |                             | 
  x 6 IN.                                 |                             |                             | 
0890 2599-9999005            51.000  EACH |     480.00000       24480.00|     500.00000       25500.00|    1100.00000       56100.00 
  ('EACH' ITEM) Sanitary Sewer Wye, 12 IN |                             |                             | 
  x 6 IN.                                 |                             |                             | 
0900 2599-9999005             1.000  EACH |     750.00000         750.00|     640.00000         640.00|     950.00000         950.00 
  ('EACH' ITEM) Sanitary Sewer Wye, 12 IN |                             |                             | 
  x 8 IN.                                 |                             |                             | 
0910 2599-9999005             2.000  EACH |     325.00000         650.00|     406.00000         812.00|     800.00000        1600.00 

  ('EACH' ITEM) Sanitary Sewer Wye, 8 IN. |                             |                             | 
  x 6 IN.                                 |                             |                             | 
0920 2599-9999005             1.000  EACH |    1000.00000        1000.00|     750.00000         750.00|    2100.00000        2100.00 
  ('EACH' ITEM) Yard Hydrant Relocation   |                             |                             | 
0930 2599-9999009          1200.000  LF   |       9.00000       10800.00|       9.00000       10800.00|       9.75000       11700.00 
  ('LINEAR FEET' ITEM) Electrical Circuit |                             |                             | 
0940 2599-9999009          6000.000  LF   |      10.00000       60000.00|      10.00000       60000.00|       8.90000       53400.00 
  ('LINEAR FEET' ITEM) Electrical Circuit |                             |                             | 
  (1-A1&1-B1,                             |                             |                             | 
0950 2599-9999009           790.000  LF   |      25.00000       19750.00|      24.00000       18960.00|      12.05000        9519.50 
  ('LINEAR FEET' ITEM) Paver Edge         |                             |                             | 
  Restraint                               |                             |                             | 
0960 2599-9999009           750.000  LF   |      20.00000       15000.00|      10.00000        7500.00|      20.00000       15000.00 
  ('LINEAR FEET' ITEM) Railbed Removal    |                             |                             | 

0970 2599-9999009            57.000  LF   |      30.00000        1710.00|      21.00000        1197.00|      20.00000        1140.00 
  ('LINEAR FEET' ITEM) Water Service,     |                             |                             | 
  Copper, 1 IN.                           |                             |                             | 
0980 2599-9999009            25.900  LF   |      35.00000         906.50|      30.00000         777.00|      35.00000         906.50 
  ('LINEAR FEET' ITEM) Water Service,     |                             |                             | 
  Copper, 1-1/2 IN.                       |                             |                             | 
0990 2599-9999009             9.500  LF   |      80.00000         760.00|      65.00000         617.50|      41.00000         389.50 
  ('LINEAR FEET' ITEM) Water Service,     |                             |                             | 
  Copper, 2 IN.                           |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 101  8 

 
     Bid Order:  101                             Contract ID:  17-1372-619                   Primary County:  CERRO GORDO 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WI040               |(   2  ) MC320               |(   3  ) YO038 
                                          |WICKS CONSTRUCTION, INC.     |MCKINESS, BOB EXCAV. & GR.   |YOHN CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1000 2599-9999009          1542.800  LF   |      28.00000       43198.40|      19.50000       30084.60|      15.00000       23142.00 
  ('LINEAR FEET' ITEM) Water Service,     |                             |                             | 
  Copper, 3/4 IN.                         |                             |                             | 
1010 2599-9999014          3180.000  SF   |      13.00000       41340.00|       7.00000       22260.00|      12.10000       38478.00 

  ('SQUARE FEET' ITEM) Brick Paver        |                             |                             | 
  Sidewalk                                |                             |                             | 
1020 2599-9999014          1769.000  SF   |      11.00000       19459.00|      13.00000       22997.00|      35.00000       61915.00 
  ('SQUARE FEET' ITEM) PCC Crosswalk,     |                             |                             | 
  Colored & Stamped, 7 IN.                |                             |                             | 
1030 2599-9999014          3180.000  SF   |       5.00000       15900.00|       4.75000       15105.00|       4.50000       14310.00 
  ('SQUARE FEET' ITEM) PCC Paver Base, 5  |                             |                             | 
  IN.                                     |                             |                             | 
1040 2599-9999014           135.000  SF   |      10.00000        1350.00|       4.00000         540.00|       3.00000         405.00 
  ('SQUARE FEET' ITEM) Removal of Brick   |                             |                             | 
  Pavers                                  |                             |                             | 
1050 2599-9999018           198.000  SY   |      95.00000       18810.00|      80.00000       15840.00|      60.00000       11880.00 
  ('SQUARE YARDS' ITEM) Bike Lane, PCC, 5 |                             |                             | 
  IN. Colored                             |                             |                             | 
1060 2601-2634105             0.800  ACRE |    4900.00000        3920.00|    4900.00000        3920.00|    3500.00000        2800.00 

  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
1070 2601-2636044             0.800  ACRE |    2350.00000        1880.00|    2350.00000        1880.00|    1800.00000        1440.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
1080 2601-2639010           379.800  SQ   |      95.80000       36384.84|      95.80000       36384.84|      40.00000       15192.00 
  SODDING                                 |                             |                             | 
1090 2602-0000309           750.000  LF   |       2.50000        1875.00|       2.50000        1875.00|       2.50000        1875.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
1100 2602-0000350           750.000  LF   |       1.00000         750.00|       0.50000         375.00|       0.75000         562.50 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
1110 2602-0010020            10.000  EACH |    1000.00000       10000.00|    1000.00000       10000.00|    1000.00000       10000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
1120 2610-0000212             4.000  CY   |      78.75000         315.00|      78.75000         315.00|      25.00000         100.00 

  MULCH, SHREDDED BARK                    |                             |                             | 
1130 2611-0000200            14.000  EACH |     415.00000        5810.00|     415.00000        5810.00|     750.00000       10500.00 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY)                               |                             |                             | 
     SECTION TOTALS                       |           $     2,331,187.78|           $     2,348,218.14|           $     2,576,926.79 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,331,187.78|           $     2,348,218.14|           $     2,576,926.79 
==================================================================================================================================== 
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                                                           VENDOR RANKING                                          Page:  102  1 
 

     Bid  Order:  102                         Contract ID:  30-7185-603                 Primary County:  DICKINSON 
   Letting Date:  140218     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   ALLIED MANATTS GROUP, L.L.C. 
Contract Period:  120 WORK DAYS      Late Start Date:  05/05/14 
 
 
        Project:  STP-U-7185(603)--70-30 
      Work Type:  PCC PAVEMENT - REPLACE 
         County:  DICKINSON          Prj Awd Amt: $2,334,332.70 
          Route:  15TH STREET 
       Location:  IN THE CITY OF SPIRIT LAKE, FROM HUDSON 
                  AVENUE WEST TO HILL AVENUE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      ALLIED MANATTS GROUP, L.L.C. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   AL427          ALLIED MANATTS GROUP, L.L.C.                                               $  2,334,332.70     100.00  % 
   2   WI040          WICKS CONSTRUCTION, INC.                                                   $  2,388,679.80     102.32  % 
   3   CE099          CEDAR VALLEY CORP., LLC.                                                   $  2,428,712.52     104.04  % 
   4   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $  2,657,899.20     113.86  % 
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                                                                                                                Run Date: 03/21/14 
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     Bid Order:  102                             Contract ID:  30-7185-603                   Primary County:  DICKINSON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AL427               |(   2  ) WI040               |(   3  ) CE099 
                                          |ALLIED MANATTS GROUP, L.L.C. |WICKS CONSTRUCTION, INC.     |CEDAR VALLEY CORP., LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070          8726.000  CY   |       9.00000       78534.00|       9.40000       82024.40|       9.40000       82024.40 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2102-2710090          4115.000  CY   |       6.00000       24690.00|      10.40000       42796.00|      10.40000       42796.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0030 2105-8425015          7660.000  CY   |       8.00000       61280.00|      12.25000       93835.00|      12.25000       93835.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2115-0100000          4939.000  CY   |      44.00000      217316.00|      43.00000      212377.00|      43.00000      212377.00 
  MODIFIED SUBBASE                        |                             |                             | 
0050 2123-7450020           163.700  STA  |      95.00000       15551.50|      85.00000       13914.50|      85.00000       13914.50 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0060 2212-5070310             8.400  SY   |     115.00000         966.00|     115.00000         966.00|     115.00000         966.00 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0070 2212-5070330             1.000  EACH |     180.00000         180.00|     180.00000         180.00|     180.00000         180.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0080 2213-6745500            12.430  STA  |     510.00000        6339.30|     975.00000       12119.25|     975.00000       12119.25 
  REMOVAL OF CURB                         |                             |                             | 
0090 2213-7100400            21.000  EACH |      50.00000        1050.00|      50.00000        1050.00|      50.00000        1050.00 

  RELOCATION OF MAIL BOXES                |                             |                             | 
0100 2301-1033080         23908.000  SY   |      33.00000      788964.00|      34.10000      815262.80|      33.81000      808329.48 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0110 2312-8260310          1830.000  TON  |      17.50000       32025.00|      22.00000       40260.00|      22.00000       40260.00 
  GRANULAR SURFACING ON ROAD, CRUSHED     |                             |                             | 
  CONCRETE                                |                             |                             | 
0120 2315-8275030          1338.000  TON  |      12.50000       16725.00|      14.00000       18732.00|      14.00000       18732.00 
  SURFACING, DRIVEWAY, CLASS C GRAVEL     |                             |                             | 
0130 2402-2720000           220.000  CY   |      22.00000        4840.00|       6.00000        1320.00|       6.00000        1320.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0140 2416-0100015             4.000  EACH |     620.00000        2480.00|    1367.00000        5468.00|    1367.00000        5468.00 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 

0150 2416-0100018             2.000  EACH |     760.00000        1520.00|    1375.00000        2750.00|    1375.00000        2750.00 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0160 2416-0100024             1.000  EACH |     840.00000         840.00|    1450.00000        1450.00|    1450.00000        1450.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0170 2416-0101036             2.000  EACH |     300.00000         600.00|     650.00000        1300.00|     650.00000        1300.00 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS LESS THAN OR EQUAL TO 36 IN.     |                             |                             | 
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                                                                                                                Run Date: 03/21/14 
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     Bid Order:  102                             Contract ID:  30-7185-603                   Primary County:  DICKINSON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AL427               |(   2  ) WI040               |(   3  ) CE099 
                                          |ALLIED MANATTS GROUP, L.L.C. |WICKS CONSTRUCTION, INC.     |CEDAR VALLEY CORP., LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2416-1000000           164.000  LF   |     108.00000       17712.00|      38.00000        6232.00|      38.00000        6232.00 
  RIGID PIPE CULVERT, ROADWAY, 15 IN. DIA |                             |                             | 
0190 2416-1180018            88.000  LF   |      46.00000        4048.00|      41.00000        3608.00|      41.00000        3608.00 
  CULVERT, CONCRETE ROADWAY PIPE, 18 IN.  |                             |                             | 

  DIA.                                    |                             |                             | 
0200 2416-1180024             8.000  LF   |      60.00000         480.00|      54.00000         432.00|      54.00000         432.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0210 2422-1720000            60.000  LF   |      22.00000        1320.00|      29.00000        1740.00|      29.00000        1740.00 
  UNCLASSIFIED PIPE CULVERT, ENTRANCE, 12 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0220 2435-0140200             1.000  EACH |    1885.00000        1885.00|    3965.00000        3965.00|    3965.00000        3965.00 
  MANHOLE, STORM SEWER, SW-402            |                             |                             | 
0230 2435-0250100             1.000  EACH |    2800.00000        2800.00|    3680.00000        3680.00|    3680.00000        3680.00 
  INTAKE, SW-501                          |                             |                             | 
0240 2435-0250700            12.000  EACH |    3300.00000       39600.00|    4480.00000       53760.00|    4480.00000       53760.00 
  INTAKE, SW-507                          |                             |                             | 
0250 2435-0251300             1.000  EACH |    1870.00000        1870.00|    4600.00000        4600.00|    4545.00000        4545.00 
  INTAKE, SW-513                          |                             |                             | 

0260 2435-0600010             9.000  EACH |     450.00000        4050.00|     380.00000        3420.00|     380.00000        3420.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0270 2435-0600020             1.000  EACH |    2700.00000        2700.00|    1800.00000        1800.00|    1800.00000        1800.00 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
0280 2502-8212206         15114.000  LF   |       8.25000      124690.50|       8.25000      124690.50|       8.25000      124690.50 
  SUBDRAIN, PERFORATED PLASTIC PIPE, 6 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0290 2502-8220193            16.000  EACH |     220.00000        3520.00|     220.00000        3520.00|     220.00000        3520.00 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0300 2502-8220196             4.000  EACH |     220.00000         880.00|     220.00000         880.00|     220.00000         880.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0310 2503-0114215          1572.000  LF   |      44.00000       69168.00|      38.00000       59736.00|      38.00000       59736.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 

  (CLASS III), 15 IN.                     |                             |                             | 
0320 2503-0114218           215.000  LF   |      50.00000       10750.00|      41.00000        8815.00|      41.00000        8815.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0330 2503-0114224            49.000  LF   |      56.00000        2744.00|      48.00000        2352.00|      48.00000        2352.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
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     Bid Order:  102                             Contract ID:  30-7185-603                   Primary County:  DICKINSON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AL427               |(   2  ) WI040               |(   3  ) CE099 
                                          |ALLIED MANATTS GROUP, L.L.C. |WICKS CONSTRUCTION, INC.     |CEDAR VALLEY CORP., LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2503-0200136          1387.000  LF   |      16.00000       22192.00|      10.00000       13870.00|      10.00000       13870.00 
  REMOVE STORM SEWER PIPE GREATER THAN 36 |                             |                             | 
  IN.                                     |                             |                             | 
0350 2510-6745850         22148.000  SY   |       4.00000       88592.00|       4.15000       91914.20|       4.15000       91914.20 

  REMOVAL OF PAVEMENT                     |                             |                             | 
0360 2510-6750600            11.000  EACH |     700.00000        7700.00|     800.00000        8800.00|     800.00000        8800.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0370 2511-0300000          1343.000  SY   |       4.00000        5372.00|       5.00000        6715.00|       5.00000        6715.00 
  REMOVAL OF RECREATIONAL TRAIL           |                             |                             | 
0380 2511-6745900           376.000  SY   |       4.00000        1504.00|       5.00000        1880.00|       5.00000        1880.00 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0390 2511-7526005          1940.000  SY   |      39.00000       75660.00|      39.00000       75660.00|      39.00000       75660.00 
  SIDEWALK, P.C. CONCRETE, 5 IN.          |                             |                             | 
0400 2511-7526006           312.000  SY   |      41.00000       12792.00|      41.00000       12792.00|      41.00000       12792.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0410 2511-7528101           300.000  SF   |      40.00000       12000.00|      40.00000       12000.00|      40.00000       12000.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0420 2512-1725356          1246.000  LF   |      18.00000       22428.00|      18.50000       23051.00|      25.74000       32072.04 
  CURB AND GUTTER, P.C. CONCRETE, 3.5 FT. |                             |                             | 

0430 2515-2475006          2023.000  SY   |      42.00000       84966.00|      42.00000       84966.00|      42.00000       84966.00 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0440 2515-6745600          2202.000  SY   |       4.00000        8808.00|       7.00000       15414.00|       7.00000       15414.00 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0450 2518-6910000            17.000  EACH |     250.00000        4250.00|     250.00000        4250.00|     250.00000        4250.00 
  SAFETY CLOSURE                          |                             |                             | 
0460 2524-6765010            39.000  EACH |      50.00000        1950.00|      50.00000        1950.00|      50.00000        1950.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0470 2527-9263109           134.830  STA  |      55.00000        7415.65|      55.00000        7415.65|      55.00000        7415.65 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0480 2528-8445110                    LUMP |    7500.00000        7500.00|    7500.00000        7500.00|    7500.00000        7500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0490 2533-4980005                    LUMP |  148500.00000      148500.00|   65000.00000       65000.00|  103000.00000      103000.00 

  MOBILIZATION                            |                             |                             | 
0500 2599-9999018         27452.000  SY   |       2.00000       54904.00|       1.90000       52158.80|       1.90000       52158.80 
  ('SQUARE YARDS' ITEM) SPECIAL           |                             |                             | 
  COMPACTION OF SUBGRADE                  |                             |                             | 
0510 2601-2634150             6.300  ACRE |    1200.00000        7560.00|    1820.00000       11466.00|    1820.00000       11466.00 
  MULCHING, WOOD CELLULOSE FIBER          |                             |                             | 
0520 2601-2636044             6.300  ACRE |    1250.00000        7875.00|    1450.00000        9135.00|    1450.00000        9135.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
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     Bid Order:  102                             Contract ID:  30-7185-603                   Primary County:  DICKINSON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AL427               |(   2  ) WI040               |(   3  ) CE099 
                                          |ALLIED MANATTS GROUP, L.L.C. |WICKS CONSTRUCTION, INC.     |CEDAR VALLEY CORP., LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0530 2602-0000020          2961.000  LF   |       1.00000        2961.00|       1.70000        5033.70|       1.70000        5033.70 
  SILT FENCE                              |                             |                             | 
0540 2602-0000071          2961.000  LF   |       0.50000        1480.50|       0.25000         740.25|       0.25000         740.25 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 

  DITCH CHECKS                            |                             |                             | 
0550 2602-0000101          2961.000  LF   |       1.00000        2961.00|       0.25000         740.25|       0.25000         740.25 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0560 2602-0000309           875.000  LF   |       2.75000        2406.25|       1.95000        1706.25|       1.95000        1706.25 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0570 2602-0000350           875.000  LF   |       1.00000         875.00|       0.25000         218.75|       0.25000         218.75 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $     2,134,770.70|           $     2,143,412.30|           $     2,183,445.02 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   UTILITY ITEMS 
                                          |                             |                             | 
0580 2504-0200404           402.000  LF   |      40.00000       16080.00|      69.00000       27738.00|      69.00000       27738.00 

  SANITARY SEWER SERVICE STUB, POLYVINYL  |                             |                             | 
  CHLORIDE PIPE (PVC), 4 IN.              |                             |                             | 
0590 2504-0240036           402.000  LF   |       9.00000        3618.00|      10.00000        4020.00|      10.00000        4020.00 
  REMOVE SANITARY SEWER PIPE LESS THAN OR |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0600 2554-0112008          2019.000  LF   |      49.00000       98931.00|      55.00000      111045.00|      55.00000      111045.00 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 8 IN.                            |                             |                             | 
0610 2554-0202200             4.000  EACH |     800.00000        3200.00|     905.00000        3620.00|     905.00000        3620.00 
  FITTINGS BY COUNT, DUCTILE IRON, 8 IN.  |                             |                             | 
  TEE, 8-4 IN. REDUCER                    |                             |                             | 
0620 2554-0204000            14.000  EACH |     520.00000        7280.00|    1232.00000       17248.00|    1232.00000       17248.00 
  WATER SERVICE STUB, 3/4 IN. TYPE 'K'    |                             |                             | 
  COPPER                                  |                             |                             | 

0630 2554-0207008            10.000  EACH |    2180.00000       21800.00|    2360.00000       23600.00|    2360.00000       23600.00 
  VALVE, GATE, DIP, 8 IN.                 |                             |                             | 
0640 2554-0210201             7.000  EACH |    5295.00000       37065.00|    5600.00000       39200.00|    5600.00000       39200.00 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
0650 2554-0214000             1.000  EACH |    1600.00000        1600.00|    1600.00000        1600.00|    1600.00000        1600.00 
  FIRE HYDRANT ADJUSTMENT                 |                             |                             | 
0660 2599-9999005             4.000  EACH |     750.00000        3000.00|    1600.00000        6400.00|    1600.00000        6400.00 
  ('EACH' ITEM) REMOVAL OF FIRE HYDRANT   |                             |                             | 
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     Bid Order:  102                             Contract ID:  30-7185-603                   Primary County:  DICKINSON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AL427               |(   2  ) WI040               |(   3  ) CE099 
                                          |ALLIED MANATTS GROUP, L.L.C. |WICKS CONSTRUCTION, INC.     |CEDAR VALLEY CORP., LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0670 2599-9999005             2.000  EACH |     350.00000         700.00|     380.00000         760.00|     380.00000         760.00 
  ('EACH' ITEM) GATE VALVE ADJUSTMENT     |                             |                             | 
0680 2599-9999005             9.000  EACH |     250.00000        2250.00|     330.00000        2970.00|     330.00000        2970.00 
  ('EACH' ITEM) CURB STOP ADJUSTMENT      |                             |                             | 

0690 2599-9999009          2019.000  LF   |       2.00000        4038.00|       3.50000        7066.50|       3.50000        7066.50 
  ('LINEAR FEET' ITEM) FILLING AND        |                             |                             | 
  PLUGGING EXISTING WATER MAIN            |                             |                             | 
     SECTION TOTALS                       |           $       199,562.00|           $       245,267.50|           $       245,267.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,334,332.70|           $     2,388,679.80|           $     2,428,712.52 
==================================================================================================================================== 
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==================================================================================================================================== 
                                          |(   4  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070          8726.000  CY   |       9.40000       82024.40|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2102-2710090          4115.000  CY   |      10.40000       42796.00|                             | 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0030 2105-8425015          7660.000  CY   |      12.25000       93835.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2115-0100000          4939.000  CY   |      43.00000      212377.00|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0050 2123-7450020           163.700  STA  |      85.00000       13914.50|                             | 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0060 2212-5070310             8.400  SY   |      88.00000         739.20|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0070 2212-5070330             1.000  EACH |     100.00000         100.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0080 2213-6745500            12.430  STA  |     975.00000       12119.25|                             | 
  REMOVAL OF CURB                         |                             |                             | 
0090 2213-7100400            21.000  EACH |     175.00000        3675.00|                             | 

  RELOCATION OF MAIL BOXES                |                             |                             | 
0100 2301-1033080         23908.000  SY   |      35.90000      858297.20|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0110 2312-8260310          1830.000  TON  |      22.00000       40260.00|                             | 
  GRANULAR SURFACING ON ROAD, CRUSHED     |                             |                             | 
  CONCRETE                                |                             |                             | 
0120 2315-8275030          1338.000  TON  |      14.00000       18732.00|                             | 
  SURFACING, DRIVEWAY, CLASS C GRAVEL     |                             |                             | 
0130 2402-2720000           220.000  CY   |       6.00000        1320.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0140 2416-0100015             4.000  EACH |    1367.00000        5468.00|                             | 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 

0150 2416-0100018             2.000  EACH |    1375.00000        2750.00|                             | 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0160 2416-0100024             1.000  EACH |    1450.00000        1450.00|                             | 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0170 2416-0101036             2.000  EACH |     650.00000        1300.00|                             | 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS LESS THAN OR EQUAL TO 36 IN.     |                             |                             | 
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     Bid Order:  102                             Contract ID:  30-7185-603                   Primary County:  DICKINSON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2416-1000000           164.000  LF   |      38.00000        6232.00|                             | 
  RIGID PIPE CULVERT, ROADWAY, 15 IN. DIA |                             |                             | 
0190 2416-1180018            88.000  LF   |      41.00000        3608.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 18 IN.  |                             |                             | 

  DIA.                                    |                             |                             | 
0200 2416-1180024             8.000  LF   |      54.00000         432.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0210 2422-1720000            60.000  LF   |      29.00000        1740.00|                             | 
  UNCLASSIFIED PIPE CULVERT, ENTRANCE, 12 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0220 2435-0140200             1.000  EACH |    3965.00000        3965.00|                             | 
  MANHOLE, STORM SEWER, SW-402            |                             |                             | 
0230 2435-0250100             1.000  EACH |    3100.00000        3100.00|                             | 
  INTAKE, SW-501                          |                             |                             | 
0240 2435-0250700            12.000  EACH |    3900.00000       46800.00|                             | 
  INTAKE, SW-507                          |                             |                             | 
0250 2435-0251300             1.000  EACH |    3965.00000        3965.00|                             | 
  INTAKE, SW-513                          |                             |                             | 

0260 2435-0600010             9.000  EACH |     350.00000        3150.00|                             | 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0270 2435-0600020             1.000  EACH |    1800.00000        1800.00|                             | 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
0280 2502-8212206         15114.000  LF   |      13.75000      207817.50|                             | 
  SUBDRAIN, PERFORATED PLASTIC PIPE, 6 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0290 2502-8220193            16.000  EACH |     359.00000        5744.00|                             | 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0300 2502-8220196             4.000  EACH |     620.00000        2480.00|                             | 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0310 2503-0114215          1572.000  LF   |      38.00000       59736.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 

  (CLASS III), 15 IN.                     |                             |                             | 
0320 2503-0114218           215.000  LF   |      41.00000        8815.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0330 2503-0114224            49.000  LF   |      48.00000        2352.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
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     Bid Order:  102                             Contract ID:  30-7185-603                   Primary County:  DICKINSON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2503-0200136          1387.000  LF   |      10.00000       13870.00|                             | 
  REMOVE STORM SEWER PIPE GREATER THAN 36 |                             |                             | 
  IN.                                     |                             |                             | 
0350 2510-6745850         22148.000  SY   |       4.15000       91914.20|                             | 

  REMOVAL OF PAVEMENT                     |                             |                             | 
0360 2510-6750600            11.000  EACH |     800.00000        8800.00|                             | 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0370 2511-0300000          1343.000  SY   |       5.00000        6715.00|                             | 
  REMOVAL OF RECREATIONAL TRAIL           |                             |                             | 
0380 2511-6745900           376.000  SY   |       5.00000        1880.00|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0390 2511-7526005          1940.000  SY   |      47.00000       91180.00|                             | 
  SIDEWALK, P.C. CONCRETE, 5 IN.          |                             |                             | 
0400 2511-7526006           312.000  SY   |      50.00000       15600.00|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0410 2511-7528101           300.000  SF   |      30.00000        9000.00|                             | 
  DETECTABLE WARNINGS                     |                             |                             | 
0420 2512-1725356          1246.000  LF   |      35.00000       43610.00|                             | 
  CURB AND GUTTER, P.C. CONCRETE, 3.5 FT. |                             |                             | 

0430 2515-2475006          2023.000  SY   |      50.00000      101150.00|                             | 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0440 2515-6745600          2202.000  SY   |       7.00000       15414.00|                             | 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0450 2518-6910000            17.000  EACH |     200.00000        3400.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0460 2524-6765010            39.000  EACH |     150.00000        5850.00|                             | 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0470 2527-9263109           134.830  STA  |      35.00000        4719.05|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0480 2528-8445110                    LUMP |   14000.00000       14000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0490 2533-4980005                    LUMP |  150000.00000      150000.00|                             | 

  MOBILIZATION                            |                             |                             | 
0500 2599-9999018         27452.000  SY   |       1.90000       52158.80|                             | 
  ('SQUARE YARDS' ITEM) SPECIAL           |                             |                             | 
  COMPACTION OF SUBGRADE                  |                             |                             | 
0510 2601-2634150             6.300  ACRE |    1290.00000        8127.00|                             | 
  MULCHING, WOOD CELLULOSE FIBER          |                             |                             | 
0520 2601-2636044             6.300  ACRE |    1300.00000        8190.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
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     Bid Order:  102                             Contract ID:  30-7185-603                   Primary County:  DICKINSON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0530 2602-0000020          2961.000  LF   |       1.90000        5625.90|                             | 
  SILT FENCE                              |                             |                             | 
0540 2602-0000071          2961.000  LF   |       0.70000        2072.70|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 

  DITCH CHECKS                            |                             |                             | 
0550 2602-0000101          2961.000  LF   |       1.00000        2961.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0560 2602-0000309           875.000  LF   |       3.00000        2625.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0570 2602-0000350           875.000  LF   |       1.00000         875.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $     2,412,631.70|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   UTILITY ITEMS 
                                          |                             |                             | 
0580 2504-0200404           402.000  LF   |      69.00000       27738.00|                             | 

  SANITARY SEWER SERVICE STUB, POLYVINYL  |                             |                             | 
  CHLORIDE PIPE (PVC), 4 IN.              |                             |                             | 
0590 2504-0240036           402.000  LF   |      10.00000        4020.00|                             | 
  REMOVE SANITARY SEWER PIPE LESS THAN OR |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0600 2554-0112008          2019.000  LF   |      55.00000      111045.00|                             | 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 8 IN.                            |                             |                             | 
0610 2554-0202200             4.000  EACH |     905.00000        3620.00|                             | 
  FITTINGS BY COUNT, DUCTILE IRON, 8 IN.  |                             |                             | 
  TEE, 8-4 IN. REDUCER                    |                             |                             | 
0620 2554-0204000            14.000  EACH |    1232.00000       17248.00|                             | 
  WATER SERVICE STUB, 3/4 IN. TYPE 'K'    |                             |                             | 
  COPPER                                  |                             |                             | 

0630 2554-0207008            10.000  EACH |    2360.00000       23600.00|                             | 
  VALVE, GATE, DIP, 8 IN.                 |                             |                             | 
0640 2554-0210201             7.000  EACH |    5600.00000       39200.00|                             | 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
0650 2554-0214000             1.000  EACH |    1600.00000        1600.00|                             | 
  FIRE HYDRANT ADJUSTMENT                 |                             |                             | 
0660 2599-9999005             4.000  EACH |    1600.00000        6400.00|                             | 
  ('EACH' ITEM) REMOVAL OF FIRE HYDRANT   |                             |                             | 
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     Bid Order:  102                             Contract ID:  30-7185-603                   Primary County:  DICKINSON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0670 2599-9999005             2.000  EACH |     380.00000         760.00|                             | 
  ('EACH' ITEM) GATE VALVE ADJUSTMENT     |                             |                             | 
0680 2599-9999005             9.000  EACH |     330.00000        2970.00|                             | 
  ('EACH' ITEM) CURB STOP ADJUSTMENT      |                             |                             | 

0690 2599-9999009          2019.000  LF   |       3.50000        7066.50|                             | 
  ('LINEAR FEET' ITEM) FILLING AND        |                             |                             | 
  PLUGGING EXISTING WATER MAIN            |                             |                             | 
     SECTION TOTALS                       |           $       245,267.50|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,657,899.20|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  103                         Contract ID:  47-2805-601                 Primary County:  IDA 
   Letting Date:  140218     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   HOWREY CONSTRUCTION, INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  07/07/14 
 
 
        Project:  STP-E-2805(601)--8V-47 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  IDA                Prj Awd Amt: $105,944.65 
          Route:  . 
       Location:  IN THE CITY OF GALVA, ON GALVA-HOLSTEIN 
                  SCHOOL DISTRICT PROPERTY, BOUNDED BY NOLL 
                  STREET ON THE WEST. 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HO811          HOWREY CONSTRUCTION, INC.                                                  $    105,944.65     100.00  % 
   2   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $    106,148.58     100.19  % 
   3   TE090          TEN POINT CONSTRUCTION COMPANY, INC.                                       $    113,822.75     107.43  % 
   4   HA525          TR HARRIS CONSTRUCTION, INC.                                               $    119,760.50     113.04  % 
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     Bid Order:  103                             Contract ID:  47-2805-601                   Primary County:  IDA 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO811               |(   2  ) GO020               |(   3  ) TE090 
                                          |HOWREY CONSTRUCTION, INC.    |GODBERSEN-SMITH CONSTRUCTION |TEN POINT CONST. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAIL ITEMS 
                                          |                             |                             | 
0010 2102-2710070           629.000  CY   |      22.00000       13838.00|      14.00000        8806.00|      12.50000        7862.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2123-7450020            39.110  STA  |     160.00000        6257.60|     225.00000        8799.75|     195.00000        7626.45 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0030 2312-8260050             8.000  CY   |      65.00000         520.00|      62.00000         496.00|      35.00000         280.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0040 2510-6745850            61.500  SY   |      15.00000         922.50|       6.00000         369.00|       8.00000         492.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0050 2511-0302400          1514.000  SY   |      25.85000       39136.90|      24.00000       36336.00|      30.50000       46177.00 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 4 IN.                         |                             |                             | 
0060 2511-0302600           360.000  SY   |      40.00000       14400.00|      33.00000       11880.00|      51.75000       18630.00 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
0070 2511-0310100            20.850  STA  |     185.00000        3857.25|     225.00000        4691.25|     250.00000        5212.50 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 

  RECREATIONAL TRAIL                      |                             |                             | 
0080 2511-6745900           104.800  SY   |      10.00000        1048.00|      10.00000        1048.00|       6.50000         681.20 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0090 2511-7528101            16.000  SF   |      35.00000         560.00|      25.00000         400.00|      29.00000         464.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0100 2515-2475006            33.100  SY   |      50.00000        1655.00|      45.00000        1489.50|      60.00000        1986.00 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0110 2528-8445110                    LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    1900.00000        1900.00 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2533-4980005                    LUMP |   10000.00000       10000.00|   18000.00000       18000.00|   10500.00000       10500.00 
  MOBILIZATION                            |                             |                             | 
0130 2601-2634100             1.000  ACRE |     700.00000         700.00|     700.00000         700.00|     700.00000         700.00 
  MULCHING                                |                             |                             | 
0140 2601-2636044             1.000  ACRE |    3675.00000        3675.00|    3745.00000        3745.00|    3800.00000        3800.00 

  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0150 2602-0000020          1367.000  LF   |       2.10000        2870.70|       2.14000        2925.38|       2.15000        2939.05 
  SILT FENCE                              |                             |                             | 
0160 2602-0000071          1367.000  LF   |       0.55000         751.85|       0.53500         731.35|       0.55000         751.85 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0170 2602-0000101          1367.000  LF   |       0.55000         751.85|       0.53500         731.35|       0.60000         820.20 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
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     Bid Order:  103                             Contract ID:  47-2805-601                   Primary County:  IDA 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO811               |(   2  ) GO020               |(   3  ) TE090 
                                          |HOWREY CONSTRUCTION, INC.    |GODBERSEN-SMITH CONSTRUCTION |TEN POINT CONST. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2602-0010010             4.000  EACH |     500.00000        2000.00|     500.00000        2000.00|     500.00000        2000.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0190 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $       105,944.65|           $       106,148.58|           $       113,822.75 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       105,944.65|           $       106,148.58|           $       113,822.75 
==================================================================================================================================== 
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     Bid Order:  103                             Contract ID:  47-2805-601                   Primary County:  IDA 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HA525               |(      )                     |(      ) 
                                          |HARRIS, TR CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAIL ITEMS 
                                          |                             |                             | 
0010 2102-2710070           629.000  CY   |      17.00000       10693.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2123-7450020            39.110  STA  |     300.00000       11733.00|                             | 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0030 2312-8260050             8.000  CY   |     100.00000         800.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0040 2510-6745850            61.500  SY   |       5.00000         307.50|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0050 2511-0302400          1514.000  SY   |      32.00000       48448.00|                             | 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 4 IN.                         |                             |                             | 
0060 2511-0302600           360.000  SY   |      46.00000       16560.00|                             | 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
0070 2511-0310100            20.850  STA  |     350.00000        7297.50|                             | 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 

  RECREATIONAL TRAIL                      |                             |                             | 
0080 2511-6745900           104.800  SY   |       5.00000         524.00|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0090 2511-7528101            16.000  SF   |      27.00000         432.00|                             | 
  DETECTABLE WARNINGS                     |                             |                             | 
0100 2515-2475006            33.100  SY   |      45.00000        1489.50|                             | 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0110 2528-8445110                    LUMP |    1000.00000        1000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2533-4980005                    LUMP |   10000.00000       10000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0130 2601-2634100             1.000  ACRE |     700.00000         700.00|                             | 
  MULCHING                                |                             |                             | 
0140 2601-2636044             1.000  ACRE |    2675.00000        2675.00|                             | 

  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0150 2602-0000020          1367.000  LF   |       2.10000        2870.70|                             | 
  SILT FENCE                              |                             |                             | 
0160 2602-0000071          1367.000  LF   |       0.50000         683.50|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0170 2602-0000101          1367.000  LF   |       0.40000         546.80|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
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     Bid Order:  103                             Contract ID:  47-2805-601                   Primary County:  IDA 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HA525               |(      )                     |(      ) 
                                          |HARRIS, TR CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2602-0010010             4.000  EACH |     500.00000        2000.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0190 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $       119,760.50|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       119,760.50|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  104                         Contract ID:  57-C057-119                 Primary County:  LINN 
   Letting Date:  140218     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   HORSFIELD CONSTRUCTION, INC & SUBSIDIARY 
Contract Period:   35 WORK DAYS      Approximate Start Date:  06/16/14 
 
 
        Project:  STP-S-C057(119)--5E-57 
      Work Type:  PCC OVERLAY - UNBONDED 
         County:  LINN               Prj Awd Amt: $1,759,118.37 
          Route:  E70 
       Location:  FROM US 151 TO 1,850' EAST OF CHERRY VALLEY 
                  ROAD 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HO641          HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY                                  $  1,759,118.37     100.00  % 
   2   CR334          CROELL AND SUBSIDIARY                                                      $  1,797,137.04     102.16  % 
   3   CE099          CEDAR VALLEY CORP., LLC.                                                   $  1,981,213.59     112.62  % 
   4   FL120          FLYNN COMPANY, INC.                                                        $  2,150,819.93     122.26  % 
   5   AL427          ALLIED MANATTS GROUP, L.L.C.                                               $  2,309,714.71     131.29  % 
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     Bid Order:  104                             Contract ID:  57-C057-119                   Primary County:  LINN 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO641               |(   2  ) CR334               |(   3  ) CE099 
                                          |HORSFIELD CONSTRUCTION, INC  |CROELL AND SUBSIDIARY        |CEDAR VALLEY CORP., LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          7171.000  TON  |      10.00000       71710.00|      11.00000       78881.00|      11.22000       80458.62 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2210-0475105           135.000  TON  |      12.00000        1620.00|      11.00000        1485.00|      11.50000        1552.50 
  CHOKE STONE BASE                        |                             |                             | 
0030 2210-0475290           130.000  TON  |      12.00000        1560.00|      12.50000        1625.00|      13.40000        1742.00 
  MACADAM STONE BASE                      |                             |                             | 
0040 2214-5145150           283.000  SY   |       8.00000        2264.00|       8.00000        2264.00|       8.00000        2264.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0050 2303-0033500           270.000  TON  |      64.00000       17280.00|      64.00000       17280.00|      64.00000       17280.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0060 2303-0246422            16.200  TON  |     555.00000        8991.00|     555.00000        8991.00|     555.00000        8991.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0070 2310-5151040         18761.000  CY   |      68.00000     1275748.00|      69.75000     1308579.75|      66.38000     1245355.18 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 

0080 2310-5151551         78926.000  SY   |       3.92000      309389.92|       3.84000      303075.84|       5.34000      421464.84 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
0090 2510-6745850           500.000  SY   |       6.00000        3000.00|       7.00000        3500.00|       8.00000        4000.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0100 2518-6910000            24.000  EACH |      50.00000        1200.00|      50.00000        1200.00|      50.00000        1200.00 
  SAFETY CLOSURE                          |                             |                             | 
0110 2527-9263117           813.920  STA  |      33.15000       26981.45|      33.15000       26981.45|      33.15000       26981.45 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
0120 2527-9263143             1.000  EACH |     230.00000         230.00|     230.00000         230.00|     230.00000         230.00 
  PAINTED SYMBOLS AND LEGENDS, DURABLE    |                             |                             | 
0130 2528-8445110                    LUMP |    2800.00000        2800.00|    2800.00000        2800.00|    5250.00000        5250.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2528-8445113            60.000  EACH |     335.00000       20100.00|     335.00000       20100.00|     335.00000       20100.00 

  FLAGGERS                                |                             |                             | 
0150 2533-4980005                    LUMP |   14000.00000       14000.00|   17900.00000       17900.00|  142100.00000      142100.00 
  MOBILIZATION                            |                             |                             | 
0160 2548-0000200             3.740  STA  |     600.00000        2244.00|     600.00000        2244.00|     600.00000        2244.00 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $     1,759,118.37|           $     1,797,137.04|           $     1,981,213.59 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,759,118.37|           $     1,797,137.04|           $     1,981,213.59 
==================================================================================================================================== 
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     Bid Order:  104                             Contract ID:  57-C057-119                   Primary County:  LINN 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) FL120               |(   5  ) AL427               |(      ) 
                                          |FLYNN COMPANY, INC.          |ALLIED MANATTS GROUP, L.L.C. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          7171.000  TON  |      11.00000       78881.00|      11.00000       78881.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2210-0475105           135.000  TON  |      10.50000        1417.50|      20.00000        2700.00| 
  CHOKE STONE BASE                        |                             |                             | 
0030 2210-0475290           130.000  TON  |      15.50000        2015.00|      20.00000        2600.00| 
  MACADAM STONE BASE                      |                             |                             | 
0040 2214-5145150           283.000  SY   |       8.00000        2264.00|       8.00000        2264.00| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0050 2303-0033500           270.000  TON  |      64.00000       17280.00|      64.00000       17280.00| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0060 2303-0246422            16.200  TON  |     555.00000        8991.00|     555.00000        8991.00| 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0070 2310-5151040         18761.000  CY   |      73.38000     1376682.18|      77.96000     1462607.56| 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 

0080 2310-5151551         78926.000  SY   |       6.30000      497233.80|       6.95000      548535.70| 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
0090 2510-6745850           500.000  SY   |      10.00000        5000.00|      13.00000        6500.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0100 2518-6910000            24.000  EACH |      50.00000        1200.00|      50.00000        1200.00| 
  SAFETY CLOSURE                          |                             |                             | 
0110 2527-9263117           813.920  STA  |      33.15000       26981.45|      33.15000       26981.45| 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
0120 2527-9263143             1.000  EACH |     230.00000         230.00|     230.00000         230.00| 
  PAINTED SYMBOLS AND LEGENDS, DURABLE    |                             |                             | 
0130 2528-8445110                    LUMP |    2800.00000        2800.00|    2800.00000        2800.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2528-8445113            60.000  EACH |     335.00000       20100.00|     335.00000       20100.00| 

  FLAGGERS                                |                             |                             | 
0150 2533-4980005                    LUMP |  107500.00000      107500.00|  125800.00000      125800.00| 
  MOBILIZATION                            |                             |                             | 
0160 2548-0000200             3.740  STA  |     600.00000        2244.00|     600.00000        2244.00| 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $     2,150,819.93|           $     2,309,714.71|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,150,819.93|           $     2,309,714.71|           $ 
==================================================================================================================================== 
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     Bid  Order:  105                         Contract ID:  77-1945-797                 Primary County:  POLK 
   Letting Date:  140218     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   CONCRETE TECHNOLOGIES, INC. 
Contract Period:  125 WORK DAYS      Late Start Date:  04/07/14 
 
 
        Project:  STP-U-1945(797)--70-77 
      Work Type:  PCC PAVEMENT - GRADE & REPLACE 
         County:  POLK               Prj Awd Amt: $2,169,385.85 
          Route:  SW 9TH STREET 
       Location:  IN THE CITY OF DES MOINES SW 9TH ST. FROM 
                  TITUS AVE TO KENYO N AVE 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      CONCRETE TECHNOLOGIES, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO415          CONCRETE TECHNOLOGIES, INC.                                                $  2,169,385.85     100.00  % 
   2   MA225          MANATT'S, INC.                                                             $  2,190,699.10     100.98  % 
   3   EL045          ELDER CORPORATION                                                          $  2,310,000.00     106.48  % 
   4   CO761          CORELL CONTRACTOR, INC. & SUBSIDIARY                                       $  2,344,075.60     108.05  % 
   5   AL389          ALLIANCE CONST GROUP, LLC & K. CUNNINGHAM CONST. CO., INC                  $  2,389,791.00     110.15  % 
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     Bid Order:  105                             Contract ID:  77-1945-797                   Primary County:  POLK 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO415               |(   2  ) MA225               |(   3  ) EL045 
                                          |CONCRETE TECHNOLOGIES, INC.  |MANATT'S, INC.               |ELDER CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002           170.000  UNIT |      44.50000        7565.00|      24.00000        4080.00|      84.00000       14280.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          8668.000  CY   |       6.50000       56342.00|      12.10000      104882.80|      12.10000      104882.80 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015           500.000  CY   |      25.25000       12625.00|       8.75000        4375.00|       8.75000        4375.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2109-8225100            47.250  STA  |     545.00000       25751.25|     590.00000       27877.50|     590.00000       27877.50 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0050 2115-0100000          4125.000  CY   |      46.00000      189750.00|      38.00000      156750.00|      38.00000      156750.00 
  MODIFIED SUBBASE                        |                             |                             | 
0060 2123-7450020            30.000  STA  |     520.00000       15600.00|     670.00000       20100.00|     670.00000       20100.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0070 2213-7100400             1.000  EACH |      51.75000          51.75|     500.00000         500.00|     740.00000         740.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0080 2301-1033100         11364.000  SY   |      56.50000      642066.00|      63.00000      715932.00|      60.00000      681840.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 

  DURABILITY, 10 IN.                      |                             |                             | 
0090 2301-6911722                    LUMP |    5115.00000        5115.00|    5000.00000        5000.00|    2900.00000        2900.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0100 2303-0000100           130.000  TON  |     145.00000       18850.00|     150.00000       19500.00|     145.50000       18915.00 
  HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX |                             |                             | 
  (INCLUDES ASPHALT BINDER), AS PER PLAN  |                             |                             | 
0110 2304-0101000           320.000  SY   |      77.25000       24720.00|      70.00000       22400.00|      68.50000       21920.00 
  TEMPORARY PAVEMENT                      |                             |                             | 
0120 2315-8275025           800.000  TON  |      44.25000       35400.00|      27.25000       21800.00|      27.25000       21800.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0130 2401-6745354             6.000  EACH |     775.00000        4650.00|    1100.00000        6600.00|    1100.00000        6600.00 
  REMOVAL OF CONCRETE FOOTINGS, AS PER    |                             |                             | 

  PLAN                                    |                             |                             | 
0140 2401-6750001                    LUMP |   11900.00000       11900.00|   33000.00000       33000.00|   33000.00000       33000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0150 2414-6460000           140.000  LF   |     170.00000       23800.00|      20.00000        2800.00|     204.50000       28630.00 
  ORNAMENTAL METAL RAILING                |                             |                             | 
0160 2430-0000100           900.000  SF   |      20.50000       18450.00|      50.00000       45000.00|      37.00000       33300.00 
  MODULAR BLOCK RETAINING WALL            |                             |                             | 
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     Bid Order:  105                             Contract ID:  77-1945-797                   Primary County:  POLK 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO415               |(   2  ) MA225               |(   3  ) EL045 
                                          |CONCRETE TECHNOLOGIES, INC.  |MANATT'S, INC.               |ELDER CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2435-0140148             7.000  EACH |    3725.00000       26075.00|    2800.00000       19600.00|    2800.00000       19600.00 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0180 2435-0250500            13.000  EACH |    6110.00000       79430.00|    5300.00000       68900.00|    5300.00000       68900.00 
  INTAKE, SW-505                          |                             |                             | 

0190 2435-0600010             7.000  EACH |     310.00000        2170.00|     510.00000        3570.00|     510.00000        3570.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0200 2435-0600020             2.000  EACH |    1345.00000        2690.00|    1300.00000        2600.00|    1300.00000        2600.00 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
0210 2435-0600120             2.000  EACH |    1190.00000        2380.00|    1500.00000        3000.00|    1500.00000        3000.00 
  INTAKE ADJUSTMENT, MAJOR                |                             |                             | 
0220 2502-8212034          2874.000  LF   |       9.60000       27590.40|      11.95000       34344.30|      11.95000       34344.30 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0230 2502-8220193            19.000  EACH |     220.00000        4180.00|     290.00000        5510.00|     290.00000        5510.00 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0240 2503-0114215           658.000  LF   |      65.25000       42934.50|      58.00000       38164.00|      58.00000       38164.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 

0250 2503-0200036           473.000  LF   |      18.65000        8821.45|      23.50000       11115.50|      23.50000       11115.50 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0260 2510-6745850          9275.000  SY   |       5.45000       50548.75|      10.30000       95532.50|      10.30000       95532.50 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0270 2510-6750600            14.000  EACH |     520.00000        7280.00|     710.00000        9940.00|     710.00000        9940.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0280 2511-6745900          1170.000  SY   |      12.00000       14040.00|      12.85000       15034.50|      12.85000       15034.50 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0290 2511-7526004          1450.000  SY   |      33.15000       48067.50|      42.00000       60900.00|      43.50000       63075.00 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0300 2511-7526006           100.000  SY   |      46.75000        4675.00|      50.00000        5000.00|      52.00000        5200.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0310 2511-7528101           150.000  SF   |      36.25000        5437.50|      45.00000        6750.00|      47.00000        7050.00 

  DETECTABLE WARNINGS                     |                             |                             | 
0320 2515-2475007          1125.000  SY   |      39.50000       44437.50|      49.00000       55125.00|      51.00000       57375.00 
  DRIVEWAY, P.C. CONCRETE, 7 IN.          |                             |                             | 
0330 2515-6745600          2400.000  SY   |      12.25000       29400.00|       7.30000       17520.00|       7.30000       17520.00 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0340 2516-8725000            83.400  CY   |    1035.00000       86319.00|     300.00000       25020.00|    1400.00000      116760.00 
  P.C. CONCRETE RETAINING WALL            |                             |                             | 
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                                          |(   1  ) CO415               |(   2  ) MA225               |(   3  ) EL045 
                                          |CONCRETE TECHNOLOGIES, INC.  |MANATT'S, INC.               |ELDER CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2518-6910000            12.000  EACH |     105.00000        1260.00|     175.00000        2100.00|     104.00000        1248.00 
  SAFETY CLOSURE                          |                             |                             | 
0360 2525-0000100                    LUMP |   45475.00000       45475.00|   44000.00000       44000.00|   46000.00000       46000.00 
  TRAFFIC SIGNALIZATION                   |                             |                             | 

0370 2527-9263109           161.000  STA  |      15.50000        2495.50|      28.00000        4508.00|      10.90000        1754.90 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0380 2527-9263117            45.000  STA  |      77.75000        3498.75|     120.00000        5400.00|      54.00000        2430.00 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
0390 2527-9263137            12.000  EACH |      72.50000         870.00|      40.00000         480.00|     130.00000        1560.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0400 2527-9263143            12.000  EACH |     125.00000        1500.00|     200.00000        2400.00|     270.00000        3240.00 
  PAINTED SYMBOLS AND LEGENDS, DURABLE    |                             |                             | 
0410 2527-9263180           161.000  STA  |      22.75000        3662.75|      21.00000        3381.00|      26.00000        4186.00 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0420 2527-9270111            45.000  STA  |      67.30000        3028.50|      67.00000        3015.00|      26.00000        1170.00 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0430 2527-9270120            12.000  EACH |     103.50000        1242.00|     110.00000        1320.00|      94.50000        1134.00 

  GROOVES CUT FOR SYMBOLS AND LEGENDS     |                             |                             | 
0440 2528-8445110                    LUMP |   18175.00000       18175.00|    7500.00000        7500.00|   18000.00000       18000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0450 2528-9290004            10.000  CDAY |      77.75000         777.50|      80.00000         800.00|     125.00000        1250.00 
  CHANGEABLE MESSAGE SIGNS, PORTABLE      |                             |                             | 
0460 2533-4980005                    LUMP |  220000.00000      220000.00|  105000.00000      105000.00|   41524.00000       41524.00 
  MOBILIZATION                            |                             |                             | 
0470 2549-0006311             8.000  EACH |     520.00000        4160.00|     570.00000        4560.00|     570.00000        4560.00 
  INFILTRATION BARRIER                    |                             |                             | 
0480 2554-0112008            25.000  LF   |     130.00000        3250.00|      55.50000        1387.50|      55.50000        1387.50 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 8 IN.                            |                             |                             | 
0490 2554-0112012           457.000  LF   |      76.00000       34732.00|      68.00000       31076.00|      68.00000       31076.00 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 

  (DIP), 12 IN.                           |                             |                             | 
0500 2554-0114008            60.000  LF   |      90.00000        5400.00|      34.50000        2070.00|      34.50000        2070.00 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 8 IN.              |                             |                             | 
0510 2554-0114012           903.000  LF   |      51.75000       46730.25|      42.00000       37926.00|      42.00000       37926.00 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 12 IN.             |                             |                             | 
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     Bid Order:  105                             Contract ID:  77-1945-797                   Primary County:  POLK 
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==================================================================================================================================== 
                                          |(   1  ) CO415               |(   2  ) MA225               |(   3  ) EL045 
                                          |CONCRETE TECHNOLOGIES, INC.  |MANATT'S, INC.               |ELDER CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2554-0203000          2810.000  LB   |       9.60000       26976.00|      10.00000       28100.00|      10.00000       28100.00 
  FITTINGS BY WEIGHT, DUCTILE IRON        |                             |                             | 
0530 2554-0210201             3.000  EACH |    5075.00000       15225.00|    4600.00000       13800.00|    4600.00000       13800.00 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 

0540 2555-0000010                    LUMP |    1035.00000        1035.00|     840.00000         840.00|     840.00000         840.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0550 2599-9999005             1.000  EACH |     365.00000         365.00|     350.00000         350.00|     350.00000         350.00 
  ('EACH' ITEM) CATHODIC PROTECTION TEST  |                             |                             | 
  STATION                                 |                             |                             | 
0560 2599-9999005             1.000  EACH |    4815.00000        4815.00|    4500.00000        4500.00|    4500.00000        4500.00 
  ('EACH' ITEM) FIRE HYDRANT ASSEMBLY ON  |                             |                             | 
  EXISTING WATER                          |                             |                             | 
0570 2599-9999005             2.000  EACH |     725.00000        1450.00|     580.00000        1160.00|     580.00000        1160.00 
  ('EACH' ITEM) ISOLATION COUPLING,  8 IN |                             |                             | 
0580 2599-9999005             1.000  EACH |     625.00000         625.00|    1300.00000        1300.00|    1300.00000        1300.00 
  ('EACH' ITEM) ISOLATION COUPLING, 12 IN |                             |                             | 
0590 2599-9999005             8.000  EACH |    1035.00000        8280.00|     760.00000        6080.00|     760.00000        6080.00 
  ('EACH' ITEM) MAGNESIUM ANODE, 32 LB    |                             |                             | 
0600 2599-9999005             1.000  EACH |    9425.00000        9425.00|   19000.00000       19000.00|   19000.00000       19000.00 

  ('EACH' ITEM) NEW 2 IN. WATER SERVICE   |                             |                             | 
  FOR 5301/5307                           |                             |                             | 
0610 2599-9999005             8.000  EACH |    1035.00000        8280.00|    1800.00000       14400.00|    1800.00000       14400.00 
  ('EACH' ITEM) PREPARE EXCAVATION FOR    |                             |                             | 
  TAPPING SLEEVE                          |                             |                             | 
0620 2599-9999005             2.000  EACH |    1345.00000        2690.00|    2400.00000        4800.00|    2400.00000        4800.00 
  ('EACH' ITEM) REMOVAL OF FIRE HYDRANT   |                             |                             | 
  ON EXISTING MAIN                        |                             |                             | 
0630 2599-9999005             5.000  EACH |     775.00000        3875.00|     730.00000        3650.00|     730.00000        3650.00 
  ('EACH' ITEM) SW-601 CASTING, TYPE B    |                             |                             | 
0640 2599-9999005             8.000  EACH |    2485.00000       19880.00|    5600.00000       44800.00|    5600.00000       44800.00 
  ('EACH' ITEM) WATER SERVICE TRANSFER, 1 |                             |                             | 
  IN., OPPOSITE                           |                             |                             | 
0650 2599-9999005             7.000  EACH |    1140.00000        7980.00|    2800.00000       19600.00|    2800.00000       19600.00 

  ('EACH' ITEM) WATER SERVICE TRANSFER, 1 |                             |                             | 
  IN., SAME SIDE                          |                             |                             | 
0660 2599-9999005             1.000  EACH |    3445.00000        3445.00|    7400.00000        7400.00|    7400.00000        7400.00 
  ('EACH' ITEM) WATER SERVICE TRANSFER, 2 |                             |                             | 
  IN.                                     |                             |                             | 
0670 2599-9999005             1.000  EACH |    3235.00000        3235.00|    4400.00000        4400.00|    4400.00000        4400.00 
  ('EACH' ITEM) WATER SERVICE TRANSFER, 4 |                             |                             | 
  IN.                                     |                             |                             | 
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     Bid Order:  105                             Contract ID:  77-1945-797                   Primary County:  POLK 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO415               |(   2  ) MA225               |(   3  ) EL045 
                                          |CONCRETE TECHNOLOGIES, INC.  |MANATT'S, INC.               |ELDER CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0680 2599-9999005             1.000  EACH |    3315.00000        3315.00|    4600.00000        4600.00|    4600.00000        4600.00 
  ('EACH' ITEM) WATER SERVICE TRANSFER, 6 |                             |                             | 
  IN.                                     |                             |                             | 
0690 2599-9999009           900.000  LF   |      14.50000       13050.00|      27.25000       24525.00|      27.25000       24525.00 

  ('LINEAR FEET' ITEM) REMOVAL OF         |                             |                             | 
  EXISTING MODULAR OR TIMBER              |                             |                             | 
0700 2599-9999009           500.000  LF   |       4.15000        2075.00|       4.00000        2000.00|       4.15000        2075.00 
  ('LINEAR FEET' ITEM) TREE PROTECTION    |                             |                             | 
  FENCE                                   |                             |                             | 
0710 2599-9999010                    LUMP |    4970.00000        4970.00|    4800.00000        4800.00|    4800.00000        4800.00 
  ('LUMP SUM' ITEM) FIRE HYDRANT          |                             |                             | 
  RELOCATION (SOUTH OF                    |                             |                             | 
0720 2599-9999010                    LUMP |    1865.00000        1865.00|    2000.00000        2000.00|    2000.00000        2000.00 
  ('LUMP SUM' ITEM) LOWER WATER SERVICE   |                             |                             | 
  AT 5400 SW 9TH                          |                             |                             | 
0730 2599-9999010                    LUMP |    3415.00000        3415.00|    6100.00000        6100.00|    6100.00000        6100.00 
  ('LUMP SUM' ITEM) LOWER WATER SERVICES  |                             |                             | 
  AT 925 PORTER                           |                             |                             | 
0740 2599-9999010                    LUMP |    1970.00000        1970.00|    1900.00000        1900.00|    2000.00000        2000.00 

  ('LUMP SUM' ITEM) TREE PROTECTION       |                             |                             | 
0750 2599-9999014            30.000  SF   |     145.00000        4350.00|     100.00000        3000.00|    3200.00000       96000.00 
  ('SQUARE FEET' ITEM) TYPE A STEP WITH   |                             |                             | 
  HANDRAIL                                |                             |                             | 
0760 2599-9999020            50.000  TON  |      82.00000        4100.00|      29.75000        1487.50|      29.75000        1487.50 
  ('TONS' ITEM) FOUNDATION ROCK           |                             |                             | 
0770 2601-2634100             1.000  ACRE |     700.00000         700.00|     700.00000         700.00|     700.00000         700.00 
  MULCHING                                |                             |                             | 
0780 2601-2639010           400.000  SQ   |      40.50000       16200.00|      50.00000       20000.00|      47.00000       18800.00 
  SODDING                                 |                             |                             | 
0790 2601-2643110           240.000  MGAL |      60.00000       14400.00|      60.00000       14400.00|      60.00000       14400.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0800 2601-2643300             6.000  EACH |     350.00000        2100.00|     350.00000        2100.00|     350.00000        2100.00 

  MOBILIZATION FOR WATERING               |                             |                             | 
0810 2602-0000020           500.000  LF   |       2.05000        1025.00|       2.00000        1000.00|       1.80000         900.00 
  SILT FENCE                              |                             |                             | 
0820 2602-0000071           500.000  LF   |       0.55000         275.00|       0.40000         200.00|       0.50000         250.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0830 2602-0000306           650.000  LF   |       1.95000        1267.50|       2.00000        1300.00|       1.30000         845.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 6 IN. DIA.                      |                             |                             | 
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     Bid Order:  105                             Contract ID:  77-1945-797                   Primary County:  POLK 
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==================================================================================================================================== 
                                          |(   1  ) CO415               |(   2  ) MA225               |(   3  ) EL045 
                                          |CONCRETE TECHNOLOGIES, INC.  |MANATT'S, INC.               |ELDER CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0840 2602-0000350           650.000  LF   |       0.55000         357.50|       0.40000         260.00|       0.80000         520.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0850 2602-0010010             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     500.00000        1000.00 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $     2,169,385.85|           $     2,190,699.10|           $     2,310,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,169,385.85|           $     2,190,699.10|           $     2,310,000.00 
==================================================================================================================================== 
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     Bid Order:  105                             Contract ID:  77-1945-797                   Primary County:  POLK 
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==================================================================================================================================== 
                                          |(   4  ) CO761               |(   5  ) AL389               |(      ) 
                                          |CORELL CONTRACTOR, INC       |ALLIANCE CONST. GRP & K CUNN | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002           170.000  UNIT |      39.00000        6630.00|      85.00000       14450.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          8668.000  CY   |      14.65000      126986.20|      12.25000      106183.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015           500.000  CY   |      31.90000       15950.00|       8.75000        4375.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2109-8225100            47.250  STA  |     340.00000       16065.00|     600.00000       28350.00| 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0050 2115-0100000          4125.000  CY   |      44.75000      184593.75|      38.00000      156750.00| 
  MODIFIED SUBBASE                        |                             |                             | 
0060 2123-7450020            30.000  STA  |     550.00000       16500.00|     700.00000       21000.00| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0070 2213-7100400             1.000  EACH |     888.00000         888.00|     500.00000         500.00| 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0080 2301-1033100         11364.000  SY   |      59.25000      673317.00|      69.00000      784116.00| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 

  DURABILITY, 10 IN.                      |                             |                             | 
0090 2301-6911722                    LUMP |    2820.00000        2820.00|    5000.00000        5000.00| 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0100 2303-0000100           130.000  TON  |     147.00000       19110.00|     140.00000       18200.00| 
  HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX |                             |                             | 
  (INCLUDES ASPHALT BINDER), AS PER PLAN  |                             |                             | 
0110 2304-0101000           320.000  SY   |      68.90000       22048.00|      70.00000       22400.00| 
  TEMPORARY PAVEMENT                      |                             |                             | 
0120 2315-8275025           800.000  TON  |      33.15000       26520.00|      28.00000       22400.00| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0130 2401-6745354             6.000  EACH |    1368.00000        8208.00|    1200.00000        7200.00| 
  REMOVAL OF CONCRETE FOOTINGS, AS PER    |                             |                             | 

  PLAN                                    |                             |                             | 
0140 2401-6750001                    LUMP |   19980.00000       19980.00|   35000.00000       35000.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0150 2414-6460000           140.000  LF   |     191.00000       26740.00|     185.00000       25900.00| 
  ORNAMENTAL METAL RAILING                |                             |                             | 
0160 2430-0000100           900.000  SF   |      22.60000       20340.00|      45.00000       40500.00| 
  MODULAR BLOCK RETAINING WALL            |                             |                             | 
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     Bid Order:  105                             Contract ID:  77-1945-797                   Primary County:  POLK 
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==================================================================================================================================== 
                                          |(   4  ) CO761               |(   5  ) AL389               |(      ) 
                                          |CORELL CONTRACTOR, INC       |ALLIANCE CONST. GRP & K CUNN | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2435-0140148             7.000  EACH |    3085.00000       21595.00|    2800.00000       19600.00| 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0180 2435-0250500            13.000  EACH |    4130.00000       53690.00|    5300.00000       68900.00| 
  INTAKE, SW-505                          |                             |                             | 

0190 2435-0600010             7.000  EACH |     825.00000        5775.00|     525.00000        3675.00| 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0200 2435-0600020             2.000  EACH |    1975.00000        3950.00|    1300.00000        2600.00| 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
0210 2435-0600120             2.000  EACH |    3600.00000        7200.00|    1500.00000        3000.00| 
  INTAKE ADJUSTMENT, MAJOR                |                             |                             | 
0220 2502-8212034          2874.000  LF   |      12.90000       37074.60|      12.00000       34488.00| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0230 2502-8220193            19.000  EACH |     315.00000        5985.00|     300.00000        5700.00| 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0240 2503-0114215           658.000  LF   |      90.00000       59220.00|      60.00000       39480.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 

0250 2503-0200036           473.000  LF   |      58.00000       27434.00|      24.00000       11352.00| 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0260 2510-6745850          9275.000  SY   |      10.80000      100170.00|      11.00000      102025.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0270 2510-6750600            14.000  EACH |     730.00000       10220.00|     725.00000       10150.00| 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0280 2511-6745900          1170.000  SY   |      11.50000       13455.00|      13.00000       15210.00| 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0290 2511-7526004          1450.000  SY   |      33.60000       48720.00|      32.00000       46400.00| 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0300 2511-7526006           100.000  SY   |      47.25000        4725.00|      45.00000        4500.00| 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0310 2511-7528101           150.000  SF   |      36.75000        5512.50|      35.00000        5250.00| 

  DETECTABLE WARNINGS                     |                             |                             | 
0320 2515-2475007          1125.000  SY   |      39.90000       44887.50|      46.00000       51750.00| 
  DRIVEWAY, P.C. CONCRETE, 7 IN.          |                             |                             | 
0330 2515-6745600          2400.000  SY   |       8.80000       21120.00|       8.00000       19200.00| 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0340 2516-8725000            83.400  CY   |    1195.00000       99663.00|    1200.00000      100080.00| 
  P.C. CONCRETE RETAINING WALL            |                             |                             | 
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     Bid Order:  105                             Contract ID:  77-1945-797                   Primary County:  POLK 
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==================================================================================================================================== 
                                          |(   4  ) CO761               |(   5  ) AL389               |(      ) 
                                          |CORELL CONTRACTOR, INC       |ALLIANCE CONST. GRP & K CUNN | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2518-6910000            12.000  EACH |     105.00000        1260.00|     175.00000        2100.00| 
  SAFETY CLOSURE                          |                             |                             | 
0360 2525-0000100                    LUMP |   46123.00000       46123.00|   45000.00000       45000.00| 
  TRAFFIC SIGNALIZATION                   |                             |                             | 

0370 2527-9263109           161.000  STA  |      15.75000        2535.75|      30.00000        4830.00| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0380 2527-9263117            45.000  STA  |      78.75000        3543.75|     125.00000        5625.00| 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
0390 2527-9263137            12.000  EACH |      73.50000         882.00|      45.00000         540.00| 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0400 2527-9263143            12.000  EACH |     126.00000        1512.00|     250.00000        3000.00| 
  PAINTED SYMBOLS AND LEGENDS, DURABLE    |                             |                             | 
0410 2527-9263180           161.000  STA  |      23.10000        3719.10|      25.00000        4025.00| 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0420 2527-9270111            45.000  STA  |      68.25000        3071.25|      67.00000        3015.00| 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0430 2527-9270120            12.000  EACH |     105.00000        1260.00|     110.00000        1320.00| 

  GROOVES CUT FOR SYMBOLS AND LEGENDS     |                             |                             | 
0440 2528-8445110                    LUMP |   17820.00000       17820.00|   13000.00000       13000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0450 2528-9290004            10.000  CDAY |     126.00000        1260.00|      85.00000         850.00| 
  CHANGEABLE MESSAGE SIGNS, PORTABLE      |                             |                             | 
0460 2533-4980005                    LUMP |  110000.00000      110000.00|  120000.00000      120000.00| 
  MOBILIZATION                            |                             |                             | 
0470 2549-0006311             8.000  EACH |     655.00000        5240.00|     575.00000        4600.00| 
  INFILTRATION BARRIER                    |                             |                             | 
0480 2554-0112008            25.000  LF   |     106.75000        2668.75|      56.00000        1400.00| 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 8 IN.                            |                             |                             | 
0490 2554-0112012           457.000  LF   |     105.00000       47985.00|      68.00000       31076.00| 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 

  (DIP), 12 IN.                           |                             |                             | 
0500 2554-0114008            60.000  LF   |     107.00000        6420.00|      35.00000        2100.00| 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 8 IN.              |                             |                             | 
0510 2554-0114012           903.000  LF   |      81.65000       73729.95|      42.00000       37926.00| 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 12 IN.             |                             |                             | 
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     Bid Order:  105                             Contract ID:  77-1945-797                   Primary County:  POLK 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO761               |(   5  ) AL389               |(      ) 
                                          |CORELL CONTRACTOR, INC       |ALLIANCE CONST. GRP & K CUNN | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2554-0203000          2810.000  LB   |      12.00000       33720.00|      10.00000       28100.00| 
  FITTINGS BY WEIGHT, DUCTILE IRON        |                             |                             | 
0530 2554-0210201             3.000  EACH |    4970.00000       14910.00|    4600.00000       13800.00| 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 

0540 2555-0000010                    LUMP |    5750.00000        5750.00|     850.00000         850.00| 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0550 2599-9999005             1.000  EACH |     645.00000         645.00|     350.00000         350.00| 
  ('EACH' ITEM) CATHODIC PROTECTION TEST  |                             |                             | 
  STATION                                 |                             |                             | 
0560 2599-9999005             1.000  EACH |    6895.00000        6895.00|    4500.00000        4500.00| 
  ('EACH' ITEM) FIRE HYDRANT ASSEMBLY ON  |                             |                             | 
  EXISTING WATER                          |                             |                             | 
0570 2599-9999005             2.000  EACH |    1450.00000        2900.00|     600.00000        1200.00| 
  ('EACH' ITEM) ISOLATION COUPLING,  8 IN |                             |                             | 
0580 2599-9999005             1.000  EACH |    2085.00000        2085.00|    1300.00000        1300.00| 
  ('EACH' ITEM) ISOLATION COUPLING, 12 IN |                             |                             | 
0590 2599-9999005             8.000  EACH |    1660.00000       13280.00|     800.00000        6400.00| 
  ('EACH' ITEM) MAGNESIUM ANODE, 32 LB    |                             |                             | 
0600 2599-9999005             1.000  EACH |   11800.00000       11800.00|   19000.00000       19000.00| 

  ('EACH' ITEM) NEW 2 IN. WATER SERVICE   |                             |                             | 
  FOR 5301/5307                           |                             |                             | 
0610 2599-9999005             8.000  EACH |    2645.00000       21160.00|    1800.00000       14400.00| 
  ('EACH' ITEM) PREPARE EXCAVATION FOR    |                             |                             | 
  TAPPING SLEEVE                          |                             |                             | 
0620 2599-9999005             2.000  EACH |    1720.00000        3440.00|    2400.00000        4800.00| 
  ('EACH' ITEM) REMOVAL OF FIRE HYDRANT   |                             |                             | 
  ON EXISTING MAIN                        |                             |                             | 
0630 2599-9999005             5.000  EACH |    1000.00000        5000.00|     750.00000        3750.00| 
  ('EACH' ITEM) SW-601 CASTING, TYPE B    |                             |                             | 
0640 2599-9999005             8.000  EACH |    2170.00000       17360.00|    5600.00000       44800.00| 
  ('EACH' ITEM) WATER SERVICE TRANSFER, 1 |                             |                             | 
  IN., OPPOSITE                           |                             |                             | 
0650 2599-9999005             7.000  EACH |    1400.00000        9800.00|    2800.00000       19600.00| 

  ('EACH' ITEM) WATER SERVICE TRANSFER, 1 |                             |                             | 
  IN., SAME SIDE                          |                             |                             | 
0660 2599-9999005             1.000  EACH |    4300.00000        4300.00|    7400.00000        7400.00| 
  ('EACH' ITEM) WATER SERVICE TRANSFER, 2 |                             |                             | 
  IN.                                     |                             |                             | 
0670 2599-9999005             1.000  EACH |    5215.00000        5215.00|    4400.00000        4400.00| 
  ('EACH' ITEM) WATER SERVICE TRANSFER, 4 |                             |                             | 
  IN.                                     |                             |                             | 
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     Bid Order:  105                             Contract ID:  77-1945-797                   Primary County:  POLK 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO761               |(   5  ) AL389               |(      ) 
                                          |CORELL CONTRACTOR, INC       |ALLIANCE CONST. GRP & K CUNN | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0680 2599-9999005             1.000  EACH |    6290.00000        6290.00|    4600.00000        4600.00| 
  ('EACH' ITEM) WATER SERVICE TRANSFER, 6 |                             |                             | 
  IN.                                     |                             |                             | 
0690 2599-9999009           900.000  LF   |      18.70000       16830.00|      30.00000       27000.00| 

  ('LINEAR FEET' ITEM) REMOVAL OF         |                             |                             | 
  EXISTING MODULAR OR TIMBER              |                             |                             | 
0700 2599-9999009           500.000  LF   |       4.20000        2100.00|       4.00000        2000.00| 
  ('LINEAR FEET' ITEM) TREE PROTECTION    |                             |                             | 
  FENCE                                   |                             |                             | 
0710 2599-9999010                    LUMP |    6325.00000        6325.00|    4800.00000        4800.00| 
  ('LUMP SUM' ITEM) FIRE HYDRANT          |                             |                             | 
  RELOCATION (SOUTH OF                    |                             |                             | 
0720 2599-9999010                    LUMP |    4845.00000        4845.00|    2000.00000        2000.00| 
  ('LUMP SUM' ITEM) LOWER WATER SERVICE   |                             |                             | 
  AT 5400 SW 9TH                          |                             |                             | 
0730 2599-9999010                    LUMP |   10600.00000       10600.00|    6100.00000        6100.00| 
  ('LUMP SUM' ITEM) LOWER WATER SERVICES  |                             |                             | 
  AT 925 PORTER                           |                             |                             | 
0740 2599-9999010                    LUMP |    1995.00000        1995.00|    1900.00000        1900.00| 

  ('LUMP SUM' ITEM) TREE PROTECTION       |                             |                             | 
0750 2599-9999014            30.000  SF   |     210.00000        6300.00|     250.00000        7500.00| 
  ('SQUARE FEET' ITEM) TYPE A STEP WITH   |                             |                             | 
  HANDRAIL                                |                             |                             | 
0760 2599-9999020            50.000  TON  |      45.50000        2275.00|      30.00000        1500.00| 
  ('TONS' ITEM) FOUNDATION ROCK           |                             |                             | 
0770 2601-2634100             1.000  ACRE |     700.00000         700.00|     700.00000         700.00| 
  MULCHING                                |                             |                             | 
0780 2601-2639010           400.000  SQ   |      52.50000       21000.00|      50.00000       20000.00| 
  SODDING                                 |                             |                             | 
0790 2601-2643110           240.000  MGAL |      60.00000       14400.00|      60.00000       14400.00| 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0800 2601-2643300             6.000  EACH |     350.00000        2100.00|     350.00000        2100.00| 

  MOBILIZATION FOR WATERING               |                             |                             | 
0810 2602-0000020           500.000  LF   |       2.10000        1050.00|       2.50000        1250.00| 
  SILT FENCE                              |                             |                             | 
0820 2602-0000071           500.000  LF   |       0.45000         225.00|       0.50000         250.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0830 2602-0000306           650.000  LF   |       2.10000        1365.00|       2.50000        1625.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 6 IN. DIA.                      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 105  13 

 
     Bid Order:  105                             Contract ID:  77-1945-797                   Primary County:  POLK 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO761               |(   5  ) AL389               |(      ) 
                                          |CORELL CONTRACTOR, INC       |ALLIANCE CONST. GRP & K CUNN | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0840 2602-0000350           650.000  LF   |       0.45000         292.50|       0.50000         325.00| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0850 2602-0010010             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00| 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $     2,344,075.60|           $     2,389,791.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,344,075.60|           $     2,389,791.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  106                         Contract ID:  79-0634-039                 Primary County:  POWESHIEK 
   Letting Date:  140218     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CROELL AND SUBSIDIARY 
Contract Period:   95 WORK DAYS      Late Start Date:  06/02/14 
 
 
        Project:  NHSN-063-4(39)--2R-79 
      Work Type:  PCC OVERLAY - UNBONDED 
         County:  POWESHIEK          Prj Awd Amt: $5,330,127.89 
          Route:  U.S. 63 
       Location:  FROM NCL MONTEZUMA NORTH TO JUST SOUTH OF 
                  I-80 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CR334          CROELL AND SUBSIDIARY                                                      $  5,330,127.89     100.00  % 
   2   MA225          MANATT'S, INC.                                                             $  5,455,014.66     102.34  % 
   3   CE099          CEDAR VALLEY CORP., LLC.                                                   $  5,906,546.53     110.81  % 
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     Bid Order:  106                             Contract ID:  79-0634-039                   Primary County:  POWESHIEK 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR334               |(   2  ) MA225               |(   3  ) CE099 
                                          |CROELL AND SUBSIDIARY        |MANATT'S, INC.               |CEDAR VALLEY CORP., LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002           153.000  UNIT |      35.00000        5355.00|       9.90000        1514.70|       9.90000        1514.70 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425071           771.000  CY   |      34.00000       26214.00|      50.00000       38550.00|      39.45000       30415.95 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710070         13306.000  CY   |       8.75000      116427.50|       6.90000       91811.40|       6.90000       91811.40 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2713090           257.000  CY   |      12.00000        3084.00|      45.00000       11565.00|      18.15000        4664.55 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0050 2105-8425015           269.000  CY   |      13.75000        3698.75|       7.90000        2125.10|       7.90000        2125.10 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2115-0100000          9003.000  CY   |      33.75000      303851.25|      35.65000      320956.95|      36.68000      330230.04 
  MODIFIED SUBBASE                        |                             |                             | 
0070 2121-7425020          8160.000  TON  |      18.40000      150144.00|      19.00000      155040.00|      20.57000      167851.20 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0080 2122-5500060           425.400  SY   |     100.00000       42540.00|      50.00000       21270.00|      55.00000       23397.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 

0090 2123-7450020           133.300  STA  |     150.00000       19995.00|     300.00000       39990.00|     300.00000       39990.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0100 2212-5070310           252.000  SY   |     114.00000       28728.00|     114.00000       28728.00|     114.00000       28728.00 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0110 2212-5070330            15.000  EACH |      87.00000        1305.00|      87.00000        1305.00|      87.00000        1305.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0120 2213-2713300         16109.000  CY   |       8.49000      136765.41|      10.00000      161090.00|       6.15000       99070.35 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0130 2214-5145150        103113.000  SY   |       1.00000      103113.00|       1.25000      128891.25|       1.25000      128891.25 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0140 2301-0690250           170.600  SY   |     148.00000       25248.80|     100.00000       17060.00|     115.00000       19619.00 
  BRIDGE APPROACH, RK-25                  |                             |                             | 
0150 2301-1003095         25886.000  SY   |      34.85000      902127.10|      34.50000      893067.00|      41.83000     1082811.38 
  STANDARD OR SLIP-FORM PORTLAND CEMENT   |                             |                             | 

  CONCRETE PAVEMENT, QM-C, CLASS 3        |                             |                             | 
  DURABILITY, 9.5 IN.                     |                             |                             | 
0160 2301-1033080          1356.000  SY   |      39.00000       52884.00|      50.00000       67800.00|      69.65000       94445.40 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0170 2301-6911722                    LUMP |    5000.00000        5000.00|    1500.00000        1500.00|    1500.00000        1500.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
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     Bid Order:  106                             Contract ID:  79-0634-039                   Primary County:  POWESHIEK 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR334               |(   2  ) MA225               |(   3  ) CE099 
                                          |CROELL AND SUBSIDIARY        |MANATT'S, INC.               |CEDAR VALLEY CORP., LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2307-0025012            12.000  TON  |      50.00000         600.00|     100.00000        1200.00|      75.00000         900.00 
  AGGREGATE, COVER - SAND                 |                             |                             | 
0190 2307-0600454           234.400  GAL  |       6.50000        1523.60|      35.00000        8204.00|       4.00000         937.60 
  BINDER BITUMEN, CRS-2                   |                             |                             | 

0200 2310-5151600         26668.000  CY   |      72.00000     1920096.00|      70.00000     1866760.00|      71.10000     1896094.80 
  PORTLAND CEMENT CONCRETE OVERLAY, QM-C, |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0210 2310-5151620        132579.000  SY   |       4.70000      623121.30|       5.50000      729184.50|       5.56000      737139.24 
  PORTLAND CEMENT CONCRETE OVERLAY, QM-C, |                             |                             | 
  PLACEMENT ONLY (UNBONDED)               |                             |                             | 
0220 2315-8275025           284.000  TON  |      20.00000        5680.00|      22.00000        6248.00|      30.00000        8520.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0230 2401-6745650                    LUMP |    6000.00000        6000.00|    3000.00000        3000.00|    3000.00000        3000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0240 2402-0425030           201.000  CY   |      45.00000        9045.00|      43.50000        8743.50|      43.50000        8743.50 
  GRANULAR BACKFILL                       |                             |                             | 
0250 2402-2720100            42.000  CY   |       9.75000         409.50|      10.00000         420.00|      10.00000         420.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 

  CULVERT                                 |                             |                             | 
0260 2416-0100030             1.000  EACH |    1200.00000        1200.00|    2450.00000        2450.00|    2450.00000        2450.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0270 2416-1180030            51.000  LF   |     195.00000        9945.00|     106.00000        5406.00|     106.00000        5406.00 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0280 2416-1180042            78.000  LF   |     145.00000       11310.00|     141.75000       11056.50|     141.75000       11056.50 
  CULVERT, CONCRETE ROADWAY PIPE, 42 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0290 2416-8000105             1.000  EACH |    4500.00000        4500.00|    5500.00000        5500.00|    5500.00000        5500.00 
  STOCKPASS APRON, 5' X 7' PRECAST        |                             |                             | 
  CONCRETE, RF-8                          |                             |                             | 
0300 2416-8000155            10.000  LF   |     625.00000        6250.00|     765.00000        7650.00|     765.00000        7650.00 
  STOCKPASS, 5' X 7' PRECAST CONCRETE,    |                             |                             | 

  RF-8                                    |                             |                             | 
0310 2502-8212034            46.000  LF   |      40.00000        1840.00|      32.00000        1472.00|      32.00000        1472.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0320 2502-8220196             4.000  EACH |     500.00000        2000.00|     235.00000         940.00|     235.00000         940.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0330 2505-4008120          2481.000  LF   |       3.50000        8683.50|       1.50000        3721.50|       3.00000        7443.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
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     Bid Order:  106                             Contract ID:  79-0634-039                   Primary County:  POWESHIEK 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR334               |(   2  ) MA225               |(   3  ) CE099 
                                          |CROELL AND SUBSIDIARY        |MANATT'S, INC.               |CEDAR VALLEY CORP., LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2505-4008300           200.000  LF   |      17.00000        3400.00|      16.00000        3200.00|      18.00000        3600.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0350 2505-4008400             4.000  EACH |    1615.00000        6460.00|    1600.00000        6400.00|    1600.00000        6400.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 

  SECTION                                 |                             |                             | 
0360 2505-4021010             4.000  EACH |     300.00000        1200.00|     200.00000         800.00|     250.00000        1000.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0370 2505-4021700             4.000  EACH |    1875.00000        7500.00|    1700.00000        6800.00|    1800.00000        7200.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0380 2505-6000000          2217.000  LF   |       4.00000        8868.00|       0.01000          22.17|       0.01000          22.17 
  GUARDRAIL HEIGHT ADJUSTMENT             |                             |                             | 
0390 2507-3250005            86.000  SY   |       5.00000         430.00|      10.00000         860.00|       3.50000         301.00 
  ENGINEERING FABRIC                      |                             |                             | 
0400 2507-8029000            74.000  TON  |      30.00000        2220.00|      50.00000        3700.00|      35.00000        2590.00 
  EROSION STONE                           |                             |                             | 
0410 2510-6745850          8231.300  SY   |       6.00000       49387.80|       6.70000       55149.71|       7.20000       59265.36 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0420 2515-2475006            30.000  SY   |      60.00000        1800.00|      60.00000        1800.00|      40.00000        1200.00 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 

0430 2515-6745600            30.000  SY   |       6.00000         180.00|      30.00000         900.00|      10.00000         300.00 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0440 2518-6910000            18.000  EACH |     150.00000        2700.00|     150.00000        2700.00|     150.00000        2700.00 
  SAFETY CLOSURE                          |                             |                             | 
0450 2520-3350015             1.000  EACH |    7500.00000        7500.00|    7500.00000        7500.00|    5400.00000        5400.00 
  FIELD OFFICE                            |                             |                             | 
0460 2526-8285000                    LUMP |   30000.00000       30000.00|   50000.00000       50000.00|   45000.00000       45000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0470 2527-9263109          2531.780  STA  |      10.10000       25570.98|      10.10000       25570.98|      10.10000       25570.98 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0480 2528-8445110                    LUMP |   13750.00000       13750.00|   16330.00000       16330.00|   17500.00000       17500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0490 2528-8445113            50.000  EACH |     335.00000       16750.00|     335.00000       16750.00|     335.00000       16750.00 

  FLAGGERS                                |                             |                             | 
0500 2528-8445115            25.000  EACH |     500.00000       12500.00|     500.00000       12500.00|     500.00000       12500.00 
  PILOT CARS                              |                             |                             | 
0510 2529-2242304             2.000  EACH |     100.00000         200.00|     100.00000         200.00|     100.00000         200.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0520 2529-5070110           106.800  SY   |     127.00000       13563.60|     127.00000       13563.60|     127.00000       13563.60 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
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     Bid Order:  106                             Contract ID:  79-0634-039                   Primary County:  POWESHIEK 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR334               |(   2  ) MA225               |(   3  ) CE099 
                                          |CROELL AND SUBSIDIARY        |MANATT'S, INC.               |CEDAR VALLEY CORP., LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0530 2529-5070120             4.000  EACH |      87.00000         348.00|      87.00000         348.00|      87.00000         348.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0540 2533-4980005                    LUMP |  240000.00000      240000.00|  220000.00000      220000.00|  476800.00000      476800.00 
  MOBILIZATION                            |                             |                             | 

0550 2548-0000200           805.800  STA  |      19.00000       15310.20|      19.00000       15310.20|      19.00000       15310.20 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
0560 2548-0000320           384.500  STA  |      21.00000        8074.50|      21.00000        8074.50|      21.00000        8074.50 
  MILLED CENTERLINE RUMBLE STRIPS, PCC    |                             |                             | 
  SURFACE                                 |                             |                             | 
0570 2599-9999009          2217.000  LF   |       4.00000        8868.00|       7.00000       15519.00|       9.00000       19953.00 
  ('LINEAR FEET' ITEM) REINSTALL STEEL    |                             |                             | 
  BEAM GUARDRAIL                          |                             |                             | 
0580 2601-2634100             6.800  ACRE |     700.00000        4760.00|     700.00000        4760.00|     700.00000        4760.00 
  MULCHING                                |                             |                             | 
0590 2601-2636041             0.600  ACRE |    1000.00000         600.00|    1000.00000         600.00|    1000.00000         600.00 
  SEEDING AND FERTILIZING                 |                             |                             | 
0600 2601-2642100             6.200  ACRE |     400.00000        2480.00|     400.00000        2480.00|     400.00000        2480.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 

  FERTILIZING                             |                             |                             | 
0610 2602-0000020          2770.000  LF   |       1.75000        4847.50|       1.75000        4847.50|       1.75000        4847.50 
  SILT FENCE                              |                             |                             | 
0620 2602-0000030           160.000  LF   |       2.25000         360.00|       2.25000         360.00|       2.25000         360.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0630 2602-0000101          1465.000  LF   |       0.50000         732.50|       0.50000         732.50|       0.50000         732.50 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0640 2602-0000312           971.000  LF   |       3.10000        3010.10|       3.10000        3010.10|       3.10000        3010.10 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0650 2602-0000320           400.000  LF   |       4.50000        1800.00|       4.50000        1800.00|       4.50000        1800.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 

0660 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0670 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
0671 2122-5190095           702.000  SY   |      36.00000       25272.00|      53.00000       37206.00|      41.83000       29364.66 
  PAVED SHOULDER, P.C. CONCRETE, 9.5 IN.  |                             |                             | 
     SECTION TOTALS                       |           $     5,060,627.89|           $     5,185,514.66|           $     5,637,046.53 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
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     Bid Order:  106                             Contract ID:  79-0634-039                   Primary County:  POWESHIEK 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR334               |(   2  ) MA225               |(   3  ) CE099 
                                          |CROELL AND SUBSIDIARY        |MANATT'S, INC.               |CEDAR VALLEY CORP., LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0680 2301-7000110         24500.000  EACH |       1.00000       24500.00|       1.00000       24500.00|       1.00000       24500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 

0690 2301-7000120        125000.000  EACH |       1.00000      125000.00|       1.00000      125000.00|       1.00000      125000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR QM-C PCC     |                             |                             | 
  PAVEMENT COARSENESS AND WORKABILITY     |                             |                             | 
  FACTORS                                 |                             |                             | 
0700 2317-7000110        120000.000  EACH |       1.00000      120000.00|       1.00000      120000.00|       1.00000      120000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       269,500.00|           $       269,500.00|           $       269,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     5,330,127.89|           $     5,455,014.66|           $     5,906,546.53 
==================================================================================================================================== 
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     Bid  Order:  107                         Contract ID:  98-C098-065                 Primary County:  WORTH 
   Letting Date:  140218     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   CROELL AND SUBSIDIARY 
Contract Period:   35 WORK DAYS      Late Start Date:  08/18/14 
 
 
        Project:  FM-C098(065)--55-98 
      Work Type:  PCC OVERLAY - UNBONDED 
         County:  WORTH              Prj Awd Amt: $1,227,300.39 
          Route:  510TH ST 
       Location:  LOCATED AT THE NW CORNER SECTION 9-100-22, 
                  THENCE EAST APPROX. 5 MILES 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CR334          CROELL AND SUBSIDIARY                                                      $  1,227,300.39     100.00  % 
   2   HO641          HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY                                  $  1,279,991.85     104.29  % 
   3   CE099          CEDAR VALLEY CORP., LLC.                                                   $  1,321,664.34     107.68  % 
   4   AL427          ALLIED MANATTS GROUP, L.L.C.                                               $  1,379,563.21     112.40  % 
   5   FL120          FLYNN COMPANY, INC.                                                        $  1,476,053.10     120.26  % 
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     Bid Order:  107                             Contract ID:  98-C098-065                   Primary County:  WORTH 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CR334               |(   2  ) HO641               |(   3  ) CE099 
                                          |CROELL AND SUBSIDIARY        |HORSFIELD CONSTRUCTION, INC  |CEDAR VALLEY CORP., LLC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          9910.000  TON  |      16.00000      158560.00|      15.25000      151127.50|      14.25000      141217.50 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2123-7450000            50.000  STA  |     373.00000       18650.00|     730.00000       36500.00|     578.00000       28900.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0030 2214-5145150          4354.600  SY   |       3.50000       15241.10|       7.00000       30482.20|       4.00000       17418.40 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0001000           316.000  TON  |      73.30000       23162.80|      66.00000       20856.00|      73.30000       23162.80 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0050 2303-0245828            18.900  TON  |     551.00000       10413.90|     500.00000        9450.00|     551.00000       10413.90 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0060 2310-5151040         10156.000  CY   |      65.50000      665218.00|      60.00000      609360.00|      63.76000      647546.56 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0070 2310-5151251         65288.000  SY   |       2.80000      182806.40|       3.50000      228508.00|       3.42000      223284.96 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (UNBONDED)               |                             |                             | 

0080 2310-8300550         43659.000  SY   |       1.91000       83388.69|       2.35000      102598.65|       2.08000       90810.72 
  PAVEMENT INTERLAYER GEOTEXTILE          |                             |                             | 
0090 2518-6910000            11.000  EACH |     100.00000        1100.00|     100.00000        1100.00|     100.00000        1100.00 
  SAFETY CLOSURE                          |                             |                             | 
0100 2526-8285000                    LUMP |   14000.00000       14000.00|   16000.00000       16000.00|   16500.00000       16500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0110 2527-9263109           720.760  STA  |      12.50000        9009.50|      12.50000        9009.50|      12.50000        9009.50 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0120 2528-8445110                    LUMP |    4150.00000        4150.00|    4150.00000        4150.00|    7700.00000        7700.00 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2528-8445113            60.000  EACH |     335.00000       20100.00|     335.00000       20100.00|     335.00000       20100.00 
  FLAGGERS                                |                             |                             | 
0140 2533-4980005                    LUMP |   20000.00000       20000.00|   39000.00000       39000.00|   83000.00000       83000.00 

  MOBILIZATION                            |                             |                             | 
0150 2601-2636043             0.500  ACRE |    3000.00000        1500.00|    3500.00000        1750.00|    3000.00000        1500.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
     SECTION TOTALS                       |           $     1,227,300.39|           $     1,279,991.85|           $     1,321,664.34 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,227,300.39|           $     1,279,991.85|           $     1,321,664.34 
==================================================================================================================================== 
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     Bid Order:  107                             Contract ID:  98-C098-065                   Primary County:  WORTH 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) AL427               |(   5  ) FL120               |(      ) 
                                          |ALLIED MANATTS GROUP, L.L.C. |FLYNN COMPANY, INC.          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          9910.000  TON  |      16.00000      158560.00|      16.00000      158560.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2123-7450000            50.000  STA  |     500.00000       25000.00|     500.00000       25000.00| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0030 2214-5145150          4354.600  SY   |       3.25000       14152.45|       3.25000       14152.45| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0001000           316.000  TON  |      65.00000       20540.00|      65.00000       20540.00| 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0050 2303-0245828            18.900  TON  |     500.00000        9450.00|     500.00000        9450.00| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0060 2310-5151040         10156.000  CY   |      70.86000      719654.16|      71.00000      721076.00| 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0070 2310-5151251         65288.000  SY   |       2.95000      192599.60|       4.80000      313382.40| 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (UNBONDED)               |                             |                             | 

0080 2310-8300550         43659.000  SY   |       2.50000      109147.50|       2.25000       98232.75| 
  PAVEMENT INTERLAYER GEOTEXTILE          |                             |                             | 
0090 2518-6910000            11.000  EACH |     100.00000        1100.00|     100.00000        1100.00| 
  SAFETY CLOSURE                          |                             |                             | 
0100 2526-8285000                    LUMP |   15800.00000       15800.00|   15800.00000       15800.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0110 2527-9263109           720.760  STA  |      12.50000        9009.50|      12.50000        9009.50| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0120 2528-8445110                    LUMP |    4150.00000        4150.00|    4150.00000        4150.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2528-8445113            60.000  EACH |     335.00000       20100.00|     335.00000       20100.00| 
  FLAGGERS                                |                             |                             | 
0140 2533-4980005                    LUMP |   78800.00000       78800.00|   64000.00000       64000.00| 

  MOBILIZATION                            |                             |                             | 
0150 2601-2636043             0.500  ACRE |    3000.00000        1500.00|    3000.00000        1500.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
     SECTION TOTALS                       |           $     1,379,563.21|           $     1,476,053.10|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,379,563.21|           $     1,476,053.10|           $ 
==================================================================================================================================== 
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     Bid  Order:  151                         Contract ID:  07-3807-110                 Primary County:  BLACK HAWK 
   Letting Date:  140218     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    ASPRO, INC. 
Contract Period:  100 WORK DAYS      Late Start Date:  05/19/14 
 
 
        Project:  IMX-380-7(110)68--02-07 
      Work Type:  HMA RESURFACING 
         County:  BLACK HAWK         Prj Awd Amt: $4,999,310.58 
          Route:  I-380 
       Location:  IN WATERLOO FROM RIVER FOREST RD. TO 
                  MITCHEL AVE.(NBL/SBL) 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      ASPRO, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met 80% of the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   AS218          ASPRO, INC.                                                                $  4,999,310.58     100.00  % 
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     Bid Order:  151                             Contract ID:  07-3807-110                   Primary County:  BLACK HAWK 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AS218               |(      )                     |(      ) 
                                          |ASPRO, INC.                  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070          1852.100  TON  |      29.00000       53710.90|                             | 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2625000          2713.000  CY   |      23.00000       62399.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2710070          1071.000  CY   |       9.50000       10174.50|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2713070           383.300  CY   |       8.50000        3258.05|                             | 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0050 2105-8425005           880.000  CY   |      28.00000       24640.00|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0060 2122-5190501           533.000  SY   |      85.00000       45305.00|                             | 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0070 2122-5500060          1564.600  SY   |      55.00000       86053.00|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 

0080 2123-7450000            51.400  STA  |     375.00000       19275.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0090 2123-7450020            23.860  STA  |     375.00000        8947.50|                             | 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0100 2212-0475095             3.800  MILE |    4000.00000       15200.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0110 2212-5070310           681.200  SY   |     147.00000      100136.40|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0120 2212-5070330            54.000  EACH |     127.00000        6858.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0130 2212-5075001           132.000  TON  |     270.00000       35640.00|                             | 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0140 2214-5145150         12413.630  SY   |       7.85000       97447.00|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 

0150 2301-0690200          1724.000  SY   |     165.00000      284460.00|                             | 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0160 2301-4875006           168.200  SY   |      38.50000        6475.70|                             | 
  MEDIAN, P.C. CONCRETE, 6 IN.            |                             |                             | 
0170 2303-0062500         13030.500  TON  |      36.17000      471313.19|                             | 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
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     Bid Order:  151                             Contract ID:  07-3807-110                   Primary County:  BLACK HAWK 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AS218               |(      )                     |(      ) 
                                          |ASPRO, INC.                  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2303-0063502         14297.270  TON  |      43.93000      628079.07|                             | 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 

0190 2303-0246422           781.800  TON  |     532.80000      416543.04|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0200 2303-0247022           857.870  TON  |     622.80000      534281.44|                             | 
  ASPHALT BINDER, PG 70-22                |                             |                             | 
0210 2303-6911000                    LUMP |    3200.00000        3200.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0220 2303-7000510         27263.500  TON  |       2.00000       54527.00|                             | 
  HOT MIX ASPHALT MIXTURE INCORPORATED    |                             |                             | 
  WITH ANTI-STRIP AGENT                   |                             |                             | 
0230 2435-0250804             1.000  EACH |    3225.00000        3225.00|                             | 
  INTAKE, SW-508, TOP ONLY                |                             |                             | 
0240 2435-0600110             1.000  EACH |    1095.00000        1095.00|                             | 
  INTAKE ADJUSTMENT, MINOR                |                             |                             | 
0250 2505-4008120          2417.000  LF   |       3.00000        7251.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 

0260 2505-4008300          2075.000  LF   |      19.00000       39425.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0270 2505-4008400             9.000  EACH |    1900.00000       17100.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0280 2505-4021010             9.000  EACH |     300.00000        2700.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0290 2505-4021020            11.000  EACH |    1500.00000       16500.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM |                             |                             | 
0300 2505-4021700            20.000  EACH |    2100.00000       42000.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0310 2510-6745030             2.000  EACH |    1000.00000        2000.00|                             | 
  REMOVAL OF ANCHOR LUGS                  |                             |                             | 
0320 2510-6745850          3239.400  SY   |       7.25000       23485.65|                             | 

  REMOVAL OF PAVEMENT                     |                             |                             | 
0330 2512-1725306          2693.200  LF   |      30.00000       80796.00|                             | 
  CURB AND GUTTER, P.C. CONCRETE, 3.0 FT. |                             |                             | 
0340 2518-6910000            20.000  EACH |     100.00000        2000.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0350 2520-3350010             1.000  EACH |    5600.00000        5600.00|                             | 
  FIELD LABORATORY                        |                             |                             | 
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     Bid Order:  151                             Contract ID:  07-3807-110                   Primary County:  BLACK HAWK 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AS218               |(      )                     |(      ) 
                                          |ASPRO, INC.                  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2527-9263109           917.240  STA  |      17.65000       16189.29|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0370 2527-9263131           139.650  STA  |     115.00000       16059.75|                             | 

  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0380 2527-9263137            32.000  EACH |     115.00000        3680.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0390 2527-9263180           266.040  STA  |      35.50000        9444.42|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0400 2527-9263190            17.000  EACH |      90.00000        1530.00|                             | 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0410 2528-8400048          8125.000  LF   |       7.55000       61343.75|                             | 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0420 2528-8445110                    LUMP |  175000.00000      175000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0430 2528-9109020           500.000  LF   |      12.50000        6250.00|                             | 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 

0440 2528-9290050            80.000  CDAY |      65.00000        5200.00|                             | 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
0450 2529-2242304            26.000  EACH |     100.00000        2600.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0460 2529-5070110           115.500  SY   |     145.00000       16747.50|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0470 2529-5070120             6.000  EACH |     127.00000         762.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0480 2529-8174010           796.700  SY   |      12.00000        9560.40|                             | 
  SUBBASE (PATCHES)                       |                             |                             | 
0490 2529-8174050            38.000  EACH |     200.00000        7600.00|                             | 
  PATCH SUBDRAIN                          |                             |                             | 
0500 2529-8201000             2.000  EACH |     500.00000        1000.00|                             | 
  JOINT ASSEMBLY, EF                      |                             |                             | 

0510 2533-4980005                    LUMP |  474500.00000      474500.00|                             | 
  MOBILIZATION                            |                             |                             | 
0520 2540-4480507         48937.500  LF   |       5.83000      285305.63|                             | 
  LONGITUDINAL JOINT REPAIR               |                             |                             | 
0530 2548-0000100           393.700  STA  |      11.00000        4330.70|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
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     Bid Order:  151                             Contract ID:  07-3807-110                   Primary County:  BLACK HAWK 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AS218               |(      )                     |(      ) 
                                          |ASPRO, INC.                  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0540 2548-0000110           426.500  GAL  |      25.00000       10662.50|                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0550 2551-0000110             8.000  EACH |     900.00000        7200.00|                             | 

  TEMP CRASH CUSHION                      |                             |                             | 
0560 2551-0000230             3.000  EACH |   22000.00000       66000.00|                             | 
  PERMANENT CRASH CUSHION, SEVERE USE (SU |                             |                             | 
0570 2551-0000300             3.000  EACH |     200.00000         600.00|                             | 
  PERMANENT CRASH CUSHION SPARE PARTS KIT |                             |                             | 
0580 2555-0000010                    LUMP |    8500.00000        8500.00|                             | 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0590 2599-9999005             3.000  EACH |     750.00000        2250.00|                             | 
  ('EACH' ITEM) REMOVAL OF EXISING CRASH  |                             |                             | 
  CUSHIONS                                |                             |                             | 
0600 2599-9999010                    LUMP |   25000.00000       25000.00|                             | 
  ('LUMP SUM' ITEM) DEBRIS PICK-UP AND    |                             |                             | 
  DISPOSE                                 |                             |                             | 
0610 2599-9999020          5052.700  TON  |      25.00000      126317.50|                             | 
  ('TONS' ITEM) GRANULAR FILLET FOR PAVED |                             |                             | 

  SHOULDERS                               |                             |                             | 
0620 2601-2634105             2.000  ACRE |    3200.00000        6400.00|                             | 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0630 2601-2636043             2.000  ACRE |     800.00000        1600.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0640 2601-2642100             2.000  ACRE |     650.00000        1300.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0650 2602-0000020          3094.000  LF   |       1.70000        5259.80|                             | 
  SILT FENCE                              |                             |                             | 
0660 2602-0000071          1547.000  LF   |       0.50000         773.50|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0670 2602-0000101           310.000  LF   |       2.00000         620.00|                             | 

  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0680 2602-0000312           400.000  LF   |       2.50000        1000.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0690 2602-0000320           400.000  LF   |       4.00000        1600.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
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     Bid Order:  151                             Contract ID:  07-3807-110                   Primary County:  BLACK HAWK 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AS218               |(      )                     |(      ) 
                                          |ASPRO, INC.                  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0700 2602-0000350           200.000  LF   |       1.00000         200.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0710 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0720 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     4,574,988.18|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0113; REPAIRS TO A 178'-0 X 52'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0730 2401-6750001                    LUMP |   12000.00000       12000.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0740 2403-0100000             2.600  CY   |    4225.00000       10985.00|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0750 2404-7775005           446.000  LB   |       6.50000        2899.00|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0760 2499-0800000           104.600  LF   |     275.00000       28765.00|                             | 
  PAVING NOTCH REPLACEMENT                |                             |                             | 

     SECTION TOTALS                       |           $        54,649.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 0213; REPAIRS TO A 178'-0 X 52'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0770 2401-6750001                    LUMP |   12000.00000       12000.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0780 2403-0100000             2.600  CY   |    4225.00000       10985.00|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0790 2404-7775005           446.000  LB   |       6.50000        2899.00|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0800 2499-0800000           104.600  LF   |     275.00000       28765.00|                             | 
  PAVING NOTCH REPLACEMENT                |                             |                             | 
     SECTION TOTALS                       |           $        54,649.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0004   DESIGN NO. 0414; REPAIRS TO A 1521'-4 X VARIABLE CONTINUOUS WELDED CURVED PLATE GIRDER BRIDGE 
                                          |                             |                             | 
0810 2401-6750001                    LUMP |   12565.00000       12565.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0820 2403-0100000             1.300  CY   |    5950.00000        7735.00|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0830 2404-7775005          1435.000  LB   |       2.85000        4089.75|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
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     Bid Order:  151                             Contract ID:  07-3807-110                   Primary County:  BLACK HAWK 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) AS218               |(      )                     |(      ) 
                                          |ASPRO, INC.                  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0840 2414-6424110            53.800  LF   |     300.00000       16140.00|                             | 
  CONCRETE BARRIER RAILING                |                             |                             | 
     SECTION TOTALS                       |           $        40,529.75|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0005   DESIGN NO. 0614; REPAIRS TO A 1490'-0 X 40' CONTINUOUS WELDED CURVED PLATE GIRDER BRIDGE 
                                          |                             |                             | 
0850 2401-6750001                    LUMP |   36000.00000       36000.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0860 2403-0100000            18.400  CY   |    1615.00000       29716.00|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0870 2404-7775005          2876.000  LB   |       2.65000        7621.40|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0880 2413-1200000            83.000  LF   |     375.00000       31125.00|                             | 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0890 2413-1200100            83.000  LF   |      90.75000        7532.25|                             | 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0900 2426-6772120                    LUMP |   16500.00000       16500.00|                             | 
  BRIDGE REPAIR                           |                             |                             | 
     SECTION TOTALS                       |           $       128,494.65|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0910 2303-7000610         13500.000  EACH |       1.00000       13500.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0920 2303-7000620         13500.000  EACH |       1.00000       13500.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0930 2317-7000120         39000.000  EACH |       1.00000       39000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 

  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        66,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   NO EXCUSE ROAD OPENING BONUS FOR THE CONTRACT                                            NON-PARTICIPATING 
                                          |                             |                             | 
0940 2528-5160000                    LUMP |   80000.00000       80000.00|                             | 
  NO EXCUSE ROAD OPENING BONUS, TO OPEN   |                             |                             | 
  ALL ROADWAYS ON OR BEFORE               |                             |                             | 
     SECTION TOTALS                       |           $        80,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     4,999,310.58|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  152                         Contract ID:  11-0717-054                 Primary County:  BUENA VISTA 
   Letting Date:  140218     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HEARTLAND ASPHALT, INC. 
Contract Period:   65 WORK DAYS      Late Start Date:  07/07/14 
 
 
        Project:  HSIPX-071-7(54)--3L-11 
      Work Type:  HMA PAVED SHOULDER - NEW 
         County:  BUENA VISTA        Prj Awd Amt: $1,645,946.63 
          Route:  U.S. 71 
       Location:  FROM S. JCT. IA. 7 TO IA.3 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE020          HEARTLAND ASPHALT, INC.                                                    $  1,645,946.63     100.00  % 
   2   WE540          WESTERN ENGINEERING CO., INC.                                              $  1,775,510.58     107.87  % 
   3   O.053          OMG MIDWEST, INC., D/B/A TRI-STATE PAVING                                  $  1,950,675.88     118.51  % 
   4   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  1,989,944.55     120.89  % 
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     Bid Order:  152                             Contract ID:  11-0717-054                   Primary County:  BUENA VISTA 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) WE540               |(   3  ) O.053 
                                          |HEARTLAND ASPHALT, INC.      |WESTERN ENGINEERING CO., INC |OMG MIDWEST D/B/A TRI-STATE P 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070         12685.200  TON  |      18.04000      228841.01|      24.50000      310787.40|      21.01000      266516.05 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2625000            20.000  CY   |      86.50000        1730.00|      87.00000        1740.00|      93.66000        1873.20 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2122-5500060         40270.400  SY   |      23.73000      955616.59|      23.75000      956422.00|      26.19000     1054681.78 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0040 2123-7450000             1.800  STA  |     200.00000         360.00|     800.00000        1440.00|    1650.00000        2970.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0050 2213-2713300         10089.600  CY   |      12.32000      124303.87|      16.00000      161433.60|      21.20000      213899.52 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0060 2214-7450050          1059.700  STA  |      31.43000       33306.37|      32.00000       33910.40|       7.50000        7947.75 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0070 2303-6911000                    LUMP |    1000.00000        1000.00|    5000.00000        5000.00|   11000.00000       11000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0080 2505-4008120           112.500  LF   |       9.55000        1074.38|      10.00000        1125.00|      10.50000        1181.25 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 

0090 2505-4021030             2.000  EACH |    1425.00000        2850.00|    1450.00000        2900.00|    1543.01000        3086.02 
  STEEL BEAM GUARDRAIL END ANCHOR, THRIE  |                             |                             | 
  BEAM                                    |                             |                             | 
0100 2505-4021700             2.000  EACH |    3050.00000        6100.00|    3100.00000        6200.00|    3302.59000        6605.18 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0110 2527-9263109          1546.300  STA  |       7.15000       11056.05|       7.25000       11210.68|       8.00000       12370.40 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0120 2527-9263137            24.000  EACH |      85.00000        2040.00|      85.00000        2040.00|      92.00000        2208.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0130 2528-8445110                    LUMP |    9650.00000        9650.00|    7500.00000        7500.00|    9500.00000        9500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2528-8445113           220.000  EACH |     335.00000       73700.00|     335.00000       73700.00|     335.00000       73700.00 

  FLAGGERS                                |                             |                             | 
0150 2528-8445115            55.000  EACH |     500.00000       27500.00|     500.00000       27500.00|     500.00000       27500.00 
  PILOT CARS                              |                             |                             | 
0160 2529-2242304            40.000  EACH |     105.00000        4200.00|     105.00000        4200.00|     114.00000        4560.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0170 2529-5070111           924.500  SY   |     103.00000       95223.50|     105.00000       97072.50|     111.53000      103109.49 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 152  3 

 
     Bid Order:  152                             Contract ID:  11-0717-054                   Primary County:  BUENA VISTA 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) WE540               |(   3  ) O.053 
                                          |HEARTLAND ASPHALT, INC.      |WESTERN ENGINEERING CO., INC |OMG MIDWEST D/B/A TRI-STATE P 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2529-5070120             6.000  EACH |      82.00000         492.00|      90.00000         540.00|      88.79000         532.74 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0190 2529-8174010           924.500  SY   |      11.00000       10169.50|      11.20000       10354.40|      12.00000       11094.00 
  SUBBASE (PATCHES)                       |                             |                             | 

0200 2529-8174050             6.000  EACH |     220.00000        1320.00|     225.00000        1350.00|     240.00000        1440.00 
  PATCH SUBDRAIN                          |                             |                             | 
0210 2533-4980005                    LUMP |   38850.00000       38850.00|   45000.00000       45000.00|  120000.00000      120000.00 
  MOBILIZATION                            |                             |                             | 
0220 2548-0000100          1062.000  STA  |       4.53000        4810.86|       4.55000        4832.10|       4.00000        4248.00 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0230 2548-0000110          1150.500  GAL  |       5.00000        5752.50|       5.00000        5752.50|       5.00000        5752.50 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0240 2595-0000115                    LUMP |    5000.00000        5000.00|    2500.00000        2500.00|    3800.00000        3800.00 
  CCP INSURANCE PROVISIONS                |                             |                             | 
0250 2602-0000020           100.000  LF   |      10.00000        1000.00|      10.00000        1000.00|      11.00000        1100.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $     1,645,946.63|           $     1,775,510.58|           $     1,950,675.88 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,645,946.63|           $     1,775,510.58|           $     1,950,675.88 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
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     Bid Order:  152                             Contract ID:  11-0717-054                   Primary County:  BUENA VISTA 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE400               |(      )                     |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070         12685.200  TON  |      28.05000      355819.86|                             | 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2625000            20.000  CY   |      86.50000        1730.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2122-5500060         40270.400  SY   |      26.80000     1079246.72|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0040 2123-7450000             1.800  STA  |     500.00000         900.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0050 2213-2713300         10089.600  CY   |      16.40000      165469.44|                             | 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0060 2214-7450050          1059.700  STA  |      29.75000       31526.08|                             | 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0070 2303-6911000                    LUMP |    3000.00000        3000.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0080 2505-4008120           112.500  LF   |       9.55000        1074.38|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 

0090 2505-4021030             2.000  EACH |    1425.00000        2850.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, THRIE  |                             |                             | 
  BEAM                                    |                             |                             | 
0100 2505-4021700             2.000  EACH |    3050.00000        6100.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0110 2527-9263109          1546.300  STA  |       7.15000       11056.05|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0120 2527-9263137            24.000  EACH |      85.00000        2040.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0130 2528-8445110                    LUMP |   21000.00000       21000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2528-8445113           220.000  EACH |     335.00000       73700.00|                             | 

  FLAGGERS                                |                             |                             | 
0150 2528-8445115            55.000  EACH |     500.00000       27500.00|                             | 
  PILOT CARS                              |                             |                             | 
0160 2529-2242304            40.000  EACH |     115.50000        4620.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0170 2529-5070111           924.500  SY   |     113.30000      104745.85|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
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     Bid Order:  152                             Contract ID:  11-0717-054                   Primary County:  BUENA VISTA 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE400               |(      )                     |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2529-5070120             6.000  EACH |      90.20000         541.20|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0190 2529-8174010           924.500  SY   |      12.10000       11186.45|                             | 
  SUBBASE (PATCHES)                       |                             |                             | 

0200 2529-8174050             6.000  EACH |     242.00000        1452.00|                             | 
  PATCH SUBDRAIN                          |                             |                             | 
0210 2533-4980005                    LUMP |   63440.00000       63440.00|                             | 
  MOBILIZATION                            |                             |                             | 
0220 2548-0000100          1062.000  STA  |       3.57000        3791.34|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0230 2548-0000110          1150.500  GAL  |       5.35000        6155.18|                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0240 2595-0000115                    LUMP |   10000.00000       10000.00|                             | 
  CCP INSURANCE PROVISIONS                |                             |                             | 
0250 2602-0000020           100.000  LF   |      10.00000        1000.00|                             | 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $     1,989,944.55|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,989,944.55|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/21/14 
                                                           VENDOR RANKING                                          Page:  153  1 
 

     Bid  Order:  153                         Contract ID:  11-7422-613                 Primary County:  BUENA VISTA 
   Letting Date:  140218     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   BLACKTOP SERVICE CO. & SUBSID. 
Contract Period:   50 WORK DAYS      Late Start Date:  05/19/14 
 
 
        Project:  STP-U-7422(613)--70-11 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  BUENA VISTA        Prj Awd Amt: $922,146.52 
          Route:  WEST FIFTH STREET 
       Location:  IN THE CITY OF STORM LAKE FROM VISTA DR TO 
                  LAKE AVE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      BLACKTOP SERVICE CO. & SUBSIDIARY 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   BL041          BLACKTOP SERVICE CO. & SUBSIDIARY                                          $    922,146.52     100.00  % 
   2   HE020          HEARTLAND ASPHALT, INC.                                                    $  1,101,796.97     119.48  % 
   3   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  1,308,066.33     141.85  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
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     Bid Order:  153                             Contract ID:  11-7422-613                   Primary County:  BUENA VISTA 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BL041               |(   2  ) HE020               |(   3  ) HE400 
                                          |BLACKTOP SERVICE CO. & SUBSI |HEARTLAND ASPHALT, INC.      |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2105-8425015           466.000  CY   |      10.00000        4660.00|      24.00000       11184.00|      16.50000        7689.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 

0020 2212-0475095             1.202  MILE |    1000.00000        1202.00|    2800.00000        3365.60|    5500.00000        6611.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2212-5070310           177.000  SY   |      98.00000       17346.00|      90.00000       15930.00|     107.80000       19080.60 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0040 2212-5070330            22.000  EACH |     100.00000        2200.00|      91.00000        2002.00|     110.00000        2420.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0050 2214-5145150         27951.900  SY   |       1.50000       41927.85|       4.90000      136964.31|       2.64000       73793.02 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0060 2303-0023500          5015.600  TON  |      51.50000      258303.40|      71.35000      357863.06|      71.80000      360120.08 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0070 2303-0246422           300.900  TON  |     551.00000      165795.90|     550.00000      165495.00|     600.60000      180720.54 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0080 2303-6911000                    LUMP |    3000.00000        3000.00|    1100.00000        1100.00|    2200.00000        2200.00 

  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0090 2303-7000610          2400.000  EACH |       1.00000        2400.00|       1.00000        2400.00|       1.00000        2400.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0100 2303-7000620          2400.000  EACH |       1.00000        2400.00|       1.00000        2400.00|       1.00000        2400.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0110 2435-0130348             2.000  EACH |    5500.00000       11000.00|    5500.00000       11000.00|    6050.00000       12100.00 
  MANHOLE, SANITARY SEWER, SW-303, 48 IN. |                             |                             | 
0120 2435-0140148             1.000  EACH |    5200.00000        5200.00|    5200.00000        5200.00|    5720.00000        5720.00 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 

0130 2435-0250100             4.000  EACH |    3950.00000       15800.00|    3950.00000       15800.00|    4345.00000       17380.00 
  INTAKE, SW-501                          |                             |                             | 
0140 2435-0254100             1.000  EACH |    5000.00000        5000.00|    5000.00000        5000.00|    5500.00000        5500.00 
  INTAKE, SW-541                          |                             |                             | 
0150 2435-0600010             9.000  EACH |    1200.00000       10800.00|    1200.00000       10800.00|    1650.00000       14850.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0160 2435-0600110             2.000  EACH |    1600.00000        3200.00|    1500.00000        3000.00|    1760.00000        3520.00 
  INTAKE ADJUSTMENT, MINOR                |                             |                             | 
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     Bid Order:  153                             Contract ID:  11-7422-613                   Primary County:  BUENA VISTA 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BL041               |(   2  ) HE020               |(   3  ) HE400 
                                          |BLACKTOP SERVICE CO. & SUBSI |HEARTLAND ASPHALT, INC.      |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2435-0700020             1.000  EACH |     800.00000         800.00|     800.00000         800.00|     880.00000         880.00 
  CONNECTION TO EXISTING INTAKE           |                             |                             | 
0180 2503-0114212            76.000  LF   |      75.00000        5700.00|      75.00000        5700.00|      82.50000        6270.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 

  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 12 IN.                     |                             |                             | 
0190 2510-6750600             6.000  EACH |     750.00000        4500.00|     750.00000        4500.00|     825.00000        4950.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0200 2511-6745900          1145.300  SY   |       8.00000        9162.40|      12.00000       13743.60|      13.20000       15117.96 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0210 2511-7526004           593.700  SY   |      94.10000       55867.17|      85.00000       50464.50|     103.51000       61453.89 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0220 2511-7526006           502.400  SY   |      99.75000       50114.40|      86.00000       43206.40|     109.73000       55128.35 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0230 2511-7528101           871.000  SF   |      38.00000       33098.00|      40.00000       34840.00|      44.00000       38324.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0240 2518-6910000            32.000  EACH |     100.00000        3200.00|     200.00000        6400.00|     220.00000        7040.00 
  SAFETY CLOSURE                          |                             |                             | 
0250 2527-9263124            12.710  STA  |    1050.00000       13345.50|     650.00000        8261.50|    1485.00000       18874.35 

  PERMANENT TAPE MARKINGS, PREFORMED      |                             |                             | 
  POLYMER MARKING MATERIAL                |                             |                             | 
0260 2528-8445110                    LUMP |   41825.00000       41825.00|   22850.00000       22850.00|   69300.00000       69300.00 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2528-8445113            60.000  EACH |     335.00000       20100.00|     335.00000       20100.00|     335.00000       20100.00 
  FLAGGERS                                |                             |                             | 
0280 2529-5070110           514.800  SY   |     168.00000       86486.40|      90.00000       46332.00|     184.80000       95135.04 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0290 2529-5070120            95.000  EACH |      75.00000        7125.00|      90.00000        8550.00|      82.50000        7837.50 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0300 2533-4980005                    LUMP |   25000.00000       25000.00|   66400.00000       66400.00|  129500.00000      129500.00 
  MOBILIZATION                            |                             |                             | 
0310 2555-0000010                    LUMP |    3000.00000        3000.00|    4000.00000        4000.00|   47300.00000       47300.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 

0320 2601-2634100             1.100  ACRE |     700.00000         770.00|     700.00000         770.00|     700.00000         770.00 
  MULCHING                                |                             |                             | 
0330 2601-2636044             1.100  ACRE |    2050.00000        2255.00|    2500.00000        2750.00|    2460.00000        2706.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0340 2602-0000309          1750.000  LF   |       2.75000        4812.50|       4.00000        7000.00|       3.30000        5775.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
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                                                                                                                Run Date: 03/21/14 
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     Bid Order:  153                             Contract ID:  11-7422-613                   Primary County:  BUENA VISTA 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BL041               |(   2  ) HE020               |(   3  ) HE400 
                                          |BLACKTOP SERVICE CO. & SUBSI |HEARTLAND ASPHALT, INC.      |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2602-0000350          1750.000  LF   |       1.00000        1750.00|       1.50000        2625.00|       1.20000        2100.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0360 2602-0010010             4.000  EACH |     500.00000        2000.00|     500.00000        2000.00|     500.00000        2000.00 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0370 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       922,146.52|           $     1,101,796.97|           $     1,308,066.33 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       922,146.52|           $     1,101,796.97|           $     1,308,066.33 
==================================================================================================================================== 
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     Bid  Order:  154                         Contract ID:  21-7170-621                 Primary County:  CLAY 
   Letting Date:  140218     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   OMG MIDWEST D/B/A TRI-STATE PAVING 
Contract Period:   20 WORK DAYS      Late Start Date:  08/04/14 
 
 
        Project:  STP-U-7170(621)--70-21 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  CLAY               Prj Awd Amt: $214,820.00 
          Route:  EAST 18TH STREET 
       Location:  IN THE CITY OF SPENCER FROM US 18 & 71 TO 
                  5TH AVE EAST 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   O.053          OMG MIDWEST, INC., D/B/A TRI-STATE PAVING                                  $    214,820.00     100.00  % 
   2   BL041          BLACKTOP SERVICE CO. & SUBSIDIARY                                          $    241,743.59     112.53  % 
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     Bid Order:  154                             Contract ID:  21-7170-621                   Primary County:  CLAY 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.053               |(   2  ) BL041               |(      ) 
                                          |OMG MIDWEST D/B/A TRI-STATE  |BLACKTOP SERVICE CO. & SUBSI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425071             6.000  CY   |      72.20000         433.20|      93.00000         558.00| 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2214-5145150          8200.000  SY   |       3.00000       24600.00|       2.00000       16400.00| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0030 2303-0001000            50.000  TON  |     125.00000        6250.00|      62.00000        3100.00| 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0040 2303-0032500           750.000  TON  |      42.00000       31500.00|      60.60000       45450.00| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0050 2303-0033500           750.000  TON  |      42.00000       31500.00|      60.60000       45450.00| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0060 2303-0246422            93.000  TON  |     560.00000       52080.00|     550.00000       51150.00| 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0070 2303-6911000                    LUMP |    1750.00000        1750.00|    1000.00000        1000.00| 

  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0080 2303-7000610           750.000  EACH |       1.00000         750.00|       1.00000         750.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0090 2303-7000620           750.000  EACH |       1.00000         750.00|       1.00000         750.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0100 2435-0600010            11.000  EACH |     975.00000       10725.00|    1648.00000       18128.00| 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0110 2435-0600020             2.000  EACH |    1500.00000        3000.00|    2987.00000        5974.00| 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 

0120 2435-0600110             3.000  EACH |     650.00000        1950.00|    2060.00000        6180.00| 
  INTAKE ADJUSTMENT, MINOR                |                             |                             | 
0130 2510-6745850            30.500  SY   |      49.00000        1494.50|      30.90000         942.45| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0140 2511-6745900            54.500  SY   |      13.00000         708.50|      20.60000        1122.70| 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0150 2511-7526004            42.300  SY   |      60.00000        2538.00|     216.30000        9149.49| 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
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     Bid Order:  154                             Contract ID:  21-7170-621                   Primary County:  CLAY 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.053               |(   2  ) BL041               |(      ) 
                                          |OMG MIDWEST D/B/A TRI-STATE  |BLACKTOP SERVICE CO. & SUBSI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2511-7526006            13.800  SY   |      66.00000         910.80|     257.50000        3553.50| 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0170 2511-7528101            54.000  SF   |      58.00000        3132.00|      97.85000        5283.90| 
  DETECTABLE WARNINGS                     |                             |                             | 

0180 2512-1750006            72.300  LF   |      60.00000        4338.00|      56.65000        4095.80| 
  CURB AND GUTTER, P.C. CONCRETE, AS PER  |                             |                             | 
  PLAN                                    |                             |                             | 
0190 2525-0000200             1.000  EACH |    1800.00000        1800.00|    1550.00000        1550.00| 
  LOOP DETECTORS (ADDITION OR REPLACEMENT |                             |                             | 
  TO AN EXISTING TRAFFIC SIGNAL SYSTEM)   |                             |                             | 
0200 2528-8445110                    LUMP |    7750.00000        7750.00|    5000.00000        5000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0210 2528-8445113             6.000  EACH |     335.00000        2010.00|     335.00000        2010.00| 
  FLAGGERS                                |                             |                             | 
0220 2533-4980005                    LUMP |   21000.00000       21000.00|   10000.00000       10000.00| 
  MOBILIZATION                            |                             |                             | 
0230 2599-9999005             7.000  EACH |     550.00000        3850.00|     592.25000        4145.75| 
  ('EACH' ITEM) ADJUSTMENT OF WATER VALVE |                             |                             | 
  BOX                                     |                             |                             | 

     SECTION TOTALS                       |           $       214,820.00|           $       241,743.59|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       214,820.00|           $       241,743.59|           $ 
==================================================================================================================================== 
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     Bid  Order:  155                         Contract ID:  23-0672-061                 Primary County:  CLINTON 
   Letting Date:  140218     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    DETERMANN ASPHALT PAVING, L.L.C. 
Contract Period:   85 WORK DAYS      Late Start Date:  06/02/14 
 
 
        Project:  NHSN-067-2(61)--2R-23                                  Project:  NHSN-067-2(62)--2R-23 
      Work Type:  HMA RESURFACING                                      Work Type:  HMA PAVED SHOULDER - NEW 
         County:  CLINTON            Prj Awd Amt: $1,856,386.05           County:  CLINTON            Prj Awd Amt: $535,204.45 
          Route:  U.S. 67                                                  Route:  U.S. 67 
       Location:  IN THE CITY OF CAMANCHE FROM THE SCL N. TO            Location:  FROM WAHSINGTON BLVD. IN CAMANCHE N. TO 
                  WASHINGTON BLVD.                                                 US 30 IN CLINTON 
 
        Project:  NHSN-067-1(135)--2R-82 
      Work Type:  HMA RESURFACING 

         County:  SCOTT              Prj Awd Amt: $1,218,743.58 
          Route:  U.S. 67 
       Location:  FROM CO. RD. F33 N. TO CLINTON CO. LINE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DE559          DETERMANN ASPHALT, L.L.C.                                                  $  3,610,334.08     100.00  % 
   2   MA810          MATHY CONSTRUCTION CO.                                                     $  4,151,006.17     114.97  % 
   3   MC061          MCCARTHY IMPROVEMENT CO. & AFFIL DBA MCCARTHY IMPROVEMENT CO               $  4,713,928.95     130.56  % 
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     Bid Order:  155                             Contract ID:  23-0672-061                   Primary County:  CLINTON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DE559               |(   2  ) MA810               |(   3  ) MC061 
                                          |DETERMANN ASPHALT PAVING, L. |MATHY CONSTRUCTION CO.       |MCCARTHY IMPROVEMENT COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                    NHSN-67-2(61)--2R-23 
                                          |                             |                             | 
0010 2102-2625000           495.000  CY   |      15.00000        7425.00|      14.05000        6954.75|      31.00000       15345.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2105-8425005           120.000  CY   |      15.00000        1800.00|      16.05000        1926.00|      55.00000        6600.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0030 2121-7425020          5757.000  TON  |      14.75000       84915.75|       9.00000       51813.00|      14.00000       80598.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2122-5500060           662.000  SY   |      24.00000       15888.00|      22.41000       14835.42|      29.00000       19198.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0050 2212-0475095             3.400  MILE |     700.00000        2380.00|     220.00000         748.00|    2775.00000        9435.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0060 2212-5070310          2405.000  SY   |      57.25000      137686.25|      66.11000      158994.55|      65.50000      157527.50 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0070 2212-5070330           244.000  EACH |     105.00000       25620.00|     145.00000       35380.00|      97.00000       23668.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0080 2212-5075001            20.000  TON  |     100.00000        2000.00|     350.00000        7000.00|     315.00000        6300.00 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 

0090 2213-2713300          2148.000  CY   |      14.25000       30609.00|      11.92000       25604.16|      31.00000       66588.00 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0100 2213-8200000          4227.000  TON  |      21.00000       88767.00|      34.61000      146296.47|      43.00000      181761.00 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0110 2214-5145150          1510.000  SY   |      10.50000       15855.00|       4.00000        6040.00|       8.00000       12080.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0120 2214-7450050           364.000  STA  |      10.00000        3640.00|      15.00000        5460.00|      25.00000        9100.00 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0130 2303-0001000          1384.000  TON  |      28.00000       38752.00|      46.89000       64895.76|      52.50000       72660.00 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0140 2303-0042500          7238.000  TON  |      21.00000      151998.00|      30.70000      222206.60|      41.50000      300377.00 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 

0150 2303-0043504          7238.000  TON  |      21.00000      151998.00|      30.64000      221772.32|      46.50000      336567.00 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0160 2303-0245828           253.600  TON  |     560.00000      142016.00|     544.00000      137958.40|     475.00000      120460.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0170 2303-0246422           952.000  TON  |     560.00000      533120.00|     544.00000      517888.00|     500.00000      476000.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
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     Bid Order:  155                             Contract ID:  23-0672-061                   Primary County:  CLINTON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DE559               |(   2  ) MA810               |(   3  ) MC061 
                                          |DETERMANN ASPHALT PAVING, L. |MATHY CONSTRUCTION CO.       |MCCARTHY IMPROVEMENT COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2303-6911000                    LUMP |   10000.00000       10000.00|    2000.00000        2000.00|    3500.00000        3500.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0190 2303-7000610          7853.000  EACH |       1.00000        7853.00|       1.00000        7853.00|       1.00000        7853.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 

  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0200 2303-7000620          7853.000  EACH |       1.00000        7853.00|       1.00000        7853.00|       1.00000        7853.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0210 2317-7000120         19905.000  EACH |       1.00000       19905.00|       1.00000       19905.00|       1.00000       19905.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0220 2416-0101036             8.000  EACH |     650.00000        5200.00|     474.00000        3792.00|     950.00000        7600.00 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS LESS THAN OR EQUAL TO 36 IN.     |                             |                             | 
0230 2416-0101136             2.000  EACH |     750.00000        1500.00|     948.00000        1896.00|     950.00000        1900.00 

  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS GREATER THAN 36 IN.              |                             |                             | 
0240 2416-1541036            48.000  LF   |      75.00000        3600.00|      94.40000        4531.20|      75.00000        3600.00 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN.            |                             |                             | 
0250 2435-0600110             4.000  EACH |     450.00000        1800.00|    1695.00000        6780.00|     850.00000        3400.00 
  INTAKE ADJUSTMENT, MINOR                |                             |                             | 
0260 2502-8212034         30045.000  LF   |       4.55000      136704.75|       6.12000      183875.40|       4.00000      120180.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0270 2502-8220196           110.000  EACH |     175.00000       19250.00|     180.00000       19800.00|     215.00000       23650.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0280 2505-4008120           260.000  LF   |       9.00000        2340.00|       9.00000        2340.00|       9.00000        2340.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 

0290 2505-4008300           100.000  LF   |      20.00000        2000.00|      20.00000        2000.00|      20.00000        2000.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0300 2505-4008400             4.000  EACH |    1750.00000        7000.00|    1750.00000        7000.00|    1750.00000        7000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0310 2505-4021010             4.000  EACH |     225.00000         900.00|     225.00000         900.00|     225.00000         900.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
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     Bid Order:  155                             Contract ID:  23-0672-061                   Primary County:  CLINTON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DE559               |(   2  ) MA810               |(   3  ) MC061 
                                          |DETERMANN ASPHALT PAVING, L. |MATHY CONSTRUCTION CO.       |MCCARTHY IMPROVEMENT COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2505-4021700             4.000  EACH |    2000.00000        8000.00|    1975.00000        7900.00|    1975.00000        7900.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0330 2520-3350015             1.000  EACH |    5800.00000        5800.00|    5000.00000        5000.00|   22000.00000       22000.00 
  FIELD OFFICE                            |                             |                             | 

0340 2527-9263109          1482.000  STA  |       8.50000       12597.00|       8.46000       12537.72|       8.50000       12597.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0350 2527-9263137            27.000  EACH |      80.00000        2160.00|      80.00000        2160.00|      80.00000        2160.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0360 2528-8445110                    LUMP |   15000.00000       15000.00|    6500.00000        6500.00|   20000.00000       20000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0370 2528-8445113           195.000  EACH |     335.00000       65325.00|     335.00000       65325.00|     335.00000       65325.00 
  FLAGGERS                                |                             |                             | 
0380 2528-8445115            65.000  EACH |     500.00000       32500.00|     500.00000       32500.00|     500.00000       32500.00 
  PILOT CARS                              |                             |                             | 
0390 2529-2242304            23.000  EACH |      85.00000        1955.00|     100.00000        2300.00|      85.00000        1955.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0400 2529-2242320             3.000  EACH |     125.00000         375.00|     140.00000         420.00|     125.00000         375.00 

  CT JOINT                                |                             |                             | 
0410 2529-5070110            53.200  SY   |     250.00000       13300.00|      99.00000        5266.80|     250.00000       13300.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0420 2529-5070120             4.000  EACH |     150.00000         600.00|     280.00000        1120.00|     150.00000         600.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0430 2529-8174010           145.300  SY   |      11.00000        1598.30|      13.00000        1888.90|      11.00000        1598.30 
  SUBBASE (PATCHES)                       |                             |                             | 
0440 2529-8201000             8.000  EACH |     525.00000        4200.00|     450.00000        3600.00|     525.00000        4200.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0450 2533-4980005                    LUMP |   32000.00000       32000.00|   78000.00000       78000.00|  240000.00000      240000.00 
  MOBILIZATION                            |                             |                             | 
0460 2602-0000030           200.000  LF   |       2.00000         400.00|       2.00000         400.00|       2.00000         400.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0470 2602-0000071           200.000  LF   |       1.00000         200.00|       1.00000         200.00|       2.00000         400.00 

  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
     SECTION TOTALS                       |           $     1,856,386.05|           $     2,121,417.45|           $     2,531,255.80 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                                                                    NHSN-67-2(62)--2R-23 
                                          |                             |                             | 
0480 2101-0850002           261.000  UNIT |      22.00000        5742.00|      18.90000        4932.90|      28.00000        7308.00 
  CLEARING AND GRUBBING                   |                             |                             | 
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     Bid Order:  155                             Contract ID:  23-0672-061                   Primary County:  CLINTON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DE559               |(   2  ) MA810               |(   3  ) MC061 
                                          |DETERMANN ASPHALT PAVING, L. |MATHY CONSTRUCTION CO.       |MCCARTHY IMPROVEMENT COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0490 2105-8425005           550.000  CY   |      15.00000        8250.00|      15.25000        8387.50|      32.00000       17600.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0500 2121-7425020           745.000  TON  |      15.75000       11733.75|      11.00000        8195.00|      14.00000       10430.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0510 2122-5500060          7053.000  SY   |      20.00000      141060.00|      22.41000      158057.73|      17.75000      125190.75 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0520 2122-5500080          1512.000  SY   |      27.50000       41580.00|      30.13000       45556.56|      32.00000       48384.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0530 2212-0475095             0.200  MILE |     650.00000         130.00|     220.00000          44.00|   10000.00000        2000.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0540 2213-2713300          1911.000  CY   |      14.50000       27709.50|      11.92000       22779.12|      25.50000       48730.50 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0550 2214-7450050            86.000  STA  |      12.00000        1032.00|      15.00000        1290.00|      19.50000        1677.00 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0560 2303-0042500           270.000  TON  |      35.00000        9450.00|      30.70000        8289.00|      54.00000       14580.00 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 

0570 2303-0043500           172.000  TON  |      35.00000        6020.00|      30.64000        5270.08|      57.50000        9890.00 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0580 2303-0245828            26.500  TON  |     550.00000       14575.00|     544.00000       14416.00|     475.00000       12587.50 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0590 2303-6911000                    LUMP |    2000.00000        2000.00|    1500.00000        1500.00|    1100.00000        1100.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0600 2435-0600110             4.000  EACH |     450.00000        1800.00|    1695.00000        6780.00|     775.00000        3100.00 
  INTAKE ADJUSTMENT, MINOR                |                             |                             | 
0610 2502-8212034          9819.000  LF   |       5.00000       49095.00|       6.95000       68242.05|       4.68000       45952.92 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0620 2502-8220196            36.000  EACH |     175.00000        6300.00|     180.00000        6480.00|     205.00000        7380.00 

  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0630 2505-4008120           260.000  LF   |       5.00000        1300.00|       5.00000        1300.00|       5.00000        1300.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0640 2505-4008130          3030.000  LF   |       4.50000       13635.00|       4.00000       12120.00|       4.00000       12120.00 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
0650 2505-4008300           150.000  LF   |      19.00000        2850.00|      19.00000        2850.00|      19.00000        2850.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
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     Bid Order:  155                             Contract ID:  23-0672-061                   Primary County:  CLINTON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DE559               |(   2  ) MA810               |(   3  ) MC061 
                                          |DETERMANN ASPHALT PAVING, L. |MATHY CONSTRUCTION CO.       |MCCARTHY IMPROVEMENT COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0660 2505-4008400             4.000  EACH |    1750.00000        7000.00|    1750.00000        7000.00|    1750.00000        7000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0670 2505-4021010             4.000  EACH |     220.00000         880.00|     220.00000         880.00|     220.00000         880.00 

  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0680 2505-4021700             4.000  EACH |    1975.00000        7900.00|    1975.00000        7900.00|    1975.00000        7900.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0690 2527-9263109           172.000  STA  |      12.50000        2150.00|      12.50000        2150.00|      12.50000        2150.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0700 2528-8445110                    LUMP |   10000.00000       10000.00|    5500.00000        5500.00|   12500.00000       12500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0710 2529-2242304            16.000  EACH |      85.00000        1360.00|     100.00000        1600.00|      85.00000        1360.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0720 2529-2242320             2.000  EACH |     125.00000         250.00|     140.00000         280.00|     125.00000         250.00 
  CT JOINT                                |                             |                             | 
0730 2529-5070110          1005.200  SY   |      61.00000       61317.20|      75.00000       75390.00|      61.00000       61317.20 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0740 2529-5070120            67.000  EACH |     110.00000        7370.00|     190.00000       12730.00|     110.00000        7370.00 

  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0750 2529-8174010           373.000  SY   |      11.00000        4103.00|      13.00000        4849.00|      11.00000        4103.00 
  SUBBASE (PATCHES)                       |                             |                             | 
0760 2529-8201000             8.000  EACH |     525.00000        4200.00|     450.00000        3600.00|     525.00000        4200.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0770 2533-4980005                    LUMP |   15000.00000       15000.00|   50000.00000       50000.00|   85000.00000       85000.00 
  MOBILIZATION                            |                             |                             | 
0780 2601-2634100             0.700  ACRE |     700.00000         490.00|     700.00000         490.00|     700.00000         490.00 
  MULCHING                                |                             |                             | 
0790 2601-2636044             0.700  ACRE |     900.00000         630.00|     900.00000         630.00|     900.00000         630.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0800 2601-2639010             5.000  SQ   |      65.00000         325.00|      65.00000         325.00|      65.00000         325.00 
  SODDING                                 |                             |                             | 
0810 2601-2642120             0.700  ACRE |     300.00000         210.00|     300.00000         210.00|     300.00000         210.00 

  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0820 2601-2643110            46.000  MGAL |      60.00000        2760.00|      60.00000        2760.00|      60.00000        2760.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0830 2601-2638352          1985.000  SQ   |       9.00000       17865.00|       9.00000       17865.00|       9.00000       17865.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
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     Bid Order:  155                             Contract ID:  23-0672-061                   Primary County:  CLINTON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DE559               |(   2  ) MA810               |(   3  ) MC061 
                                          |DETERMANN ASPHALT PAVING, L. |MATHY CONSTRUCTION CO.       |MCCARTHY IMPROVEMENT COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0840 2602-0000030           240.000  LF   |       2.00000         480.00|       2.00000         480.00|       2.00000         480.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0850 2602-0000071           240.000  LF   |       1.00000         240.00|       1.00000         240.00|       1.00000         240.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 

  DITCH CHECKS                            |                             |                             | 
0860 2602-0000312          1760.000  LF   |       2.50000        4400.00|       2.40000        4224.00|       2.50000        4400.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0870 2602-0000350          1760.000  LF   |       0.25000         440.00|       0.20000         352.00|       0.25000         440.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $       493,632.45|           $       575,944.94|           $       594,050.87 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 0214; RETROFIT RAIL ON A 265'-01 X 68'-0 CONTINUOUS WELDED GIRDER NHSN-67-2(62)--2R-23 
                                          |                             |                             | 
0880 2401-6745636                    LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    3000.00000        3000.00 
  REMOVAL OF EXISTING HANDRAIL AND END    |                             |                             | 
  POSTS                                   |                             |                             | 
0890 2414-6431100           608.800  LF   |      65.00000       39572.00|      65.00000       39572.00|      65.00000       39572.00 

  RETROFIT CONCRETE BARRIER RAILING       |                             |                             | 
     SECTION TOTALS                       |           $        41,572.00|           $        41,572.00|           $        42,572.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                            SCOTT COUNTY                           NHSN-67-1(135)--2R-82 
                                          |                             |                             | 
0900 2121-7425020          5870.000  TON  |      14.75000       86582.50|       8.00000       46960.00|      14.00000       82180.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0910 2122-5500060          1744.000  SY   |      20.00000       34880.00|      22.41000       39083.04|      19.25000       33572.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0920 2128-0000200          1425.000  TON  |      10.50000       14962.50|      13.90000       19807.50|       2.50000        3562.50 
  CONTRACTOR STOCKPILED SHOULDER MATERIAL |                             |                             | 
0930 2212-0475095             1.800  MILE |     550.00000         990.00|     220.00000         396.00|    1375.00000        2475.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 

0940 2212-5070310          1015.100  SY   |      66.00000       66996.60|      93.00000       94404.30|      66.00000       66996.60 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0950 2212-5070330            75.000  EACH |     120.00000        9000.00|     195.00000       14625.00|     120.00000        9000.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0960 2212-5075001            10.000  TON  |     110.00000        1100.00|     350.00000        3500.00|     340.00000        3400.00 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0970 2213-2713300          1451.000  CY   |      14.50000       21039.50|      11.92000       17295.92|      22.50000       32647.50 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 155  8 

 
     Bid Order:  155                             Contract ID:  23-0672-061                   Primary County:  CLINTON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DE559               |(   2  ) MA810               |(   3  ) MC061 
                                          |DETERMANN ASPHALT PAVING, L. |MATHY CONSTRUCTION CO.       |MCCARTHY IMPROVEMENT COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0980 2213-8200000          2298.000  TON  |      21.50000       49407.00|      34.61000       79533.78|      42.00000       96516.00 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0990 2214-5145150         25590.000  SY   |       1.00000       25590.00|       1.86000       47597.40|       2.00000       51180.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 

1000 2214-7450050           207.600  STA  |      11.50000        2387.40|      15.00000        3114.00|      40.00000        8304.00 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
1010 2303-0042500          4825.000  TON  |      23.00000      110975.00|      30.70000      148127.50|      40.00000      193000.00 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
1020 2303-0043503          4806.000  TON  |      24.00000      115344.00|      33.24000      159751.44|      43.00000      206658.00 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 
1030 2303-0245828           137.900  TON  |     560.00000       77224.00|     544.00000       75017.60|     475.00000       65502.50 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
1040 2303-0246422           577.900  TON  |     560.00000      323624.00|     544.00000      314377.60|     500.00000      288950.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
1050 2303-6911000                    LUMP |    5150.00000        5150.00|    1000.00000        1000.00|    1650.00000        1650.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 

1060 2303-7000610          5964.000  EACH |       1.00000        5964.00|       1.00000        5964.00|       1.00000        5964.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
1070 2303-7000620          5964.000  EACH |       1.00000        5964.00|       1.00000        5964.00|       1.00000        5964.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
1080 2315-8275055            30.000  TON  |      18.50000         555.00|      50.00000        1500.00|     125.00000        3750.00 
  SURFACING, DRIVEWAY                     |                             |                             | 
1090 2317-7000120         13217.000  EACH |       1.00000       13217.00|       1.00000       13217.00|       1.00000       13217.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 

  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
1100 2502-8212034         11276.000  LF   |       4.50000       50742.00|       6.95000       78368.20|       4.00000       45104.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
1110 2502-8220196            46.000  EACH |     175.00000        8050.00|     180.00000        8280.00|     210.00000        9660.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
1120 2527-9263109           706.230  STA  |      12.50000        8827.88|      12.50000        8827.88|      12.50000        8827.88 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
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     Bid Order:  155                             Contract ID:  23-0672-061                   Primary County:  CLINTON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DE559               |(   2  ) MA810               |(   3  ) MC061 
                                          |DETERMANN ASPHALT PAVING, L. |MATHY CONSTRUCTION CO.       |MCCARTHY IMPROVEMENT COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1130 2528-8445110                    LUMP |    5500.00000        5500.00|    3500.00000        3500.00|    7500.00000        7500.00 
  TRAFFIC CONTROL                         |                             |                             | 
1140 2528-8445113           120.000  EACH |     665.00000       79800.00|     665.00000       79800.00|     665.00000       79800.00 
  FLAGGERS                                |                             |                             | 

1150 2528-8445115            40.000  EACH |     995.00000       39800.00|     995.00000       39800.00|     995.00000       39800.00 
  PILOT CARS                              |                             |                             | 
1160 2529-2242304             4.000  EACH |     105.00000         420.00|     125.00000         500.00|     105.00000         420.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
1170 2529-5070110           381.800  SY   |      68.00000       25962.40|      95.00000       36271.00|      68.00000       25962.40 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
1180 2529-5070120            40.000  EACH |     110.00000        4400.00|     165.00000        6600.00|     110.00000        4400.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
1190 2529-8174010           107.300  SY   |      11.00000        1180.30|      13.00000        1394.90|      11.00000        1180.30 
  SUBBASE (PATCHES)                       |                             |                             | 
1200 2529-8201000             2.000  EACH |     525.00000        1050.00|     450.00000         900.00|     525.00000        1050.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
1210 2533-4980005                    LUMP |   15000.00000       15000.00|   50000.00000       50000.00|  140000.00000      140000.00 
  MOBILIZATION                            |                             |                             | 
1220 2548-0000100           207.600  STA  |      17.75000        3684.90|      17.70000        3674.52|      12.50000        2595.00 

  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
1230 2548-0000110           224.800  GAL  |       7.00000        1573.60|       5.00000        1124.00|      17.00000        3821.60 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
1240 2548-0000310            96.000  STA  |      18.75000        1800.00|      18.70000        1795.20|      15.00000        1440.00 
  MILLED CENTERLINE RUMBLE STRIPS, HMA    |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $     1,218,743.58|           $     1,412,071.78|           $     1,546,050.28 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,610,334.08|           $     4,151,006.17|           $     4,713,928.95 
==================================================================================================================================== 
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     Bid  Order:  156                         Contract ID:  42-1751-710                 Primary County:  HARDIN 
   Letting Date:  140218     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MATHY CONSTRUCTION CO. 
Contract Period:   55 WORK DAYS      Late Start Date:  08/04/14 
 
 
        Project:  MP-014-1(712)137--76-38                                Project:  MP-175-1(710)186--76-42 
      Work Type:  HMA RESURFACING WITH MILLING                         Work Type:  HMA RESURFACING WITH MILLING 
         County:  GRUNDY             Prj Awd Amt: $373,634.11             County:  HARDIN             Prj Awd Amt: $621,710.28 
          Route:  IOWA 14                                                  Route:  IOWA 175 
       Location:  FROM 0.4 MILE SOUTH OF U.S. 20,  NORTH 0.93           Location:  IN THE CITY OF ELDORA APPROX. 1000' W. OF 
                  MILE TO D19.                                                     24TH ST. E. TO     1000' E. OF THE IOWA 
                                                                                   RIVER (VARIOUS LOCATIONS). 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA810          MATHY CONSTRUCTION CO.                                                     $    995,344.39     100.00  % 
   2   HE020          HEARTLAND ASPHALT, INC.                                                    $  1,029,985.34     103.48  % 
   3   O.051          OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY                     $  1,101,090.56     110.62  % 
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     Bid Order:  156                             Contract ID:  42-1751-710                   Primary County:  HARDIN 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(   2  ) HE020               |(   3  ) O.051 
                                          |MATHY CONSTRUCTION CO.       |HEARTLAND ASPHALT, INC.      |OMG D/B/A CESSFORD CONSTRUCTI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            GRUNDY COUNTY MP-14-1(712)137--76-38 
                                          |                             |                             | 
0010 2121-7425020           231.500  TON  |      20.58000        4764.27|      26.50000        6134.75|      30.74000        7116.31 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-0475095             0.900  MILE |    1000.00000         900.00|    3080.00000        2772.00|     489.47000         440.52 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2212-5070310            16.000  SY   |     200.00000        3200.00|     215.00000        3440.00|     204.08000        3265.28 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0040 2212-5070322            58.300  SY   |      70.00000        4081.00|      32.50000        1894.75|      89.80000        5235.34 
  PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX  |                             |                             | 
  ASPHALT                                 |                             |                             | 
0050 2212-5070330             2.000  EACH |     300.00000         600.00|     220.00000         440.00|     153.06000         306.12 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0060 2214-5145160          3540.200  TON  |      14.85000       52571.97|       9.70000       34339.94|      13.04000       46164.21 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0070 2303-0042500          1899.400  TON  |      31.15000       59166.31|      36.68000       69669.99|      46.75000       88796.95 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0080 2303-0043504          1899.400  TON  |      31.89000       60571.87|      38.56000       73240.86|      48.21000       91570.07 

  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0090 2303-0245828           227.900  TON  |     562.77000      128255.28|     538.40000      122701.36|     550.00000      125345.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0100 2303-6911000                    LUMP |     475.00000         475.00|     500.00000         500.00|    1188.26000        1188.26 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0110 2527-9263109           630.470  STA  |      10.45000        6588.41|      10.40000        6556.89|      10.66000        6720.81 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0120 2528-8445110                    LUMP |    1750.00000        1750.00|    2300.00000        2300.00|    3197.02000        3197.02 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2528-8445113            60.000  EACH |     335.00000       20100.00|     335.00000       20100.00|     335.00000       20100.00 
  FLAGGERS                                |                             |                             | 

0140 2528-8445115            15.000  EACH |     500.00000        7500.00|     500.00000        7500.00|     500.00000        7500.00 
  PILOT CARS                              |                             |                             | 
0150 2530-0400061             9.500  TON  |     130.00000        1235.00|     117.50000        1116.25|     102.04000         969.38 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0160 2533-4980005                    LUMP |   12875.00000       12875.00|   11000.00000       11000.00|   14134.06000       14134.06 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       364,634.11|           $       363,706.79|           $       422,049.33 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS       GRUNDY COUNTY MP-14-1(712)137--76-38 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 156  3 

 
     Bid Order:  156                             Contract ID:  42-1751-710                   Primary County:  HARDIN 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(   2  ) HE020               |(   3  ) O.051 
                                          |MATHY CONSTRUCTION CO.       |HEARTLAND ASPHALT, INC.      |OMG D/B/A CESSFORD CONSTRUCTI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2303-7000610          2000.000  EACH |       1.00000        2000.00|       1.00000        2000.00|       1.00000        2000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 

  FACTOR)                                 |                             |                             | 
0180 2303-7000620          2000.000  EACH |       1.00000        2000.00|       1.00000        2000.00|       1.00000        2000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0190 2317-7000120          5000.000  EACH |       1.00000        5000.00|       1.00000        5000.00|       1.00000        5000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $         9,000.00|           $         9,000.00|           $         9,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            HARDIN COUNTY MP-175-1(710)186--76-42 
                                          |                             |                             | 
0200 2102-2713070           340.100  CY   |      10.00000        3401.00|      24.00000        8162.40|      10.20000        3469.02 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 

0210 2121-7425020           364.000  TON  |      20.58000        7491.12|      24.50000        8918.00|      28.10000       10228.40 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0220 2123-7450020            30.600  STA  |     200.00000        6120.00|     325.27000        9953.26|     204.08000        6244.85 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0230 2212-0475095             1.300  MILE |    1000.00000        1300.00|    4500.00000        5850.00|     489.47000         636.31 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0240 2212-5070310           638.000  SY   |      93.86000       59882.68|      85.00000       54230.00|      86.73000       55333.74 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0250 2212-5070330            42.000  EACH |     160.00000        6720.00|     120.00000        5040.00|     122.45000        5142.90 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0260 2213-6745500            33.210  STA  |     300.00000        9963.00|     850.00000       28228.50|     306.12000       10166.25 
  REMOVAL OF CURB                         |                             |                             | 
0270 2214-5145160          3046.100  TON  |      15.08000       45935.19|      14.00000       42645.40|      17.35000       52849.84 
  PAVEMENT SCARIFICATION                  |                             |                             | 

0280 2303-0042500          1761.700  TON  |      31.10000       54788.87|      49.10000       86499.47|      49.28000       86816.58 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0290 2303-0043500          1759.700  TON  |      31.85000       56046.45|      48.62000       85556.61|      50.34000       88583.30 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
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                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 156  4 

 
     Bid Order:  156                             Contract ID:  42-1751-710                   Primary County:  HARDIN 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(   2  ) HE020               |(   3  ) O.051 
                                          |MATHY CONSTRUCTION CO.       |HEARTLAND ASPHALT, INC.      |OMG D/B/A CESSFORD CONSTRUCTI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0300 2303-0246422           211.300  TON  |     562.77000      118913.30|     538.40000      113763.92|     550.00000      116215.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0310 2303-6911000                    LUMP |     450.00000         450.00|     500.00000         500.00|    1188.26000        1188.26 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 

0320 2435-0250704             8.000  EACH |    2600.00000       20800.00|    1410.00000       11280.00|    2653.06000       21224.48 
  INTAKE, SW-507, TOP ONLY                |                             |                             | 
0330 2510-6750600             8.000  EACH |     500.00000        4000.00|     600.00000        4800.00|     510.20000        4081.60 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0340 2511-6745900            98.900  SY   |      14.00000        1384.60|      15.30000        1513.17|      14.29000        1413.28 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0350 2511-7526006            87.200  SY   |      90.00000        7848.00|      63.90000        5572.08|      76.53000        6673.42 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0360 2512-1725256          3460.000  LF   |      39.00000      134940.00|      28.00000       96880.00|      30.61000      105910.60 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0370 2515-2475006            20.200  SY   |      90.00000        1818.00|      70.00000        1414.00|      76.53000        1545.91 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0380 2515-6745600            20.200  SY   |      14.00000         282.80|      15.30000         309.06|      14.29000         288.66 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0390 2526-8285000                    LUMP |    4500.00000        4500.00|    4500.00000        4500.00|    4591.84000        4591.84 

  CONSTRUCTION SURVEY                     |                             |                             | 
0400 2527-9263109           551.700  STA  |      10.45000        5765.27|      10.40000        5737.68|      10.66000        5881.12 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0410 2527-9263137             1.000  EACH |     100.00000         100.00|     145.00000         145.00|     102.04000         102.04 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0420 2528-8445110                    LUMP |    4750.00000        4750.00|    6300.00000        6300.00|    4421.51000        4421.51 
  TRAFFIC CONTROL                         |                             |                             | 
0430 2528-8445113            80.000  EACH |     335.00000       26800.00|     335.00000       26800.00|     335.00000       26800.00 
  FLAGGERS                                |                             |                             | 
0440 2529-2242304             5.000  EACH |     110.00000         550.00|     120.00000         600.00|     122.45000         612.25 
  CD JOINT ASSEMBLY                       |                             |                             | 
0450 2529-5070110            68.900  SY   |     150.00000       10335.00|     200.00000       13780.00|     204.08000       14061.11 

  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0460 2529-5070120             4.000  EACH |     300.00000        1200.00|     150.00000         600.00|     153.06000         612.24 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0470 2529-8201000             4.000  EACH |     550.00000        2200.00|     550.00000        2200.00|     561.22000        2244.88 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0480 2533-4980005                    LUMP |   14425.00000       14425.00|   16500.00000       16500.00|   23701.84000       23701.84 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       612,710.28|           $       648,278.55|           $       661,041.23 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   PAYMENT ADJUSTMENT INCENTIVE ITEMS       HARDIN COUNTY MP-175-1(710)186--76-42 
                                          |                             |                             | 
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     Bid Order:  156                             Contract ID:  42-1751-710                   Primary County:  HARDIN 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(   2  ) HE020               |(   3  ) O.051 
                                          |MATHY CONSTRUCTION CO.       |HEARTLAND ASPHALT, INC.      |OMG D/B/A CESSFORD CONSTRUCTI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0490 2303-7000610          2000.000  EACH |       1.00000        2000.00|       1.00000        2000.00|       1.00000        2000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 

  FACTOR)                                 |                             |                             | 
0500 2303-7000620          2000.000  EACH |       1.00000        2000.00|       1.00000        2000.00|       1.00000        2000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0510 2317-7000120          5000.000  EACH |       1.00000        5000.00|       1.00000        5000.00|       1.00000        5000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $         9,000.00|           $         9,000.00|           $         9,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       995,344.39|           $     1,029,985.34|           $     1,101,090.56 
==================================================================================================================================== 
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                                                           VENDOR RANKING                                          Page:  157  1 
 

     Bid  Order:  157                         Contract ID:  45-0639-023                 Primary County:  HOWARD 
   Letting Date:  140218     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HEARTLAND ASPHALT, INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  09/08/14 
 
 
        Project:  NHSN-063-9(23)--2R-45 
      Work Type:  HMA PAVED SHOULDER - NEW 
         County:  HOWARD             Prj Awd Amt: $518,790.65 
          Route:  U.S. 63 
       Location:  FROM S. OF CO. RD. A-21 IN LIME SPRINGS TO 
                  CHURCH ST.        IN CHESTER 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE020          HEARTLAND ASPHALT, INC.                                                    $    518,790.65     100.00  % 
   2   MA810          MATHY CONSTRUCTION CO.                                                     $    544,191.85     104.89  % 
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     Bid Order:  157                             Contract ID:  45-0639-023                   Primary County:  HOWARD 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) MA810               |(      ) 
                                          |HEARTLAND ASPHALT, INC.      |MATHY CONSTRUCTION CO.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2713070          2873.200  CY   |       6.52000       18733.26|       4.77000       13705.16| 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 

0020 2121-7425020          3366.500  TON  |      15.01000       50531.17|      15.15000       51002.48| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2122-5500060         18806.700  SY   |      20.38000      383280.55|      22.23000      418072.94| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0040 2303-6911000                    LUMP |     360.00000         360.00|     500.00000         500.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0045 2502-8212024           340.000  LF   |      15.00000        5100.00|      15.00000        5100.00| 
  SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4   |                             |                             | 
  IN. DIA.                                |                             |                             | 
0050 2502-8220196            17.000  EACH |     250.00000        4250.00|     250.00000        4250.00| 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0060 2527-9263109           446.300  STA  |       8.09000        3610.57|       8.09000        3610.57| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 

0070 2528-8445110                    LUMP |    4600.00000        4600.00|    1500.00000        1500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2528-8445113            60.000  EACH |     335.00000       20100.00|     335.00000       20100.00| 
  FLAGGERS                                |                             |                             | 
0090 2528-8445115            20.000  EACH |     500.00000       10000.00|     500.00000       10000.00| 
  PILOT CARS                              |                             |                             | 
0100 2533-4980005                    LUMP |   12200.00000       12200.00|    7685.00000        7685.00| 
  MOBILIZATION                            |                             |                             | 
0110 2548-0000100           446.300  STA  |       7.00000        3124.10|      14.00000        6248.20| 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0120 2548-0000110           483.500  GAL  |       6.00000        2901.00|       5.00000        2417.50| 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 

     SECTION TOTALS                       |           $       518,790.65|           $       544,191.85|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       518,790.65|           $       544,191.85|           $ 
==================================================================================================================================== 
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     Bid  Order:  158                         Contract ID:  52-C052-096                 Primary County:  JOHNSON 
   Letting Date:  140218     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   PELLING, L.L. CO., INC. 
Contract Period:   60 WORK DAYS      Late Start Date:  05/12/14 
 
 
        Project:  FM-C052(96)--55-52 
      Work Type:  HMA PAVEMENT WIDENING / HMA RESURFACING 
         County:  JOHNSON            Prj Awd Amt: $2,654,613.35 
          Route:  F62 
       Location:  F62: FROM HILLS CORP. LIMIT TO UTAH AVENUE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE140          PELLING, L.L. CO., INC.                                                    $  2,654,613.35     100.00  % 
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     Bid Order:  158                             Contract ID:  52-C052-096                   Primary County:  JOHNSON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE140               |(      )                     |(      ) 
                                          |PELLING, L.L. CO., INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002            50.000  UNIT |      20.00000        1000.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070         13100.000  CY   |       5.30000       69430.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425005          1350.000  CY   |      17.50000       23625.00|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0040 2105-8425015          9000.000  CY   |       4.15000       37350.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2115-0100000          7396.000  CY   |      31.35000      231864.60|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0060 2121-7425020          4376.000  TON  |      18.45000       80737.20|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0070 2123-7450020             4.800  STA  |     250.00000        1200.00|                             | 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0080 2212-0475095             8.400  MILE |     485.00000        4074.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0090 2213-7100400             7.000  EACH |     300.00000        2100.00|                             | 

  RELOCATION OF MAIL BOXES                |                             |                             | 
0100 2213-8200000          7411.000  TON  |      38.40000      284582.40|                             | 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0110 2214-5145150          1917.000  SY   |       6.30000       12077.10|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0120 2303-0000100           174.000  TON  |      83.95000       14607.30|                             | 
  HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX |                             |                             | 
  (INCLUDES ASPHALT BINDER), AS PER PLAN  |                             |                             | 
0130 2303-0032500          9765.000  TON  |      34.20000      333963.00|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0140 2303-0033500          7275.000  TON  |      35.80000      260445.00|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 

  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0150 2303-0245828          1467.000  TON  |     541.55000      794453.85|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0160 2303-6911000                    LUMP |    4875.00000        4875.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0170 2315-8275025           362.400  TON  |      20.00000        7248.00|                             | 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
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     Bid Order:  158                             Contract ID:  52-C052-096                   Primary County:  JOHNSON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE140               |(      )                     |(      ) 
                                          |PELLING, L.L. CO., INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2318-1001100         52615.000  SY   |       1.68000       88393.20|                             | 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0190 2318-1001220           202.600  TON  |     560.00000      113456.00|                             | 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 

  ASPHALT)                                |                             |                             | 
0200 2401-6745910            30.000  EACH |     100.00000        3000.00|                             | 
  REMOVAL OF SIGN                         |                             |                             | 
0210 2416-0100024             1.000  EACH |    1300.00000        1300.00|                             | 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0220 2416-1180024             3.000  LF   |     175.00000         525.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0230 2417-0341036             1.000  EACH |     400.00000         400.00|                             | 
  REMOVE AND REINSTALL METAL APRONS LESS  |                             |                             | 
  THAN OR EQUAL TO 36 IN.                 |                             |                             | 
0240 2422-0360018            32.000  EACH |     240.00000        7680.00|                             | 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
0250 2422-0360024             4.000  EACH |     335.00000        1340.00|                             | 
  APRONS, UNCLASSIFIED, 24 IN. DIA.       |                             |                             | 

0260 2422-0360030             2.000  EACH |     415.00000         830.00|                             | 
  APRONS, UNCLASSIFIED, 30 IN. DIA.       |                             |                             | 
0270 2422-0360036             1.000  EACH |     600.00000         600.00|                             | 
  APRONS, UNCLASSIFIED, 36 IN. DIA.       |                             |                             | 
0280 2422-0360048             2.000  EACH |    1025.00000        2050.00|                             | 
  APRONS, UNCLASSIFIED, 48 IN. DIA.       |                             |                             | 
0290 2422-1722018           672.000  LF   |      25.65000       17236.80|                             | 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0300 2422-1722024            52.000  LF   |      31.00000        1612.00|                             | 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0310 2422-1722036             6.000  LF   |      73.50000         441.00|                             | 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 36 |                             |                             | 

  IN. DIA.                                |                             |                             | 
0320 2422-1722048            46.000  LF   |      71.00000        3266.00|                             | 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 48 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0330 2422-1723024             7.000  LF   |      73.00000         511.00|                             | 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 24  |                             |                             | 
  IN. DIA.                                |                             |                             | 
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     Bid Order:  158                             Contract ID:  52-C052-096                   Primary County:  JOHNSON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE140               |(      )                     |(      ) 
                                          |PELLING, L.L. CO., INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2422-1723030             6.000  LF   |      83.00000         498.00|                             | 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 30  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0350 2422-1723036             3.000  LF   |      89.00000         267.00|                             | 

  CULVERT, UNCLASSIFIED ROADWAY PIPE, 36  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0360 2502-8215806            50.000  LF   |       8.00000         400.00|                             | 
  SUBDRAIN, TILE, 6 IN. DIA.              |                             |                             | 
0370 2502-8220196             1.000  EACH |     175.00000         175.00|                             | 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0380 2503-0200036           517.000  LF   |       9.30000        4808.10|                             | 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0390 2503-0200136            20.000  LF   |      20.00000         400.00|                             | 
  REMOVE STORM SEWER PIPE GREATER THAN 36 |                             |                             | 
  IN.                                     |                             |                             | 
0400 2507-3250005            59.000  SY   |       5.00000         295.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0410 2507-6800061            27.000  TON  |      42.80000        1155.60|                             | 

  REVETMENT, CLASS E                      |                             |                             | 
0420 2510-6745850          1200.000  SY   |      12.45000       14940.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0430 2515-2475006            56.500  SY   |      72.00000        4068.00|                             | 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0440 2515-6745600            50.000  SY   |      29.25000        1462.50|                             | 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0450 2524-6765010            34.000  EACH |     150.00000        5100.00|                             | 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0460 2526-8285000                    LUMP |   10680.00000       10680.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0470 2527-9263117           551.600  STA  |      29.50000       16272.20|                             | 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
0480 2528-8445110                    LUMP |   10300.00000       10300.00|                             | 

  TRAFFIC CONTROL                         |                             |                             | 
0490 2528-8445113           100.000  EACH |     335.00000       33500.00|                             | 
  FLAGGERS                                |                             |                             | 
0500 2528-8445115            50.000  EACH |     500.00000       25000.00|                             | 
  PILOT CARS                              |                             |                             | 
0510 2529-5070110            24.400  SY   |     135.00000        3294.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
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     Bid Order:  158                             Contract ID:  52-C052-096                   Primary County:  JOHNSON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE140               |(      )                     |(      ) 
                                          |PELLING, L.L. CO., INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2529-5070120             1.000  EACH |     700.00000         700.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0530 2533-4980005                    LUMP |   68475.00000       68475.00|                             | 
  MOBILIZATION                            |                             |                             | 

0540 2599-9999005             5.000  EACH |    2500.00000       12500.00|                             | 
  ('EACH' ITEM) SUBDRAIN RISER REPAIR     |                             |                             | 
0550 2601-2633100            12.200  ACRE |      75.00000         915.00|                             | 
  MOWING                                  |                             |                             | 
0560 2601-2634100            12.200  ACRE |     700.00000        8540.00|                             | 
  MULCHING                                |                             |                             | 
0570 2601-2636043            12.200  ACRE |     500.00000        6100.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0580 2601-2642100            12.200  ACRE |     300.00000        3660.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0590 2601-2643411            49.000  SQ   |      50.00000        2450.00|                             | 
  TURF REINFORCEMENT MAT, TYPE 1          |                             |                             | 
0600 2602-0000020          2020.000  LF   |       1.60000        3232.00|                             | 
  SILT FENCE                              |                             |                             | 

0610 2602-0000030          2750.000  LF   |       1.75000        4812.50|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0620 2602-0000071          4770.000  LF   |       0.50000        2385.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0630 2602-0000101          2910.000  LF   |       0.50000        1455.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0640 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $     2,654,613.35|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,654,613.35|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  159                         Contract ID:  77-0805-320                 Primary County:  POLK 
   Letting Date:  140218     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MANATT'S, INC. 
Contract Period:   75 WORK DAYS      Late Start Date:  06/30/14 
 
 
        Project:  IMX-080-5(320)143--02-77 
      Work Type:  HMA PAVED SHOULDER - NEW 
         County:  POLK               Prj Awd Amt: $4,287,883.93 
          Route:  I-80 
       Location:  FROM W. OF CO. RD. S-14 E. TO IA. 117 
                  (EB/WB INSIDE SHOULDERS) 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA225          MANATT'S, INC.                                                             $  4,287,883.93     100.00  % 
   2   O.050          OMG MIDWEST, INC., D/B/A DES MOINES ASPHALT & PAVING                       $  4,866,399.01     113.49  % 
   3   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  4,929,730.24     114.96  % 
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     Bid Order:  159                             Contract ID:  77-0805-320                   Primary County:  POLK 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) O.050               |(   3  ) HE400 
                                          |MANATT'S, INC.               |OMG D/B/A DES MOINES ASPHALT |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625001           771.600  CY   |      29.50000       22762.20|      27.40000       21141.84|      35.00000       27006.00 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 

  FURNISHED                               |                             |                             | 
0020 2102-2713090          4483.000  CY   |      23.00000      103109.00|      35.00000      156905.00|      66.26000      297043.58 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0030 2122-5500100         80695.300  SY   |      37.25000     3005899.93|      47.50000     3833026.75|      43.20000     3486036.96 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  10 IN.                                  |                             |                             | 
0040 2303-6911000                    LUMP |    8085.00000        8085.00|   17600.00000       17600.00|    6500.00000        6500.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0050 2416-0100024            21.000  EACH |    3300.00000       69300.00|    3405.00000       71505.00|    3000.00000       63000.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0060 2416-1262024            52.000  LF   |     750.00000       39000.00|     712.00000       37024.00|     625.00000       32500.00 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 24 IN. DIA.                 |                             |                             | 
0070 2506-4984000             6.000  CY   |     400.00000        2400.00|     258.00000        1548.00|     400.00000        2400.00 
  FLOWABLE MORTAR                         |                             |                             | 

0080 2510-6745850         80695.300  SY   |       5.70000      459963.21|       5.60000      451893.68|       7.40000      597145.22 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0090 2527-9263109          1256.640  STA  |      17.95000       22556.69|      18.50000       23247.84|       7.00000        8796.48 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0100 2528-8445110                    LUMP |  105450.00000      105450.00|   81000.00000       81000.00|  156000.00000      156000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2528-9290050            70.000  CDAY |      60.00000        4200.00|      62.00000        4340.00|      65.00000        4550.00 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
0120 2533-4980005                    LUMP |  375800.00000      375800.00|  110000.00000      110000.00|  186000.00000      186000.00 
  MOBILIZATION                            |                             |                             | 
0130 2548-0000100          1210.400  STA  |      12.00000       14524.80|       4.15000        5023.16|      12.00000       14524.80 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 

0140 2548-0000110          1311.300  GAL  |       6.00000        7867.80|       5.75000        7539.98|       4.50000        5900.85 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0150 2548-0000200            15.100  STA  |      13.00000         196.30|      17.10000         258.21|      13.00000         196.30 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
0160 2601-2634105             5.700  ACRE |    4000.00000       22800.00|    3300.00000       18810.00|    3690.00000       21033.00 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
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     Bid Order:  159                             Contract ID:  77-0805-320                   Primary County:  POLK 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) O.050               |(   3  ) HE400 
                                          |MANATT'S, INC.               |OMG D/B/A DES MOINES ASPHALT |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2601-2636043             5.700  ACRE |    1000.00000        5700.00|    1550.00000        8835.00|     879.00000        5010.30 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0180 2602-0000312           400.000  LF   |       3.00000        1200.00|       3.10000        1240.00|       3.00000        1200.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 12 IN. DIA.                     |                             |                             | 
0190 2602-0000350           400.000  LF   |       0.50000         200.00|       0.75000         300.00|       0.50000         200.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0200 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0210 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     4,272,514.93|           $     4,852,738.46|           $     4,916,543.49 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 1814; 
                                          |                             |                             | 
0220 2401-6750001                    LUMP |    1500.00000        1500.00|    1385.00000        1385.00|    1342.75000        1342.75 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0230 2403-0100000             3.600  CY   |    3000.00000       10800.00|    2600.00000        9360.00|    2505.70000        9020.52 

  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0240 2404-7775005          1023.000  LB   |       3.00000        3069.00|       2.85000        2915.55|       2.76000        2823.48 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $        15,369.00|           $        13,660.55|           $        13,186.75 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     4,287,883.93|           $     4,866,399.01|           $     4,929,730.24 
==================================================================================================================================== 
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     Bid  Order:  161                         Contract ID:  82-C082-053                 Primary County:  SCOTT 
   Letting Date:  140218     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   MATHY CONSTRUCTION CO. 
Contract Period:   70 WORK DAYS      Late Start Date:  07/07/14 
 
 
        Project:  STP-S-C082(53)--5E-82                                  Project:  STP-S-C082(54)--5E-82 
      Work Type:  HMA RESURFACING                                      Work Type:  HMA RESURFACING 
         County:  SCOTT              Prj Awd Amt: $2,283,226.92           County:  SCOTT              Prj Awd Amt: $849,086.48 
          Route:  Z16                                                      Route:  270TH ST 
       Location:  Z16: FROM F45 TO F33                                  Location:  270TH ST: FROM SCOTT COUNTY PARK TO UTICA 
                                                                                   RIDGE RD 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      MATHY CONSTRUCTION CO. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA810          MATHY CONSTRUCTION CO.                                                     $  3,132,313.40     100.00  % 
   2   MC061          MCCARTHY IMPROVEMENT CO. & AFFIL DBA MCCARTHY IMPROVEMENT CO               $  3,442,122.45     109.89  % 
   3   NO081          NORRIS ASPHALT PAVING CO., LC                                              $  3,468,029.20     110.71  % 
   4   VA020          VALLEY CONSTRUCTION CO.                                                    $  3,619,629.72     115.55  % 
   5   GE113          GENERAL ASPHALT CONSTRUCTION CO.                                           $  3,823,979.94     122.08  % 
   6   BR101          BRANDT CONSTRUCTION CO. & SUBSIDIARY                                       $  3,894,793.95     124.34  % 
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     Bid Order:  161                             Contract ID:  82-C082-053                   Primary County:  SCOTT 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(   2  ) MC061               |(   3  ) NO081 
                                          |MATHY CONSTRUCTION CO.       |MCCARTHY IMPROVEMENT COMPANY |NORRIS ASPHALT PAVING CO., LC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            STP-S-C082(53)--5E-82 
                                          |                             |                             | 
0010 2121-7425020          5657.000  TON  |      17.85000      100977.45|      12.00000       67884.00|      17.95000      101543.15 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-0475095             6.010  MILE |     125.00000         751.25|    4275.00000       25692.75|     500.00000        3005.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2212-5070310           762.900  SY   |     104.00000       79341.60|      78.00000       59506.20|     104.00000       79341.60 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0040 2212-5070330            61.000  EACH |      40.00000        2440.00|      72.00000        4392.00|      40.00000        2440.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0050 2213-7100400            29.000  EACH |     100.00000        2900.00|     175.00000        5075.00|     200.00000        5800.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0060 2214-5145150          1660.778  SY   |       7.49000       12439.23|       8.50000       14116.61|       8.10000       13452.30 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0070 2216-0994000         76398.180  SY   |       0.22000       16807.60|       0.50000       38199.09|       0.35000       26739.36 
  CRACKING AND SEATING OF P.C.C. PAVEMENT |                             |                             | 
0080 2303-0031750         13496.000  TON  |      25.86000      349006.56|      33.00000      445368.00|      32.38000      437000.48 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 

0090 2303-0032500         10122.000  TON  |      25.98000      262969.56|      35.50000      359331.00|      32.50000      328965.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0100 2303-0033500         10449.000  TON  |      25.98000      271465.02|      35.50000      370939.50|      32.50000      339592.50 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0110 2303-0246422          2044.000  TON  |     541.00000     1105804.00|     400.00000      817600.00|     546.00000     1116024.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0120 2303-6911000                    LUMP |    1200.00000        1200.00|    2500.00000        2500.00|    2925.00000        2925.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0130 2303-9091010             6.000  EACH |     395.00000        2370.00|     400.00000        2400.00|     395.00000        2370.00 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
0140 2527-9263109           955.900  STA  |      13.50000       12904.65|      12.75000       12187.73|      10.25000        9797.98 

  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0150 2528-8445110                    LUMP |    7475.00000        7475.00|    7500.00000        7500.00|    5600.00000        5600.00 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2528-8445113            30.000  EACH |     665.00000       19950.00|     665.00000       19950.00|     665.00000       19950.00 
  FLAGGERS                                |                             |                             | 
0170 2528-8445115            15.000  EACH |     995.00000       14925.00|     995.00000       14925.00|     995.00000       14925.00 
  PILOT CARS                              |                             |                             | 
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     Bid Order:  161                             Contract ID:  82-C082-053                   Primary County:  SCOTT 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(   2  ) MC061               |(   3  ) NO081 
                                          |MATHY CONSTRUCTION CO.       |MCCARTHY IMPROVEMENT COMPANY |NORRIS ASPHALT PAVING CO., LC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2533-4980005                    LUMP |   19500.00000       19500.00|  220000.00000      220000.00|   22600.00000       22600.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     2,283,226.92|           $     2,487,566.88|           $     2,532,071.37 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   ROADWAY ITEMS                            STP-S-C082(54)--5E-82 
                                          |                             |                             | 
0190 2121-7425020          2627.000  TON  |      17.85000       46891.95|      12.00000       31524.00|      17.95000       47154.65 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0200 2212-0475095             2.090  MILE |     125.00000         261.25|    4275.00000        8934.75|     500.00000        1045.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0210 2212-5070310           214.200  SY   |     155.00000       33201.00|     103.00000       22062.60|     155.00000       33201.00 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0220 2212-5070330            10.000  EACH |      40.00000         400.00|      88.00000         880.00|      40.00000         400.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0230 2213-7100400             7.000  EACH |     100.00000         700.00|     175.00000        1225.00|     200.00000        1400.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0240 2214-5145150           817.778  SY   |       7.49000        6125.16|      12.50000       10222.23|       8.10000        6624.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0250 2216-0994000         25777.740  SY   |       0.22000        5671.10|       0.50000       12888.87|       0.35000        9022.21 

  CRACKING AND SEATING OF P.C.C. PAVEMENT |                             |                             | 
0260 2303-0031750          4769.000  TON  |      25.86000      123326.34|      34.50000      164530.50|      32.38000      154420.22 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
0270 2303-0032500          3577.000  TON  |      25.98000       92930.46|      36.00000      128772.00|      32.50000      116252.50 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0280 2303-0033500          3692.000  TON  |      25.98000       95918.16|      36.00000      132912.00|      32.50000      119990.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0290 2303-0246422           722.000  TON  |     541.00000      390602.00|     400.00000      288800.00|     546.00000      394212.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0300 2303-6911000                    LUMP |    2000.00000        2000.00|    1500.00000        1500.00|    1125.00000        1125.00 

  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0310 2303-9091010             3.000  EACH |     395.00000        1185.00|     400.00000        1200.00|     395.00000        1185.00 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
0320 2527-9263109           379.560  STA  |      13.50000        5124.06|      14.50000        5503.62|      15.35000        5826.25 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0330 2528-8445110                    LUMP |    3800.00000        3800.00|    5000.00000        5000.00|    2900.00000        2900.00 
  TRAFFIC CONTROL                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 161  4 

 
     Bid Order:  161                             Contract ID:  82-C082-053                   Primary County:  SCOTT 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(   2  ) MC061               |(   3  ) NO081 
                                          |MATHY CONSTRUCTION CO.       |MCCARTHY IMPROVEMENT COMPANY |NORRIS ASPHALT PAVING CO., LC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2528-8445113            16.000  EACH |     665.00000       10640.00|     665.00000       10640.00|     665.00000       10640.00 
  FLAGGERS                                |                             |                             | 
0350 2528-8445115             8.000  EACH |     995.00000        7960.00|     995.00000        7960.00|     995.00000        7960.00 
  PILOT CARS                              |                             |                             | 

0360 2533-4980005                    LUMP |   22350.00000       22350.00|  120000.00000      120000.00|   22600.00000       22600.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       849,086.48|           $       954,555.57|           $       935,957.83 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,132,313.40|           $     3,442,122.45|           $     3,468,029.20 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 161  5 

 
     Bid Order:  161                             Contract ID:  82-C082-053                   Primary County:  SCOTT 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) VA020               |(   5  ) GE113               |(   6  ) BR101 
                                          |VALLEY CONSTRUCTION CO.      |GENERAL ASPHALT CONSTRUCTION |BRANDT CONST. CO. & SUBSID 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            STP-S-C082(53)--5E-82 
                                          |                             |                             | 
0010 2121-7425020          5657.000  TON  |       7.00000       39599.00|      23.75000      134353.75|      17.00000       96169.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-0475095             6.010  MILE |     900.00000        5409.00|    1250.00000        7512.50|    3050.00000       18330.50 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2212-5070310           762.900  SY   |      91.50000       69805.35|     102.00000       77815.80|     110.00000       83919.00 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0040 2212-5070330            61.000  EACH |      10.00000         610.00|      50.00000        3050.00|      45.00000        2745.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0050 2213-7100400            29.000  EACH |     120.00000        3480.00|     125.00000        3625.00|     205.00000        5945.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0060 2214-5145150          1660.778  SY   |       5.00000        8303.89|       8.50000       14116.61|      15.25000       25326.86 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0070 2216-0994000         76398.180  SY   |       0.50000       38199.09|       0.56000       42782.98|       0.30000       22919.45 
  CRACKING AND SEATING OF P.C.C. PAVEMENT |                             |                             | 
0080 2303-0031750         13496.000  TON  |      35.00000      472360.00|      42.52000      573849.92|      38.00000      512848.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 

0090 2303-0032500         10122.000  TON  |      35.00000      354270.00|      42.85000      433727.70|      38.50000      389697.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0100 2303-0033500         10449.000  TON  |      35.00000      365715.00|      42.85000      447739.65|      38.50000      402286.50 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0110 2303-0246422          2044.000  TON  |     500.00000     1022000.00|     424.00000      866656.00|     538.00000     1099672.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0120 2303-6911000                    LUMP |   12000.00000       12000.00|    5000.00000        5000.00|    6400.00000        6400.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0130 2303-9091010             6.000  EACH |     395.00000        2370.00|     750.00000        4500.00|     420.00000        2520.00 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
0140 2527-9263109           955.900  STA  |      10.25000        9797.98|      13.50000       12904.65|      11.00000       10514.90 

  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0150 2528-8445110                    LUMP |   60000.00000       60000.00|   40000.00000       40000.00|    6900.00000        6900.00 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2528-8445113            30.000  EACH |     665.00000       19950.00|     665.00000       19950.00|     665.00000       19950.00 
  FLAGGERS                                |                             |                             | 
0170 2528-8445115            15.000  EACH |     995.00000       14925.00|     995.00000       14925.00|     995.00000       14925.00 
  PILOT CARS                              |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
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     Bid Order:  161                             Contract ID:  82-C082-053                   Primary County:  SCOTT 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) VA020               |(   5  ) GE113               |(   6  ) BR101 
                                          |VALLEY CONSTRUCTION CO.      |GENERAL ASPHALT CONSTRUCTION |BRANDT CONST. CO. & SUBSID 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2533-4980005                    LUMP |  150000.00000      150000.00|  120000.00000      120000.00|  130000.00000      130000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     2,648,794.31|           $     2,822,509.56|           $     2,851,068.21 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   ROADWAY ITEMS                            STP-S-C082(54)--5E-82 
                                          |                             |                             | 
0190 2121-7425020          2627.000  TON  |       7.00000       18389.00|      23.75000       62391.25|      18.00000       47286.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0200 2212-0475095             2.090  MILE |     900.00000        1881.00|    1250.00000        2612.50|    3300.00000        6897.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0210 2212-5070310           214.200  SY   |      92.00000       19706.40|     102.00000       21848.40|     165.00000       35343.00 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0220 2212-5070330            10.000  EACH |      10.00000         100.00|      50.00000         500.00|      43.00000         430.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0230 2213-7100400             7.000  EACH |     120.00000         840.00|     125.00000         875.00|     205.00000        1435.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0240 2214-5145150           817.778  SY   |       5.00000        4088.89|       8.50000        6951.11|      15.25000       12471.11 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0250 2216-0994000         25777.740  SY   |       0.50000       12888.87|       0.56000       14435.53|       0.30000        7733.32 

  CRACKING AND SEATING OF P.C.C. PAVEMENT |                             |                             | 
0260 2303-0031750          4769.000  TON  |      35.00000      166915.00|      42.52000      202777.88|      38.00000      181222.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
0270 2303-0032500          3577.000  TON  |      35.00000      125195.00|      42.85000      153274.45|      38.50000      137714.50 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0280 2303-0033500          3692.000  TON  |      35.00000      129220.00|      42.85000      158202.20|      38.50000      142142.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0290 2303-0246422           722.000  TON  |     500.00000      361000.00|     424.00000      306128.00|     538.00000      388436.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0300 2303-6911000                    LUMP |    6000.00000        6000.00|    3000.00000        3000.00|    2500.00000        2500.00 

  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0310 2303-9091010             3.000  EACH |     395.00000        1185.00|     750.00000        2250.00|     420.00000        1260.00 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
0320 2527-9263109           379.560  STA  |      15.35000        5826.25|      13.50000        5124.06|      16.35000        6205.81 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0330 2528-8445110                    LUMP |   29000.00000       29000.00|   12500.00000       12500.00|    4050.00000        4050.00 
  TRAFFIC CONTROL                         |                             |                             | 
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                                                                                                                Run Date: 03/21/14 
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     Bid Order:  161                             Contract ID:  82-C082-053                   Primary County:  SCOTT 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) VA020               |(   5  ) GE113               |(   6  ) BR101 
                                          |VALLEY CONSTRUCTION CO.      |GENERAL ASPHALT CONSTRUCTION |BRANDT CONST. CO. & SUBSID 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2528-8445113            16.000  EACH |     665.00000       10640.00|     665.00000       10640.00|     665.00000       10640.00 
  FLAGGERS                                |                             |                             | 
0350 2528-8445115             8.000  EACH |     995.00000        7960.00|     995.00000        7960.00|     995.00000        7960.00 
  PILOT CARS                              |                             |                             | 

0360 2533-4980005                    LUMP |   70000.00000       70000.00|   30000.00000       30000.00|   50000.00000       50000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       970,835.41|           $     1,001,470.38|           $     1,043,725.74 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,619,629.72|           $     3,823,979.94|           $     3,894,793.95 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/21/14 
                                                           VENDOR RANKING                                          Page:  162  1 
 

     Bid  Order:  162                         Contract ID:  83-C083-055                 Primary County:  SHELBY 
   Letting Date:  140218     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    WESTERN ENGINEERING CO., INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  08/18/14 
 
 
        Project:  FM-C083(55)--55-83 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  SHELBY             Prj Awd Amt: $592,373.40 
          Route:  LINDEN ROAD 
       Location:  F-32 TO 1300TH STREET 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   WE540          WESTERN ENGINEERING CO., INC.                                              $    592,373.40     100.00  % 
   2   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $    623,930.77     105.32  % 
   3   O.055          OMG MIDWEST, INC. D/B/A OMNI ENGINEERING                                   $    709,928.00     119.84  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  162                             Contract ID:  83-C083-055                   Primary County:  SHELBY 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) HE400               |(   3  ) O.055 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST, INC. D/B/A OMNI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425022           375.000  TON  |      15.00000        5625.00|      35.24000       13215.00|      16.50000        6187.50 
  GRANULAR SHOULDERS, TYPE B, PLACE ONLY  |                             |                             | 

0020 2212-0475095             2.806  MILE |     400.00000        1122.40|     500.00000        1403.00|    1418.00000        3978.91 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2214-5145150         27840.000  SY   |       1.50000       41760.00|       1.26000       35078.40|       2.05000       57072.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0023500          4870.000  TON  |      48.85000      237899.50|      49.35000      240334.50|      54.40000      264928.00 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0050 2303-0245828           293.000  TON  |     500.00000      146500.00|     546.00000      159978.00|     545.00000      159685.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0060 2303-6911000                    LUMP |    1200.00000        1200.00|    1000.00000        1000.00|    1122.00000        1122.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0070 2303-7000610          2435.000  EACH |       1.00000        2435.00|       1.00000        2435.00|       1.00000        2435.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 

  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0080 2303-7000620          2435.000  EACH |       1.00000        2435.00|       1.00000        2435.00|       1.00000        2435.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0090 2316-0000120          7115.000  EACH |       1.00000        7115.00|       1.00000        7115.00|       1.00000        7115.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0100 2518-6910000            13.000  EACH |      85.00000        1105.00|      75.00000         975.00|      79.70000        1036.10 
  SAFETY CLOSURE                          |                             |                             | 
0110 2527-9263117           206.700  STA  |      55.00000       11368.50|      50.00000       10335.00|      53.10000       10975.77 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 

0120 2528-8445110                    LUMP |    4000.00000        4000.00|    7650.00000        7650.00|    2762.00000        2762.00 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2529-5070110          1079.600  SY   |      80.00000       86368.00|      75.00000       80970.00|      79.70000       86044.12 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0140 2529-5070120           118.000  EACH |      80.00000        9440.00|      75.00000        8850.00|      79.70000        9404.60 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0150 2533-4980005                    LUMP |   20000.00000       20000.00|   28500.00000       28500.00|   47136.00000       47136.00 
  MOBILIZATION                            |                             |                             | 
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                                                                                                                Run Date: 03/21/14 
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     Bid Order:  162                             Contract ID:  83-C083-055                   Primary County:  SHELBY 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) HE400               |(   3  ) O.055 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST, INC. D/B/A OMNI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2555-0000010                    LUMP |   14000.00000       14000.00|   23656.87000       23656.87|   47611.00000       47611.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $       592,373.40|           $       623,930.77|           $       709,928.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       592,373.40|           $       623,930.77|           $       709,928.00 
==================================================================================================================================== 
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     Bid  Order:  163                         Contract ID:  94-1691-707                 Primary County:  WEBSTER 
   Letting Date:  140218     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    FORT DODGE ASPHALT CO., INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  09/29/14 
 
 
        Project:  MP-169-1(707)156--76-94 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  WEBSTER            Prj Awd Amt: $305,240.29 
          Route:  U.S. 169 
       Location:  IN THE CITY OF FORT DODGE FROM 2.3 MI. NORTH 
                  OF U.S. 20, NORTH TO JCT. WITH BUSINESS RTE. 
                  U.S. 169 (SOUTHBOUND ONLY) 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   FO200          FORT DODGE ASPHALT COMPANY, INC.                                           $    305,240.29     100.00  % 
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                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 163  2 

 
     Bid Order:  163                             Contract ID:  94-1691-707                   Primary County:  WEBSTER 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FO200               |(      )                     |(      ) 
                                          |FORT DODGE ASPHALT CO., INC. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          1036.000  TON  |      22.93000       23755.48|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-0475095             0.800  MILE |    1000.00000         800.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2212-5070310           832.000  SY   |      68.99000       57399.68|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0040 2212-5070330            47.000  EACH |     160.00000        7520.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0050 2214-5145150          1133.000  SY   |      11.32000       12825.56|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0060 2303-0042500          1030.000  TON  |      29.76000       30652.80|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0070 2303-0043503          1052.000  TON  |      39.02000       41049.04|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 

0080 2303-0246422           125.000  TON  |     560.00000       70000.00|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0090 2303-6911000                    LUMP |    1800.00000        1800.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0100 2520-3350015             1.000  EACH |    2000.00000        2000.00|                             | 
  FIELD OFFICE                            |                             |                             | 
0110 2527-9263109           188.050  STA  |      10.65000        2002.73|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0120 2528-8445110                    LUMP |    7500.00000        7500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2528-8445113            45.000  EACH |     335.00000       15075.00|                             | 
  FLAGGERS                                |                             |                             | 
0140 2529-2242304            16.000  EACH |     110.00000        1760.00|                             | 

  CD JOINT ASSEMBLY                       |                             |                             | 
0150 2533-4980005                    LUMP |   26100.00000       26100.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       300,240.29|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
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     Bid Order:  163                             Contract ID:  94-1691-707                   Primary County:  WEBSTER 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FO200               |(      )                     |(      ) 
                                          |FORT DODGE ASPHALT CO., INC. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2303-7000610          1000.000  EACH |       1.00000        1000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 

  FACTOR)                                 |                             |                             | 
0180 2303-7000620          1000.000  EACH |       1.00000        1000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0190 2317-7000120          3000.000  EACH |       1.00000        3000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $         5,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       305,240.29|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/21/14 
                                                           VENDOR RANKING                                          Page:  164  1 
 

     Bid  Order:  164                         Contract ID:  97-C097-110                 Primary County:  WOODBURY 
   Letting Date:  140218     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   KNIFE RIVER MIDWEST LLC 
Contract Period:   20 WORK DAYS      Late Start Date:  09/08/14 
 
 
        Project:  STP-S-C097(110)--5E-97 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  WOODBURY           Prj Awd Amt: $764,253.46 
          Route:  K-45 
       Location:  NEAR NE COR. 21-87-47 TO SCL SERGEANT BLUFF, 
                  IA 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   KN036          KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC                      $    764,253.46     100.00  % 
   2   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $    881,945.76     115.39  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  164                             Contract ID:  97-C097-110                   Primary County:  WOODBURY 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) KN036               |(   2  ) HE400               |(      ) 
                                          |KNIFE RIVER MIDWEST LLC      |HENNINGSEN CONSTRUCTION, INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2214-5145150         49852.480  SY   |       1.27000       63312.65|       2.00000       99704.96| 
  PAVEMENT SCARIFICATION                  |                             |                             | 

0020 2303-0043502          6000.000  TON  |      52.70000      316200.00|      63.70000      382200.00| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0030 2303-0246428           360.000  TON  |     624.01000      224643.60|     625.00000      225000.00| 
  ASPHALT BINDER, PG 64-28                |                             |                             | 
0040 2303-6911000                    LUMP |    1117.96000        1117.96|    1500.00000        1500.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0050 2527-9263109           420.640  STA  |      11.57000        4866.80|      11.10000        4669.10| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0060 2528-8445110                    LUMP |    4587.00000        4587.00|   13275.00000       13275.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2528-8445113            80.000  EACH |     335.00000       26800.00|     335.00000       26800.00| 
  FLAGGERS                                |                             |                             | 

0080 2528-8445115            20.000  EACH |     500.00000       10000.00|     500.00000       10000.00| 
  PILOT CARS                              |                             |                             | 
0090 2529-5070110           634.700  SY   |     114.67000       72781.05|     121.00000       76798.70| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0100 2529-5070120            66.000  EACH |      83.40000        5504.40|      88.00000        5808.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0110 2533-4980005                    LUMP |   34440.00000       34440.00|   36190.00000       36190.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       764,253.46|           $       881,945.76|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       764,253.46|           $       881,945.76|           $ 
==================================================================================================================================== 
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     Bid  Order:  201                         Contract ID:  05-C005-053                 Primary County:  AUDUBON 
   Letting Date:  140218     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MIDWEST CONTRACTORS, INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  10/20/14 
 
 
        Project:  FM-TSF-C005(53)--5B-05 
      Work Type:  PCC PATCHING 
         County:  AUDUBON            Prj Awd Amt: $19,986.10 
          Route:  F24 & M66 
       Location:  INTERSECTION OF COUNTY HWY F24 & M66 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MI330          MIDWEST CONTRACTORS, INC.                                                  $     19,986.10     100.00  % 
   2   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $     20,107.50     100.60  % 
   3   GU100          GUS CONSTRUCTION CO., INC.                                                 $     23,520.00     117.68  % 
   4   TE090          TEN POINT CONSTRUCTION COMPANY, INC.                                       $     23,647.00     118.31  % 
   5   TE060          TEK BUILDERS, INC.                                                         $     23,842.78     119.29  % 
   6   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $     23,920.89     119.68  % 
   7   IO200          IOWA EROSION CONTROL, INC.                                                 $     30,661.43     153.41  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
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     Bid Order:  201                             Contract ID:  05-C005-053                   Primary County:  AUDUBON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI330               |(   2  ) CE040               |(   3  ) GU100 
                                          |MIDWEST CONTRACTORS, INC.    |CEDAR FALLS CONSTR. CO., INC |GUS CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2524-9265010             1.000  EACH |     100.00000         100.00|     150.00000         150.00|      75.00000          75.00 
  POSTS, STEEL, AS PER PLAN               |                             |                             | 

0020 2524-9325150             3.000  EACH |     520.00000        1560.00|     100.00000         300.00|     400.00000        1200.00 
  INSTALL TYPE A SIGN                     |                             |                             | 
0030 2528-8445110                    LUMP |     500.00000         500.00|     100.00000         100.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2529-5070110           121.300  SY   |      97.00000       11766.10|     115.00000       13949.50|     150.00000       18195.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0050 2529-5070120             3.000  EACH |      70.00000         210.00|      36.00000         108.00|     200.00000         600.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0060 2529-8202000             3.000  EACH |     350.00000        1050.00|     500.00000        1500.00|     150.00000         450.00 
  RUMBLE STRIP PANEL (IN FULL DEPTH PATCH |                             |                             | 
0070 2533-4980005                    LUMP |    4800.00000        4800.00|    4000.00000        4000.00|    2500.00000        2500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        19,986.10|           $        20,107.50|           $        23,520.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        19,986.10|           $        20,107.50|           $        23,520.00 

==================================================================================================================================== 
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     Bid Order:  201                             Contract ID:  05-C005-053                   Primary County:  AUDUBON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TE090               |(   5  ) TE060               |(   6  ) DE300 
                                          |TEN POINT CONST. CO., INC.   |TEK BUILDERS, INC.           |DENCO HIGHWAY CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2524-9265010             1.000  EACH |     100.00000         100.00|     100.00000         100.00|      75.00000          75.00 
  POSTS, STEEL, AS PER PLAN               |                             |                             | 

0020 2524-9325150             3.000  EACH |     405.00000        1215.00|     300.00000         900.00|     400.00000        1200.00 
  INSTALL TYPE A SIGN                     |                             |                             | 
0030 2528-8445110                    LUMP |     400.00000         400.00|    1000.00000        1000.00|     250.00000         250.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2529-5070110           121.300  SY   |     140.00000       16982.00|     117.83000       14292.78|     151.45000       18370.89 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0050 2529-5070120             3.000  EACH |     250.00000         750.00|     300.00000         900.00|      75.00000         225.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0060 2529-8202000             3.000  EACH |     400.00000        1200.00|     550.00000        1650.00|     200.00000         600.00 
  RUMBLE STRIP PANEL (IN FULL DEPTH PATCH |                             |                             | 
0070 2533-4980005                    LUMP |    3000.00000        3000.00|    5000.00000        5000.00|    3200.00000        3200.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        23,647.00|           $        23,842.78|           $        23,920.89 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        23,647.00|           $        23,842.78|           $        23,920.89 

==================================================================================================================================== 
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     Bid Order:  201                             Contract ID:  05-C005-053                   Primary County:  AUDUBON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) IO200               |(      )                     |(      ) 
                                          |IOWA EROSION CONTROL, INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2524-9265010             1.000  EACH |     300.00000         300.00|                             | 
  POSTS, STEEL, AS PER PLAN               |                             |                             | 

0020 2524-9325150             3.000  EACH |     750.00000        2250.00|                             | 
  INSTALL TYPE A SIGN                     |                             |                             | 
0030 2528-8445110                    LUMP |     750.00000         750.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2529-5070110           121.300  SY   |     137.02000       16620.53|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0050 2529-5070120             3.000  EACH |     330.30000         990.90|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0060 2529-8202000             3.000  EACH |     750.00000        2250.00|                             | 
  RUMBLE STRIP PANEL (IN FULL DEPTH PATCH |                             |                             | 
0070 2533-4980005                    LUMP |    7500.00000        7500.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        30,661.43|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        30,661.43|           $                 |           $ 

==================================================================================================================================== 
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     Bid  Order:  202                         Contract ID:  15-0064-704-A               Primary County:  CASS 
   Letting Date:  140218     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    DENCO HIGHWAY CONSTRUCTION CORP. 
Contract Period:   15 WORK DAYS      Late Start Date:  10/20/14 
 
 
        Project:  MP-006-4(704)43--76-15 
      Work Type:  HMA CRACK FILLING 
         County:  CASS               Prj Awd Amt: $55,570.80 
          Route:  U.S. 6 
       Location:  FROM IOWA 48 TO 10TH STREET IN ATLANTIC. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $     55,570.80     100.00  % 
   2   MI295          MIDWEST COATINGS COMPANY, INC.                                             $     56,800.00     102.21  % 
   3   SC490          SCODELLER CONSTRUCTION, INC.                                               $     59,440.00     106.96  % 
   4   FO200          FORT DODGE ASPHALT COMPANY, INC.                                           $     60,570.40     108.99  % 
   5   FA041          FAHRNER ASPHALT SEALERS, LLC                                               $     71,860.80     129.31  % 
   6   IL080          ILLOWA INVESTMENT, INC.                                                    $     78,459.00     141.18  % 
   7   MI120          MID-CONTINENT CONTRACTING, INC.                                            $     80,680.00     145.18  % 
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     Bid Order:  202                             Contract ID:  15-0064-704-A                 Primary County:  CASS 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DE300               |(   2  ) MI295               |(   3  ) SC490 
                                          |DENCO HIGHWAY CONSTRUCTION C |MIDWEST COATINGS COMPANY, IN |SCODELLER CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            40.000  EACH |     335.00000       13400.00|     335.00000       13400.00|     335.00000       13400.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            10.000  EACH |     500.00000        5000.00|     500.00000        5000.00|     500.00000        5000.00 
  PILOT CARS                              |                             |                             | 
0040 2533-4980005                    LUMP |    2500.00000        2500.00|    2000.00000        2000.00|    7840.00000        7840.00 
  MOBILIZATION                            |                             |                             | 
0050 2544-1001100             9.400  MILE |    2282.00000       21450.80|    1700.00000       15980.00|    2100.00000       19740.00 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0060 2544-1003000          4800.000  GAL  |       2.65000       12720.00|       4.15000       19920.00|       2.70000       12960.00 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        55,570.80|           $        56,800.00|           $        59,440.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        55,570.80|           $        56,800.00|           $        59,440.00 
==================================================================================================================================== 
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     Bid Order:  202                             Contract ID:  15-0064-704-A                 Primary County:  CASS 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) FO200               |(   5  ) FA041               |(   6  ) IL080 
                                          |FORT DODGE ASPHALT CO., INC. |FAHRNER ASPHALT SEALERS, LLC |ILLOWA INVESTMENT, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1000.00000        1000.00|    1000.00000        1000.00|     800.00000         800.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            40.000  EACH |     335.00000       13400.00|     335.00000       13400.00|     335.00000       13400.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            10.000  EACH |     500.00000        5000.00|     500.00000        5000.00|     500.00000        5000.00 
  PILOT CARS                              |                             |                             | 
0040 2533-4980005                    LUMP |    1500.00000        1500.00|    7700.00000        7700.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
0050 2544-1001100             9.400  MILE |    2816.00000       26470.40|    3332.00000       31320.80|    3985.00000       37459.00 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0060 2544-1003000          4800.000  GAL  |       2.75000       13200.00|       2.80000       13440.00|       3.50000       16800.00 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        60,570.40|           $        71,860.80|           $        78,459.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        60,570.40|           $        71,860.80|           $        78,459.00 
==================================================================================================================================== 
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     Bid Order:  202                             Contract ID:  15-0064-704-A                 Primary County:  CASS 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) MI120               |(      )                     |(      ) 
                                          |MID-CONTINENT CONTRACTING, I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1500.00000        1500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            40.000  EACH |     335.00000       13400.00|                             | 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            10.000  EACH |     500.00000        5000.00|                             | 
  PILOT CARS                              |                             |                             | 
0040 2533-4980005                    LUMP |    4500.00000        4500.00|                             | 
  MOBILIZATION                            |                             |                             | 
0050 2544-1001100             9.400  MILE |    4200.00000       39480.00|                             | 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0060 2544-1003000          4800.000  GAL  |       3.50000       16800.00|                             | 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        80,680.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        80,680.00|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/21/14 
                                                           VENDOR RANKING                                          Page:  204  1 
 

     Bid  Order:  204                         Contract ID:  36-0291-088                 Primary County:  FREMONT 
   Letting Date:  140218     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CEDAR FALLS CONSTR. CO., INC. 
Contract Period:   40 WORK DAYS      Late Start Date:  09/08/14 
 
 
        Project:  IMN-029-1(88)0--0E-36                                  Project:  IMN-080-1(357)0--0E-78 
      Work Type:  PCC PATCHING                                         Work Type:  PCC PATCHING 
         County:  FREMONT            Prj Awd Amt: $617,506.92             County:  POTTAWATTAMIE      Prj Awd Amt: $131,963.40 
          Route:  I-29                                                     Route:  I-80 
       Location:  I-29 FROM MISSOURI STATE LINE, NORTH TO               Location:  FROM MISSOURI RIVER E. TO CASS CO. LINE 
                  HARRISON CO. LINE 
 
        Project:  IMN-680-1(153)0--0E-78 
      Work Type:  PCC PATCHING 

         County:  POTTAWATTAMIE      Prj Awd Amt: $52,273.90 
          Route:  I-680 
       Location:  FROM MISSOURI RIVER, EAST TO I-80 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    801,744.22     100.00  % 
   2   GU100          GUS CONSTRUCTION CO., INC.                                                 $    806,388.52     100.57  % 
   3   WE540          WESTERN ENGINEERING CO., INC.                                              $    822,029.23     102.53  % 
   4   HA760          HAWKEYE PAVING CORP.                                                       $    822,240.94     102.55  % 

   5   IO200          IOWA EROSION CONTROL, INC.                                                 $    844,509.19     105.33  % 
   6   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $    941,560.26     117.43  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
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     Bid Order:  204                             Contract ID:  36-0291-088                   Primary County:  FREMONT 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) GU100               |(   3  ) WE540 
                                          |CEDAR FALLS CONSTR. CO., INC |GUS CONSTRUCTION CO., INC.   |WESTERN ENGINEERING CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            FREMONT COUNTY IMN-029-1(88)0--0E-36 
                                          |                             |                             | 
0010 2121-7425020            95.000  TON  |      50.00000        4750.00|      50.00000        4750.00|      50.00000        4750.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-0475095             2.100  MILE |     500.00000        1050.00|     500.00000        1050.00|     500.00000        1050.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2212-5070310          1281.100  SY   |      70.00000       89677.00|     122.00000      156294.20|      71.00000       90958.10 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0040 2212-5070330            23.000  EACH |     164.00000        3772.00|     165.00000        3795.00|     170.00000        3910.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0050 2212-5075001            20.000  TON  |     350.00000        7000.00|     350.00000        7000.00|     350.00000        7000.00 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0060 2214-5145150           792.200  SY   |      10.00000        7922.00|      10.00000        7922.00|      10.00000        7922.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0070 2303-0063502          3426.700  TON  |      46.00000      157628.20|      46.00000      157628.20|      46.00000      157628.20 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0080 2303-0246422           205.600  TON  |     450.00000       92520.00|     450.00000       92520.00|     450.00000       92520.00 

  ASPHALT BINDER, PG 64-22                |                             |                             | 
0090 2303-6911000                    LUMP |    1500.00000        1500.00|    1500.00000        1500.00|    1500.00000        1500.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0100 2511-6745900             4.000  SY   |      25.00000         100.00|      45.00000         180.00|      26.00000         104.00 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0110 2511-7526006             4.000  SY   |      75.00000         300.00|      65.00000         260.00|      77.00000         308.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0120 2511-7528101            20.000  SF   |      25.00000         500.00|      45.00000         900.00|      26.00000         520.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0130 2527-9263109           121.680  STA  |      49.00000        5962.32|      49.00000        5962.32|      31.00000        3772.08 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0140 2527-9263137             4.000  EACH |     100.00000         400.00|     100.00000         400.00|     125.00000         500.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 

  OR SOLVENT-BASED                        |                             |                             | 
0150 2528-8445110                    LUMP |   14500.00000       14500.00|   23600.00000       23600.00|   16500.00000       16500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2529-2242304            45.000  EACH |      85.00000        3825.00|     130.00000        5850.00|      86.00000        3870.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0170 2529-5070110           847.600  SY   |     189.00000      160196.40|     128.00000      108492.80|     192.00000      162739.20 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
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     Bid Order:  204                             Contract ID:  36-0291-088                   Primary County:  FREMONT 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) GU100               |(   3  ) WE540 
                                          |CEDAR FALLS CONSTR. CO., INC |GUS CONSTRUCTION CO., INC.   |WESTERN ENGINEERING CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2529-5070120            61.000  EACH |     164.00000       10004.00|     180.00000       10980.00|     168.00000       10248.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0190 2529-8174010           320.000  SY   |      20.00000        6400.00|      20.00000        6400.00|      21.00000        6720.00 
  SUBBASE (PATCHES)                       |                             |                             | 

0200 2529-8174050            20.000  EACH |     200.00000        4000.00|     300.00000        6000.00|     205.00000        4100.00 
  PATCH SUBDRAIN                          |                             |                             | 
0210 2529-8201000            20.000  EACH |     500.00000       10000.00|     500.00000       10000.00|     510.00000       10200.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0220 2533-4980005                    LUMP |   23000.00000       23000.00|    2500.00000        2500.00|   35000.00000       35000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       605,006.92|           $       613,984.52|           $       621,819.58 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS       FREMONT COUNTY IMN-029-1(88)0--0E-36 
                                          |                             |                             | 
0230 2303-7000610          1500.000  EACH |       1.00000        1500.00|       1.00000        1500.00|       1.00000        1500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 

0240 2303-7000620          1500.000  EACH |       1.00000        1500.00|       1.00000        1500.00|       1.00000        1500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0250 2317-7000120          9500.000  EACH |       1.00000        9500.00|       1.00000        9500.00|       1.00000        9500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        12,500.00|           $        12,500.00|           $        12,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            POTTAWATTAMIE COUNTY IMN-080-1(357)0--0E-78 
                                          |                             |                             | 
0260 2528-8445110                    LUMP |    4500.00000        4500.00|   12250.00000       12250.00|    4600.00000        4600.00 
  TRAFFIC CONTROL                         |                             |                             | 

0270 2529-2242304             3.000  EACH |     100.00000         300.00|     130.00000         390.00|     102.00000         306.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0280 2529-5070110           703.800  SY   |     155.00000      109089.00|     128.00000       90086.40|     158.00000      111200.40 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0290 2529-5070120            67.000  EACH |     138.00000        9246.00|     180.00000       12060.00|     140.00000        9380.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0300 2529-8174010           135.700  SY   |      12.00000        1628.40|      20.00000        2714.00|      12.50000        1696.25 
  SUBBASE (PATCHES)                       |                             |                             | 
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     Bid Order:  204                             Contract ID:  36-0291-088                   Primary County:  FREMONT 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) GU100               |(   3  ) WE540 
                                          |CEDAR FALLS CONSTR. CO., INC |GUS CONSTRUCTION CO., INC.   |WESTERN ENGINEERING CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0310 2529-8174050            16.000  EACH |     200.00000        3200.00|     300.00000        4800.00|     205.00000        3280.00 
  PATCH SUBDRAIN                          |                             |                             | 
0320 2529-8201000             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     510.00000        1020.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 

0330 2533-4980005                    LUMP |    3000.00000        3000.00|    2500.00000        2500.00|    3100.00000        3100.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       131,963.40|           $       125,800.40|           $       134,582.65 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                            POTTAWATTAMIE COUNTY IMN-680-1(153)0--0E-78 
                                          |                             |                             | 
0340 2528-8445110                    LUMP |    4000.00000        4000.00|    1750.00000        1750.00|    4100.00000        4100.00 
  TRAFFIC CONTROL                         |                             |                             | 
0350 2529-5070110           203.700  SY   |     207.00000       42165.90|     128.00000       26073.60|     210.00000       42777.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0360 2529-5070120            21.000  EACH |     148.00000        3108.00|     180.00000        3780.00|     150.00000        3150.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0370 2533-4980005                    LUMP |    3000.00000        3000.00|   22500.00000       22500.00|    3100.00000        3100.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        52,273.90|           $        54,103.60|           $        53,127.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       801,744.22|           $       806,388.52|           $       822,029.23 
==================================================================================================================================== 
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     Bid Order:  204                             Contract ID:  36-0291-088                   Primary County:  FREMONT 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HA760               |(   5  ) IO200               |(   6  ) HE400 
                                          |HAWKEYE PAVING CORP.         |IOWA EROSION CONTROL, INC.   |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            FREMONT COUNTY IMN-029-1(88)0--0E-36 
                                          |                             |                             | 
0010 2121-7425020            95.000  TON  |      52.00000        4940.00|      50.00000        4750.00|     100.00000        9500.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-0475095             2.100  MILE |     520.00000        1092.00|     500.00000        1050.00|    1500.00000        3150.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2212-5070310          1281.100  SY   |      93.00000      119142.30|      85.38000      109380.32|      71.40000       91470.54 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0040 2212-5070330            23.000  EACH |     250.00000        5750.00|     250.23000        5755.29|     167.28000        3847.44 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0050 2212-5075001            20.000  TON  |     370.00000        7400.00|     350.00000        7000.00|     200.00000        4000.00 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0060 2214-5145150           792.200  SY   |      11.00000        8714.20|      10.00000        7922.00|      11.57000        9165.75 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0070 2303-0063502          3426.700  TON  |      48.00000      164481.60|      46.00000      157628.20|      66.42000      227601.41 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0080 2303-0246422           205.600  TON  |     475.00000       97660.00|     450.00000       92520.00|     540.00000      111024.00 

  ASPHALT BINDER, PG 64-22                |                             |                             | 
0090 2303-6911000                    LUMP |    1500.00000        1500.00|    1500.00000        1500.00|    1000.00000        1000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0100 2511-6745900             4.000  SY   |      35.00000         140.00|      10.00000          40.00|      25.00000         100.00 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0110 2511-7526006             4.000  SY   |     150.00000         600.00|      50.00000         200.00|      75.00000         300.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0120 2511-7528101            20.000  SF   |      28.00000         560.00|      50.00000        1000.00|      25.00000         500.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0130 2527-9263109           121.680  STA  |      68.00000        8274.24|      30.50000        3711.24|      30.50000        3711.24 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0140 2527-9263137             4.000  EACH |     105.00000         420.00|     120.00000         480.00|     120.00000         480.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 

  OR SOLVENT-BASED                        |                             |                             | 
0150 2528-8445110                    LUMP |    6000.00000        6000.00|   10000.00000       10000.00|   27900.00000       27900.00 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2529-2242304            45.000  EACH |     100.00000        4500.00|     125.00000        5625.00|      85.00000        3825.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0170 2529-5070110           847.600  SY   |     166.00000      140701.60|     168.02000      142413.75|     189.00000      160196.40 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
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     Bid Order:  204                             Contract ID:  36-0291-088                   Primary County:  FREMONT 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HA760               |(   5  ) IO200               |(   6  ) HE400 
                                          |HAWKEYE PAVING CORP.         |IOWA EROSION CONTROL, INC.   |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2529-5070120            61.000  EACH |     275.00000       16775.00|     257.80000       15725.80|     164.00000       10004.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0190 2529-8174010           320.000  SY   |      14.00000        4480.00|      15.00000        4800.00|      20.00000        6400.00 
  SUBBASE (PATCHES)                       |                             |                             | 

0200 2529-8174050            20.000  EACH |     300.00000        6000.00|     400.00000        8000.00|     200.00000        4000.00 
  PATCH SUBDRAIN                          |                             |                             | 
0210 2529-8201000            20.000  EACH |     500.00000       10000.00|     600.00000       12000.00|     500.00000       10000.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0220 2533-4980005                    LUMP |   25000.00000       25000.00|   40250.00000       40250.00|   46125.00000       46125.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       634,130.94|           $       631,751.60|           $       734,300.78 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS       FREMONT COUNTY IMN-029-1(88)0--0E-36 
                                          |                             |                             | 
0230 2303-7000610          1500.000  EACH |       1.00000        1500.00|       1.00000        1500.00|       1.00000        1500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 

0240 2303-7000620          1500.000  EACH |       1.00000        1500.00|       1.00000        1500.00|       1.00000        1500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0250 2317-7000120          9500.000  EACH |       1.00000        9500.00|       1.00000        9500.00|       1.00000        9500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        12,500.00|           $        12,500.00|           $        12,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            POTTAWATTAMIE COUNTY IMN-080-1(357)0--0E-78 
                                          |                             |                             | 
0260 2528-8445110                    LUMP |    1000.00000        1000.00|   10000.00000       10000.00|    6750.00000        6750.00 
  TRAFFIC CONTROL                         |                             |                             | 

0270 2529-2242304             3.000  EACH |     120.00000         360.00|     125.00000         375.00|     100.00000         300.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0280 2529-5070110           703.800  SY   |     146.00000      102754.80|     145.89000      102677.38|     158.10000      111270.78 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0290 2529-5070120            67.000  EACH |     230.00000       15410.00|     276.71000       18539.57|     140.76000        9430.92 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0300 2529-8174010           135.700  SY   |      14.00000        1899.80|      20.00000        2714.00|      12.00000        1628.40 
  SUBBASE (PATCHES)                       |                             |                             | 
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     Bid Order:  204                             Contract ID:  36-0291-088                   Primary County:  FREMONT 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HA760               |(   5  ) IO200               |(   6  ) HE400 
                                          |HAWKEYE PAVING CORP.         |IOWA EROSION CONTROL, INC.   |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0310 2529-8174050            16.000  EACH |     300.00000        4800.00|     400.00000        6400.00|     200.00000        3200.00 
  PATCH SUBDRAIN                          |                             |                             | 
0320 2529-8201000             2.000  EACH |     500.00000        1000.00|     600.00000        1200.00|     500.00000        1000.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 

0330 2533-4980005                    LUMP |    2000.00000        2000.00|    2500.00000        2500.00|    4500.00000        4500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       129,224.60|           $       144,405.95|           $       138,080.10 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                            POTTAWATTAMIE COUNTY IMN-680-1(153)0--0E-78 
                                          |                             |                             | 
0340 2528-8445110                    LUMP |     500.00000         500.00|   10000.00000       10000.00|    6000.00000        6000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0350 2529-5070110           203.700  SY   |     192.00000       39110.40|     186.92000       38075.60|     211.14000       43009.22 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0360 2529-5070120            21.000  EACH |     275.00000        5775.00|     251.24000        5276.04|     150.96000        3170.16 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0370 2533-4980005                    LUMP |    1000.00000        1000.00|    2500.00000        2500.00|    4500.00000        4500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        46,385.40|           $        55,851.64|           $        56,679.38 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       822,240.94|           $       844,509.19|           $       941,560.26 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/21/14 
                                                           VENDOR RANKING                                          Page:  205  1 
 

     Bid  Order:  205                         Contract ID:  43-0295-217                 Primary County:  HARRISON 
   Letting Date:  140218     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HAWKEYE PAVING CORP. 
Contract Period:   20 WORK DAYS      Late Start Date:  09/22/14 
 
 
        Project:  IMN-029-5(217)72--0E-43 
      Work Type:  PCC PATCHING 
         County:  HARRISON           Prj Awd Amt: $418,118.56 
          Route:  I-29 
       Location:  FROM POTTAWATTAMIE CO. LINE NORTH TO THE 
                  SOUTH DAKOTA STATE LINE 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HA760          HAWKEYE PAVING CORP.                                                       $    418,118.56     100.00  % 
   2   TE090          TEN POINT CONSTRUCTION COMPANY, INC.                                       $    441,036.01     105.48  % 
   3   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    448,429.65     107.24  % 
   4   IO200          IOWA EROSION CONTROL, INC.                                                 $    449,643.57     107.53  % 
   5   GU100          GUS CONSTRUCTION CO., INC.                                                 $    455,667.00     108.98  % 
   6   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $    455,898.94     109.03  % 
   7   WE540          WESTERN ENGINEERING CO., INC.                                              $    458,503.15     109.65  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 205  2 

 
     Bid Order:  205                             Contract ID:  43-0295-217                   Primary County:  HARRISON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA760               |(   2  ) TE090               |(   3  ) CE040 
                                          |HAWKEYE PAVING CORP.         |TEN POINT CONST. CO., INC.   |CEDAR FALLS CONSTR. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2214-5145160          1293.300  TON  |      28.00000       36212.40|      28.00000       36212.40|      27.00000       34919.10 
  PAVEMENT SCARIFICATION                  |                             |                             | 

0020 2303-0063502          1014.200  TON  |     100.00000      101420.00|      96.00000       97363.20|      95.00000       96349.00 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0030 2303-0246422            60.900  TON  |     600.00000       36540.00|     580.00000       35322.00|     575.00000       35017.50 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0040 2303-6911000                    LUMP |    2000.00000        2000.00|    1750.00000        1750.00|    1750.00000        1750.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0050 2527-9263109            96.210  STA  |      16.00000        1539.36|      50.00000        4810.50|      55.00000        5291.55 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0060 2528-8445110                    LUMP |    7500.00000        7500.00|   35160.00000       35160.00|   25000.00000       25000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2529-2242304             5.000  EACH |     120.00000         600.00|     140.00000         700.00|     100.00000         500.00 
  CD JOINT ASSEMBLY                       |                             |                             | 

0080 2529-5070110          1199.700  SY   |     144.00000      172756.80|     140.30000      168317.91|     155.00000      185953.50 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0090 2529-5070120           144.000  EACH |     125.00000       18000.00|      75.00000       10800.00|     146.00000       21024.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0100 2529-8201000             1.000  EACH |     550.00000         550.00|     600.00000         600.00|     600.00000         600.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0110 2533-4980005                    LUMP |   38000.00000       38000.00|   47000.00000       47000.00|   39025.00000       39025.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       415,118.56|           $       438,036.01|           $       445,429.65 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0120 2317-7000120          3000.000  EACH |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 

  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $         3,000.00|           $         3,000.00|           $         3,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       418,118.56|           $       441,036.01|           $       448,429.65 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
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     Bid Order:  205                             Contract ID:  43-0295-217                   Primary County:  HARRISON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO200               |(   5  ) GU100               |(   6  ) HE400 
                                          |IOWA EROSION CONTROL, INC.   |GUS CONSTRUCTION CO., INC.   |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2214-5145160          1293.300  TON  |      27.00000       34919.10|      27.00000       34919.10|      37.85000       48951.41 
  PAVEMENT SCARIFICATION                  |                             |                             | 

0020 2303-0063502          1014.200  TON  |      95.00000       96349.00|      95.00000       96349.00|      95.19000       96541.70 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0030 2303-0246422            60.900  TON  |     575.00000       35017.50|     575.00000       35017.50|     540.00000       32886.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0040 2303-6911000                    LUMP |    1750.00000        1750.00|    1750.00000        1750.00|    1000.00000        1000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0050 2527-9263109            96.210  STA  |      50.00000        4810.50|      50.00000        4810.50|      55.00000        5291.55 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0060 2528-8445110                    LUMP |   12500.00000       12500.00|   27485.00000       27485.00|   27750.00000       27750.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2529-2242304             5.000  EACH |     125.00000         625.00|     200.00000        1000.00|     125.00000         625.00 
  CD JOINT ASSEMBLY                       |                             |                             | 

0080 2529-5070110          1199.700  SY   |     139.37000      167202.19|     147.00000      176355.90|     139.74000      167646.08 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0090 2529-5070120           144.000  EACH |     293.37000       42245.28|     270.00000       38880.00|     193.80000       27907.20 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0100 2529-8201000             1.000  EACH |     600.00000         600.00|     500.00000         500.00|     550.00000         550.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0110 2533-4980005                    LUMP |   50625.00000       50625.00|   35600.00000       35600.00|   43750.00000       43750.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       446,643.57|           $       452,667.00|           $       452,898.94 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0120 2317-7000120          3000.000  EACH |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 

  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $         3,000.00|           $         3,000.00|           $         3,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       449,643.57|           $       455,667.00|           $       455,898.94 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
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     Bid Order:  205                             Contract ID:  43-0295-217                   Primary County:  HARRISON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) WE540               |(      )                     |(      ) 
                                          |WESTERN ENGINEERING CO., INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2214-5145160          1293.300  TON  |      40.00000       51732.00|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 

0020 2303-0063502          1014.200  TON  |     112.50000      114097.50|                             | 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0030 2303-0246422            60.900  TON  |     525.00000       31972.50|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0040 2303-6911000                    LUMP |    1500.00000        1500.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0050 2527-9263109            96.210  STA  |      15.00000        1443.15|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0060 2528-8445110                    LUMP |   12500.00000       12500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2529-2242304             5.000  EACH |     130.00000         650.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 

0080 2529-5070110          1199.700  SY   |     140.00000      167958.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0090 2529-5070120           144.000  EACH |     195.00000       28080.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0100 2529-8201000             1.000  EACH |     570.00000         570.00|                             | 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0110 2533-4980005                    LUMP |   45000.00000       45000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       455,503.15|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0120 2317-7000120          3000.000  EACH |       1.00000        3000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 

  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $         3,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       458,503.15|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  206                         Contract ID:  52-0806-304                 Primary County:  JOHNSON 
   Letting Date:  140218     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HAWKEYE PAVING CORP. 
Contract Period:   70 WORK DAYS      Late Start Date:  07/14/14 
 
 
        Project:  IMN-080-7(95)254--0E-16                                Project:  IMN-080-6(303)205--0E-48 
      Work Type:  PCC PATCHING                                         Work Type:  PCC PATCHING 
         County:  CEDAR              Prj Awd Amt: $89,287.80              County:  IOWA               Prj Awd Amt: $109,342.60 
          Route:  I-80                                                     Route:  I-80 
       Location:  FROM JOHNSON CO. LINE, EAST TO THE SCOTT CO.          Location:  I-80 FROM POWESHIEK CO. LINE EAST TO I-380 
                  LINE 
 
        Project:  IMN-080-6(304)240--0E-52                               Project:  IMN-074-1(188)0--0E-82 
      Work Type:  PCC PATCHING                                         Work Type:  PCC PATCHING 

         County:  JOHNSON            Prj Awd Amt: $245,564.40             County:  SCOTT              Prj Awd Amt: $166,858.80 
          Route:  I-80                                                     Route:  I-74 
       Location:  FROM I-380 EAST TO CEDAR CO. LINE                     Location:  FROM I-80, SOUTH TO THE MISSISSIPPI RIVER. 
 
 
 
        Project:  IMN-080-8(263)278--0E-82                               Project:  IMN-280-8(147)0--0E-82 
      Work Type:  PCC PATCHING                                         Work Type:  PCC PATCHING 
         County:  SCOTT              Prj Awd Amt: $191,071.40             County:  SCOTT              Prj Awd Amt: $141,128.90 
          Route:  I-80                                                     Route:  I-280 
       Location:  FROM THE CEDAR CO. LINE, EAST TO THE                  Location:  FROM I-80, SOUTH TO THE MISSISSIPPI RIVER. 
                  MISSISSIPPI RIVER. 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HA760          HAWKEYE PAVING CORP.                                                       $    943,253.90     100.00  % 
   2   IO200          IOWA EROSION CONTROL, INC.                                                 $  1,038,930.36     110.14  % 
   3   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $  1,081,981.18     114.70  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 206  2 

 
     Bid Order:  206                             Contract ID:  52-0806-304                   Primary County:  JOHNSON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA760               |(   2  ) IO200               |(   3  ) CE040 
                                          |HAWKEYE PAVING CORP.         |IOWA EROSION CONTROL, INC.   |CEDAR FALLS CONSTR. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            CEDAR COUNTY IMN-080-7(95)254--0E-16 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    3000.00000        3000.00|    6000.00000        6000.00|    5650.00000        5650.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2529-2242304             2.000  EACH |     120.00000         240.00|     125.00000         250.00|     100.00000         200.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0030 2529-5070110           463.000  SY   |     126.00000       58338.00|     168.96000       78228.48|     189.00000       87507.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0040 2529-5070120            34.000  EACH |     310.00000       10540.00|     280.89000        9550.26|     139.00000        4726.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0050 2530-0400061            13.200  TON  |     530.00000        6996.00|     175.00000        2310.00|     480.00000        6336.00 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0060 2530-5070221           141.300  SY   |      26.00000        3673.80|      66.93000        9457.21|      24.00000        3391.20 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0070 2533-4980005                    LUMP |    6500.00000        6500.00|    2500.00000        2500.00|    7650.00000        7650.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        89,287.80|           $       108,295.95|           $       115,460.20 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            IOWA COUNTY IMN-080-6(303)205--0E-48 
                                          |                             |                             | 
0080 2528-8445110                    LUMP |    4000.00000        4000.00|    5500.00000        5500.00|    5475.00000        5475.00 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2529-5070110           314.100  SY   |     195.00000       61249.50|     202.80000       63699.48|     211.00000       66275.10 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0100 2529-5070120            33.000  EACH |     265.00000        8745.00|     271.21000        8949.93|     124.00000        4092.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0110 2530-0400061            65.600  TON  |     220.00000       14432.00|     175.00000       11480.00|     200.00000       13120.00 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0120 2530-5070221           583.300  SY   |      17.00000        9916.10|      26.41000       15404.95|      15.75000        9186.98 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 

  FINISH PATCHES, BY AREA                 |                             |                             | 
0130 2533-4980005                    LUMP |   11000.00000       11000.00|    2500.00000        2500.00|   11250.00000       11250.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       109,342.60|           $       107,534.36|           $       109,399.08 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            JOHNSON COUNTY IMN-080-6(304)240--0E-52 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 206  3 

 
     Bid Order:  206                             Contract ID:  52-0806-304                   Primary County:  JOHNSON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA760               |(   2  ) IO200               |(   3  ) CE040 
                                          |HAWKEYE PAVING CORP.         |IOWA EROSION CONTROL, INC.   |CEDAR FALLS CONSTR. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 2121-7425020           128.000  TON  |      44.00000        5632.00|      40.00000        5120.00|      40.00000        5120.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0150 2122-5500080          2950.000  SY   |      45.00000      132750.00|      41.40000      122130.00|      41.40000      122130.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 

  8 IN.                                   |                             |                             | 
0160 2213-2713300           656.000  CY   |      42.00000       27552.00|      38.65000       25354.40|      38.65000       25354.40 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0170 2528-8445110                    LUMP |    5000.00000        5000.00|    6000.00000        6000.00|    6250.00000        6250.00 
  TRAFFIC CONTROL                         |                             |                             | 
0180 2529-2242304             7.000  EACH |     120.00000         840.00|     125.00000         875.00|     105.00000         735.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0190 2529-5070110           349.700  SY   |     132.00000       46160.40|     159.37000       55731.69|     158.00000       55252.60 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0200 2529-5070120            31.000  EACH |     280.00000        8680.00|     262.68000        8143.08|     126.00000        3906.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0210 2529-8174010           130.000  SY   |      15.00000        1950.00|      15.00000        1950.00|      12.00000        1560.00 
  SUBBASE (PATCHES)                       |                             |                             | 
0220 2533-4980005                    LUMP |   17000.00000       17000.00|   24525.00000       24525.00|   16525.00000       16525.00 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $       245,564.40|           $       249,829.17|           $       236,833.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                            SCOTT COUNTY IMN-074-1(188)0--0E-82 
                                          |                             |                             | 
0230 2212-5075001             5.000  TON  |     600.00000        3000.00|     500.00000        2500.00|    2500.00000       12500.00 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0240 2528-8445110                    LUMP |    3500.00000        3500.00|    8000.00000        8000.00|    7800.00000        7800.00 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2529-2242304            18.000  EACH |     120.00000        2160.00|     125.00000        2250.00|     100.00000        1800.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0260 2529-2242320             6.000  EACH |     160.00000         960.00|     150.00000         900.00|     130.00000         780.00 
  CT JOINT                                |                             |                             | 
0270 2529-5070110           967.000  SY   |     119.00000      115073.00|     125.38000      121242.46|     165.00000      159555.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 

0280 2529-5070111           153.300  SY   |     116.00000       17782.80|     136.40000       20910.12|     165.00000       25294.50 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0290 2529-5070120            81.000  EACH |     225.00000       18225.00|     274.96000       22271.76|     106.00000        8586.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0300 2529-8174010            97.200  SY   |      15.00000        1458.00|      15.00000        1458.00|      10.00000         972.00 
  SUBBASE (PATCHES)                       |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 206  4 

 
     Bid Order:  206                             Contract ID:  52-0806-304                   Primary County:  JOHNSON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA760               |(   2  ) IO200               |(   3  ) CE040 
                                          |HAWKEYE PAVING CORP.         |IOWA EROSION CONTROL, INC.   |CEDAR FALLS CONSTR. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0310 2529-8174050             2.000  EACH |     350.00000         700.00|     400.00000         800.00|     250.00000         500.00 
  PATCH SUBDRAIN                          |                             |                             | 
0320 2529-8201000             2.000  EACH |     500.00000        1000.00|     600.00000        1200.00|     500.00000        1000.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 

0330 2533-4980005                    LUMP |    3000.00000        3000.00|    2500.00000        2500.00|    3000.00000        3000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       166,858.80|           $       184,032.34|           $       221,787.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS                            SCOTT COUNTY IMN-080-8(263)278--0E-82 
                                          |                             |                             | 
0340 2212-5075001             2.000  TON  |     600.00000        1200.00|     500.00000        1000.00|    3400.00000        6800.00 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0350 2528-8445110                    LUMP |    3500.00000        3500.00|    8500.00000        8500.00|    8400.00000        8400.00 
  TRAFFIC CONTROL                         |                             |                             | 
0360 2529-2242304            12.000  EACH |     120.00000        1440.00|     125.00000        1500.00|     100.00000        1200.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0370 2529-2242320             7.000  EACH |     160.00000        1120.00|     150.00000        1050.00|     125.00000         875.00 
  CT JOINT                                |                             |                             | 
0380 2529-5070110           901.600  SY   |     120.00000      108192.00|     133.05000      119957.88|     145.00000      130732.00 

  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0390 2529-5070111           395.600  SY   |     104.00000       41142.40|     132.17000       52286.45|     145.00000       57362.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0400 2529-5070120            93.000  EACH |     260.00000       24180.00|     295.00000       27435.00|     140.00000       13020.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0410 2529-8174010           169.800  SY   |      15.00000        2547.00|      15.00000        2547.00|      10.00000        1698.00 
  SUBBASE (PATCHES)                       |                             |                             | 
0420 2529-8174050             5.000  EACH |     350.00000        1750.00|     400.00000        2000.00|     250.00000        1250.00 
  PATCH SUBDRAIN                          |                             |                             | 
0430 2529-8201000             5.000  EACH |     500.00000        2500.00|     600.00000        3000.00|     500.00000        2500.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0440 2533-4980005                    LUMP |    3500.00000        3500.00|    2500.00000        2500.00|    3000.00000        3000.00 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $       191,071.40|           $       221,776.33|           $       226,837.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   ROADWAY ITEMS                            SCOTT COUNTY IMN-280-8(147)0--0E-82 
                                          |                             |                             | 
0450 2212-5075001             2.000  TON  |     600.00000        1200.00|     500.00000        1000.00|    3900.00000        7800.00 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0460 2528-8445110                    LUMP |    2500.00000        2500.00|    6500.00000        6500.00|    6000.00000        6000.00 
  TRAFFIC CONTROL                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 206  5 

 
     Bid Order:  206                             Contract ID:  52-0806-304                   Primary County:  JOHNSON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA760               |(   2  ) IO200               |(   3  ) CE040 
                                          |HAWKEYE PAVING CORP.         |IOWA EROSION CONTROL, INC.   |CEDAR FALLS CONSTR. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0470 2529-2242304             8.000  EACH |     120.00000         960.00|     125.00000        1000.00|     100.00000         800.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0480 2529-2242320             2.000  EACH |     160.00000         320.00|     150.00000         300.00|     100.00000         200.00 
  CT JOINT                                |                             |                             | 

0490 2529-5070110           734.300  SY   |     144.00000      105739.20|     173.15000      127144.05|     184.00000      135111.20 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0500 2529-5070111            73.300  SY   |     139.00000       10188.70|     176.76000       12956.51|     184.00000       13487.20 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0510 2529-5070120            59.000  EACH |     275.00000       16225.00|     255.35000       15065.65|      78.00000        4602.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0520 2529-8174010            66.400  SY   |      15.00000         996.00|      15.00000         996.00|      10.00000         664.00 
  SUBBASE (PATCHES)                       |                             |                             | 
0530 2533-4980005                    LUMP |    3000.00000        3000.00|    2500.00000        2500.00|    3000.00000        3000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       141,128.90|           $       167,462.21|           $       171,664.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       943,253.90|           $     1,038,930.36|           $     1,081,981.18 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/21/14 
                                                           VENDOR RANKING                                          Page:  207  1 
 

     Bid  Order:  207                         Contract ID:  56-2185-704                 Primary County:  LEE 
   Letting Date:  140218     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    IOWA EROSION CONTROL, INC. 
Contract Period:   45 WORK DAYS      Late Start Date:  09/08/14 
 
 
        Project:  MP-027-5(705)0--76-56                                  Project:  MP-218-5(704)19--76-56 
      Work Type:  PCC PATCHING                                         Work Type:  PCC PATCHING 
         County:  LEE                Prj Awd Amt: $69,924.02              County:  LEE                Prj Awd Amt: $421,467.88 
          Route:  IOWA 27                                                  Route:  U.S. 218 
       Location:  FROM THE MISSOURI STATE LINE TO THE JCT. OF           Location:  FROM THE JCT. OF IA 27, SOUTH OF DONNELLSON, 
                  U.S. 218, SOUTH OF DONNELLSON.                                   TO THE JOHNSON  COUNTY LINE. 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO200          IOWA EROSION CONTROL, INC.                                                 $    491,391.90     100.00  % 
   2   MI330          MIDWEST CONTRACTORS, INC.                                                  $    495,965.10     100.93  % 
   3   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    498,877.60     101.52  % 
   4   HA760          HAWKEYE PAVING CORP.                                                       $    502,580.20     102.27  % 
   5   GU100          GUS CONSTRUCTION CO., INC.                                                 $  1,149,910.60     234.01  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 207  2 

 
     Bid Order:  207                             Contract ID:  56-2185-704                   Primary County:  LEE 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO200               |(   2  ) MI330               |(   3  ) CE040 
                                          |IOWA EROSION CONTROL, INC.   |MIDWEST CONTRACTORS, INC.    |CEDAR FALLS CONSTR. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            LEE COUNTY MP-027-5(705)0--76-56 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    2500.00000        2500.00|    3000.00000        3000.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            40.000  EACH |     335.00000       13400.00|     335.00000       13400.00|     335.00000       13400.00 
  FLAGGERS                                |                             |                             | 
0030 2529-2242304            20.000  EACH |     110.00000        2200.00|     120.00000        2400.00|     100.00000        2000.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0040 2529-2242320            14.000  EACH |     150.00000        2100.00|     160.00000        2240.00|     130.00000        1820.00 
  CT JOINT                                |                             |                             | 
0050 2529-5070110           397.400  SY   |      86.07000       34204.22|      85.60000       34017.44|      82.50000       32785.50 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0060 2529-5070111            95.800  SY   |      98.89000        9473.66|      87.00000        8334.60|      82.50000        7903.50 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0070 2529-5070120            13.000  EACH |     272.78000        3546.14|     140.00000        1820.00|     148.50000        1930.50 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0080 2533-4980005                    LUMP |    2500.00000        2500.00|    4200.00000        4200.00|    3500.00000        3500.00 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $        69,924.02|           $        69,412.04|           $        64,839.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            LEE COUNTY MP-218-5(704)19--76-56 
                                          |                             |                             | 
0090 2528-8445110                    LUMP |   15000.00000       15000.00|   22000.00000       22000.00|   16500.00000       16500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2528-8445113           100.000  EACH |     335.00000       33500.00|     335.00000       33500.00|     335.00000       33500.00 
  FLAGGERS                                |                             |                             | 
0110 2529-2242304           120.000  EACH |     110.00000       13200.00|     120.00000       14400.00|     100.00000       12000.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0120 2529-2242320            67.000  EACH |     150.00000       10050.00|     160.00000       10720.00|     130.00000        8710.00 
  CT JOINT                                |                             |                             | 
0130 2529-5070110          1858.800  SY   |      79.71000      148164.95|      78.00000      144986.40|      84.00000      156139.20 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 

0140 2529-5070111          2061.300  SY   |      76.64000      157978.03|      81.20000      167377.56|      84.00000      173149.20 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0150 2529-5070120            77.000  EACH |     280.10000       21567.70|     150.00000       11550.00|     172.50000       13282.50 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0160 2529-8174010           563.100  SY   |      12.00000        6757.20|      11.00000        6194.10|      12.00000        6757.20 
  SUBBASE (PATCHES)                       |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 207  3 

 
     Bid Order:  207                             Contract ID:  56-2185-704                   Primary County:  LEE 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO200               |(   2  ) MI330               |(   3  ) CE040 
                                          |IOWA EROSION CONTROL, INC.   |MIDWEST CONTRACTORS, INC.    |CEDAR FALLS CONSTR. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2529-8174050            15.000  EACH |     350.00000        5250.00|     250.00000        3750.00|     200.00000        3000.00 
  PATCH SUBDRAIN                          |                             |                             | 
0180 2529-8201000            15.000  EACH |     500.00000        7500.00|     525.00000        7875.00|     500.00000        7500.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 

0190 2533-4980005                    LUMP |    2500.00000        2500.00|    4200.00000        4200.00|    3500.00000        3500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       421,467.88|           $       426,553.06|           $       434,038.10 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       491,391.90|           $       495,965.10|           $       498,877.60 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
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     Bid Order:  207                             Contract ID:  56-2185-704                   Primary County:  LEE 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HA760               |(   5  ) GU100               |(      ) 
                                          |HAWKEYE PAVING CORP.         |GUS CONSTRUCTION CO., INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            LEE COUNTY MP-027-5(705)0--76-56 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1000.00000        1000.00|   10000.00000       10000.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            40.000  EACH |     335.00000       13400.00|     335.00000       13400.00| 
  FLAGGERS                                |                             |                             | 
0030 2529-2242304            20.000  EACH |     120.00000        2400.00|     200.00000        4000.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0040 2529-2242320            14.000  EACH |     175.00000        2450.00|     300.00000        4200.00| 
  CT JOINT                                |                             |                             | 
0050 2529-5070110           397.400  SY   |      80.00000       31792.00|     186.00000       73916.40| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0060 2529-5070111            95.800  SY   |      81.00000        7759.80|     245.00000       23471.00| 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0070 2529-5070120            13.000  EACH |     385.00000        5005.00|     350.00000        4550.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0080 2533-4980005                    LUMP |    1000.00000        1000.00|    4500.00000        4500.00| 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $        64,806.80|           $       138,037.40|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            LEE COUNTY MP-218-5(704)19--76-56 
                                          |                             |                             | 
0090 2528-8445110                    LUMP |    4000.00000        4000.00|   20000.00000       20000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2528-8445113           100.000  EACH |     335.00000       33500.00|     335.00000       33500.00| 
  FLAGGERS                                |                             |                             | 
0110 2529-2242304           120.000  EACH |     120.00000       14400.00|     200.00000       24000.00| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0120 2529-2242320            67.000  EACH |     175.00000       11725.00|     300.00000       20100.00| 
  CT JOINT                                |                             |                             | 
0130 2529-5070110          1858.800  SY   |      85.00000      157998.00|     186.00000      345736.80| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 

0140 2529-5070111          2061.300  SY   |      77.00000      158720.10|     245.00000      505018.50| 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0150 2529-5070120            77.000  EACH |     430.00000       33110.00|     350.00000       26950.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0160 2529-8174010           563.100  SY   |      13.00000        7320.30|       9.00000        5067.90| 
  SUBBASE (PATCHES)                       |                             |                             | 
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                                                                                                                Run Date: 03/21/14 
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     Bid Order:  207                             Contract ID:  56-2185-704                   Primary County:  LEE 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HA760               |(   5  ) GU100               |(      ) 
                                          |HAWKEYE PAVING CORP.         |GUS CONSTRUCTION CO., INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2529-8174050            15.000  EACH |     300.00000        4500.00|    1000.00000       15000.00| 
  PATCH SUBDRAIN                          |                             |                             | 
0180 2529-8201000            15.000  EACH |     500.00000        7500.00|     800.00000       12000.00| 
  JOINT ASSEMBLY, EF                      |                             |                             | 

0190 2533-4980005                    LUMP |    5000.00000        5000.00|    4500.00000        4500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       437,773.40|           $     1,011,873.20|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       502,580.20|           $     1,149,910.60|           $ 
==================================================================================================================================== 
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     Bid  Order:  301                         Contract ID:  15-0483-017                 Primary County:  CASS 
   Letting Date:  140218     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   TEK BUILDERS, INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  04/07/14 
 
 
        Project:  BRFN-048-3(17)--39-15 
      Work Type:  EMERGENCY REPAIR - EROSION 
         County:  CASS               Prj Awd Amt: $58,103.75 
          Route:  IOWA 48 
       Location:  IN THE CITY OF GRISWOLD OVER BAUGHMAN'S 
                  CREEK JUST S. OF     6TH ST. 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TE060          TEK BUILDERS, INC.                                                         $     58,103.75     100.00  % 
   2   NE140          NELSON & ROCK CONTRACTING, INC.                                            $     71,080.00     122.33  % 
   3   K.055          K & L CONSTRUCTION, INC.                                                   $     73,225.00     126.02  % 
   4   M.215          MLS LANDSCAPE & DESIGN, INC.                                               $     80,600.00     138.71  % 
   5   RE300          REILLY CONSTRUCTION CO., INC.                                              $     86,900.00     149.56  % 
   6   WE455          WEST CENTRAL CONSTRUCTION, INC.                                            $    109,157.50     187.86  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
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     Bid Order:  301                             Contract ID:  15-0483-017                   Primary County:  CASS 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TE060               |(   2  ) NE140               |(   3  ) K.055 
                                          |TEK BUILDERS, INC.           |NELSON & ROCK CONTRACTING, I |K & L CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2526-8285000                    LUMP |    1500.00000        1500.00|    1500.00000        1500.00|    2000.00000        2000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 

0020 2528-8445110                    LUMP |     300.00000         300.00|    2000.00000        2000.00|    4500.00000        4500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            10.000  EACH |     335.00000        3350.00|     335.00000        3350.00|     335.00000        3350.00 
  FLAGGERS                                |                             |                             | 
0040 2533-4980005                    LUMP |    4400.00000        4400.00|    5000.00000        5000.00|    6500.00000        6500.00 
  MOBILIZATION                            |                             |                             | 
0050 2602-0000212           200.000  LF   |      25.00000        5000.00|      25.00000        5000.00|      40.00000        8000.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0060 2602-0000312           400.000  LF   |       4.00000        1600.00|       5.00000        2000.00|       6.00000        2400.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0070 2602-0000320           400.000  LF   |       5.00000        2000.00|       6.00000        2400.00|       8.00000        3200.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0080 2602-0000350           800.000  LF   |       0.50000         400.00|       1.00000         800.00|       1.00000         800.00 

  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $        18,550.00|           $        22,050.00|           $        30,750.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0114; 100' X 32' CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0090 2104-2713020            30.000  CY   |      30.00000         900.00|     166.00000        4980.00|      20.00000         600.00 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0100 2507-3250005           425.000  SY   |       2.50000        1062.50|       3.00000        1275.00|       3.00000        1275.00 
  ENGINEERING FABRIC                      |                             |                             | 
0110 2507-6800061           725.000  TON  |      51.85000       37591.25|      59.00000       42775.00|      56.00000       40600.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $        39,553.75|           $        49,030.00|           $        42,475.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $        58,103.75|           $        71,080.00|           $        73,225.00 
==================================================================================================================================== 
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                                                                                                                Run Date: 03/21/14 
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     Bid Order:  301                             Contract ID:  15-0483-017                   Primary County:  CASS 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) M.215               |(   5  ) RE300               |(   6  ) WE455 
                                          |MLS LANDSCAPE & DESIGN, INC. |REILLY CONSTRUCTION CO., INC |WEST CENTRAL CONSTRUCTION, IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2526-8285000                    LUMP |    3000.00000        3000.00|    2000.00000        2000.00|    2860.00000        2860.00 
  CONSTRUCTION SURVEY                     |                             |                             | 

0020 2528-8445110                    LUMP |    5000.00000        5000.00|    2000.00000        2000.00|    1875.00000        1875.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            10.000  EACH |     335.00000        3350.00|     335.00000        3350.00|     335.00000        3350.00 
  FLAGGERS                                |                             |                             | 
0040 2533-4980005                    LUMP |   10000.00000       10000.00|   15000.00000       15000.00|   17150.00000       17150.00 
  MOBILIZATION                            |                             |                             | 
0050 2602-0000212           200.000  LF   |      25.00000        5000.00|      30.00000        6000.00|      33.35000        6670.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0060 2602-0000312           400.000  LF   |       5.00000        2000.00|       4.00000        1600.00|       4.50000        1800.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0070 2602-0000320           400.000  LF   |       6.00000        2400.00|       6.00000        2400.00|       6.90000        2760.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0080 2602-0000350           800.000  LF   |       1.00000         800.00|       1.00000         800.00|       0.90000         720.00 

  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $        31,550.00|           $        33,150.00|           $        37,185.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0114; 100' X 32' CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0090 2104-2713020            30.000  CY   |     100.00000        3000.00|     150.00000        4500.00|     116.50000        3495.00 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0100 2507-3250005           425.000  SY   |       6.00000        2550.00|       5.00000        2125.00|       3.50000        1487.50 
  ENGINEERING FABRIC                      |                             |                             | 
0110 2507-6800061           725.000  TON  |      60.00000       43500.00|      65.00000       47125.00|      92.40000       66990.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $        49,050.00|           $        53,750.00|           $        71,972.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $        80,600.00|           $        86,900.00|           $       109,157.50 
==================================================================================================================================== 
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     Bid  Order:  302                         Contract ID:  42-0656-056                 Primary County:  HARDIN 
   Letting Date:  140218     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   PETERSON CONTRACTORS INC. 
Contract Period:   85 WORK DAYS      Late Start Date:  03/31/14 
 
 
        Project:  NHSN-020-5(82)--2R-42                                  Project:  STPN-065-6(56)--2J-42 
      Work Type:  WETLAND MITIGATION                                   Work Type:  SNOW BORROW IMPROVEMENT 
         County:  HARDIN             Prj Awd Amt: $121,092.00             County:  HARDIN             Prj Awd Amt: $271,797.25 
          Route:  U.S. 20                                                  Route:  U.S. 65 
       Location:  STEAMBOAT ROCK WETLAND MITIGATION SITE                Location:  FROM 0.6 MILES W. OF N. JCT. IA. 175 E. 0.4 
                  1.4 MILES WEST OF THE CITY OF STREAMBOAT                         MILES 
                  ROCK 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $    392,889.25     100.00  % 
   2   VI035          VIETH CONSTRUCTION CORPORATION                                             $    485,913.65     123.67  % 
   3   RE300          REILLY CONSTRUCTION CO., INC.                                              $    545,705.70     138.89  % 
   4   K.055          K & L CONSTRUCTION, INC.                                                   $    708,752.81     180.39  % 
   5   WE260          WEIDEMANN INC.                                                             $    819,301.43     208.53  % 
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     Bid Order:  302                             Contract ID:  42-0656-056                   Primary County:  HARDIN 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) VI035               |(   3  ) RE300 
                                          |PETERSON CONTRACTORS INC.    |VIETH CONSTRUCTION CORP.     |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                   NHSN-020-5(82)--2R-42 
                                          |                             |                             | 
0010 2101-0850001             1.000  ACRE |    1000.00000        1000.00|    2600.00000        2600.00|    9000.00000        9000.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          8980.000  CY   |       5.00000       44900.00|       4.75000       42655.00|       8.75000       78575.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-4560000            18.600  STA  |     200.00000        3720.00|     100.00000        1860.00|     125.00000        2325.00 
  LOCATING TILE LINES                     |                             |                             | 
0040 2502-6745952          1150.000  LF   |       2.50000        2875.00|       2.00000        2300.00|       4.00000        4600.00 
  REMOVAL OF SUBDRAIN                     |                             |                             | 
0050 2507-3250005            76.000  SY   |       2.50000         190.00|       3.00000         228.00|      10.00000         760.00 
  ENGINEERING FABRIC                      |                             |                             | 
0060 2507-6800061            62.000  TON  |      50.00000        3100.00|      68.00000        4216.00|      50.00000        3100.00 
  REVETMENT, CLASS E                      |                             |                             | 
0070 2524-9265010             1.000  EACH |     500.00000         500.00|     300.00000         300.00|     300.00000         300.00 
  POSTS, STEEL, AS PER PLAN               |                             |                             | 
0080 2526-8285000                    LUMP |    6000.00000        6000.00|    8500.00000        8500.00|    5000.00000        5000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0090 2528-8445110                    LUMP |    2000.00000        2000.00|    1100.00000        1100.00|    2000.00000        2000.00 

  TRAFFIC CONTROL                         |                             |                             | 
0100 2533-4980005                    LUMP |    5000.00000        5000.00|   10000.00000       10000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
0110 2601-2633100            27.300  ACRE |      50.00000        1365.00|     100.00000        2730.00|      55.00000        1501.50 
  MOWING                                  |                             |                             | 
0120 2601-2634100             7.600  ACRE |     700.00000        5320.00|     700.00000        5320.00|     700.00000        5320.00 
  MULCHING                                |                             |                             | 
0130 2601-2636015             1.900  ACRE |    1400.00000        2660.00|    1950.00000        3705.00|    1500.00000        2850.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0140 2601-2636018             6.100  ACRE |    2500.00000       15250.00|    2725.00000       16622.50|    2600.00000       15860.00 
  WETLAND GRASS SEEDING                   |                             |                             | 
0150 2601-2636045             2.000  ACRE |    1700.00000        3400.00|    1450.00000        2900.00|    1800.00000        3600.00 
  SEEDING SPECIAL AREAS                   |                             |                             | 
0160 2601-3000000             1.000  EACH |    3600.00000        3600.00|   15000.00000       15000.00|    3300.00000        3300.00 

  STOP LOG STRUCTURE                      |                             |                             | 
0170 2602-0000020          3206.000  LF   |       1.50000        4809.00|       2.25000        7213.50|       1.75000        5610.50 
  SILT FENCE                              |                             |                             | 
0180 2602-0000071          3206.000  LF   |       0.50000        1603.00|       0.75000        2404.50|       0.60000        1923.60 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0190 2610-0000120           150.000  EACH |      80.00000       12000.00|     195.00000       29250.00|      85.00000       12750.00 
  TREES                                   |                             |                             | 
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     Bid Order:  302                             Contract ID:  42-0656-056                   Primary County:  HARDIN 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) VI035               |(   3  ) RE300 
                                          |PETERSON CONTRACTORS INC.    |VIETH CONSTRUCTION CORP.     |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0200 2610-0000700           150.000  EACH |      12.00000        1800.00|      16.00000        2400.00|      15.00000        2250.00 
  TREE SHELTERS                           |                             |                             | 
     SECTION TOTALS                       |           $       121,092.00|           $       161,304.50|           $       170,625.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   ROADWAY ITEMS                                                                    STPN-65-6(56)--2J-42 
                                          |                             |                             | 
0210 2101-0850001             0.500  ACRE |    5300.00000        2650.00|    4000.00000        2000.00|    9000.00000        4500.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0220 2101-0850002           260.000  UNIT |       3.00000         780.00|      17.00000        4420.00|      37.50000        9750.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0230 2102-2710070         10783.000  CY   |       3.50000       37740.50|       4.50000       48523.50|       6.75000       72785.25 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0240 2102-2712015            15.000  CY   |      15.00000         225.00|      35.00000         525.00|      20.00000         300.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0250 2105-8425015          3891.000  CY   |       4.00000       15564.00|       4.00000       15564.00|       7.50000       29182.50 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0260 2107-0425020            59.000  CY   |      35.00000        2065.00|      22.00000        1298.00|      30.00000        1770.00 
  COMPACTING BACKFILL ADJACENT TO BRIDGES |                             |                             | 

  CULVERTS OR STRUCTURES                  |                             |                             | 
0270 2422-0360018             2.000  EACH |     275.00000         550.00|     200.00000         400.00|     275.00000         550.00 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
0280 2422-1722018            39.000  LF   |      35.00000        1365.00|      40.00000        1560.00|      35.00000        1365.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0290 2507-3250005           502.000  SY   |       2.50000        1255.00|       3.00000        1506.00|       3.00000        1506.00 
  ENGINEERING FABRIC                      |                             |                             | 
0300 2507-6800061           348.000  TON  |      32.00000       11136.00|      35.00000       12180.00|      45.00000       15660.00 
  REVETMENT, CLASS E                      |                             |                             | 
0310 2507-8029000           120.000  TON  |      27.50000        3300.00|      42.00000        5040.00|      35.00000        4200.00 
  EROSION STONE                           |                             |                             | 
0320 2528-8445110                    LUMP |    3000.00000        3000.00|    1700.00000        1700.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0330 2528-8445113           120.000  EACH |     335.00000       40200.00|     335.00000       40200.00|     335.00000       40200.00 
  FLAGGERS                                |                             |                             | 
0340 2533-4980005                    LUMP |   10000.00000       10000.00|   25000.00000       25000.00|   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
0350 2601-2634100             1.200  ACRE |     700.00000         840.00|     700.00000         840.00|     700.00000         840.00 
  MULCHING                                |                             |                             | 
0360 2601-2636015             1.100  ACRE |    1500.00000        1650.00|    1950.00000        2145.00|    1600.00000        1760.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
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     Bid Order:  302                             Contract ID:  42-0656-056                   Primary County:  HARDIN 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) VI035               |(   3  ) RE300 
                                          |PETERSON CONTRACTORS INC.    |VIETH CONSTRUCTION CORP.     |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0370 2601-2642100             1.200  ACRE |     300.00000         360.00|     425.00000         510.00|     350.00000         420.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0380 2601-2643110            31.200  MGAL |      60.00000        1872.00|      60.00000        1872.00|      60.00000        1872.00 

  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0390 2601-2643412           156.000  SQ   |      40.00000        6240.00|      87.00000       13572.00|      45.00000        7020.00 
  TURF REINFORCEMENT MAT, TYPE 2          |                             |                             | 
0400 2602-0000020           365.000  LF   |       1.60000         584.00|       2.25000         821.25|       2.00000         730.00 
  SILT FENCE                              |                             |                             | 
0410 2602-0000030           520.000  LF   |       2.00000        1040.00|       3.50000        1820.00|       2.25000        1170.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0420 2602-0000101           443.000  LF   |       0.50000         221.50|       1.00000         443.00|       0.60000         265.80 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0430 2602-0000312           400.000  LF   |       3.00000        1200.00|       3.50000        1400.00|       3.25000        1300.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0440 2602-0000320           400.000  LF   |       4.00000        1600.00|       4.25000        1700.00|       4.50000        1800.00 

  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0450 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0460 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       146,938.00|           $       186,539.75|           $       227,446.55 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 0114; 8'-0 X 8'-0 REINFORCED CONCRETE BOX CULVERT                                         STPN-65-6(56)--2 
                                          |                             |                             | 
0470 2401-6750001                    LUMP |    8500.00000        8500.00|    5400.00000        5400.00|   22000.00000       22000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0480 2402-2720000           176.000  CY   |      18.00000        3168.00|      22.00000        3872.00|      27.50000        4840.00 
  EXCAVATION, CLASS 20                    |                             |                             | 

0490 2403-0100020           101.500  CY   |     900.00000       91350.00|     873.00000       88609.50|     742.50000       75363.75 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0500 2404-7775000         17473.000  LB   |       1.25000       21841.25|       2.30000       40187.90|       2.60000       45429.80 
  REINFORCING STEEL                       |                             |                             | 
     SECTION TOTALS                       |           $       124,859.25|           $       138,069.40|           $       147,633.55 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       392,889.25|           $       485,913.65|           $       545,705.70 
==================================================================================================================================== 
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     Bid Order:  302                             Contract ID:  42-0656-056                   Primary County:  HARDIN 
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==================================================================================================================================== 
                                          |(   4  ) K.055               |(   5  ) WE260               |(      ) 
                                          |K & L CONSTRUCTION, INC.     |WEIDEMANN INC.               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                   NHSN-020-5(82)--2R-42 
                                          |                             |                             | 
0010 2101-0850001             1.000  ACRE |    4000.00000        4000.00|    2500.00000        2500.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          8980.000  CY   |      15.00000      134700.00|      15.30000      137394.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-4560000            18.600  STA  |     250.00000        4650.00|     460.00000        8556.00| 
  LOCATING TILE LINES                     |                             |                             | 
0040 2502-6745952          1150.000  LF   |       5.00000        5750.00|       3.30000        3795.00| 
  REMOVAL OF SUBDRAIN                     |                             |                             | 
0050 2507-3250005            76.000  SY   |       4.01118         304.85|       3.30000         250.80| 
  ENGINEERING FABRIC                      |                             |                             | 
0060 2507-6800061            62.000  TON  |      44.00000        2728.00|      51.70000        3205.40| 
  REVETMENT, CLASS E                      |                             |                             | 
0070 2524-9265010             1.000  EACH |     550.00000         550.00|      22.00000          22.00| 
  POSTS, STEEL, AS PER PLAN               |                             |                             | 
0080 2526-8285000                    LUMP |    7475.00000        7475.00|    6500.00000        6500.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0090 2528-8445110                    LUMP |    2500.00000        2500.00|    3000.00000        3000.00| 

  TRAFFIC CONTROL                         |                             |                             | 
0100 2533-4980005                    LUMP |   65000.00000       65000.00|   15000.00000       15000.00| 
  MOBILIZATION                            |                             |                             | 
0110 2601-2633100            27.300  ACRE |      80.00000        2184.00|     110.00000        3003.00| 
  MOWING                                  |                             |                             | 
0120 2601-2634100             7.600  ACRE |     700.00000        5320.00|     700.00000        5320.00| 
  MULCHING                                |                             |                             | 
0130 2601-2636015             1.900  ACRE |    2650.00000        5035.00|    2170.00000        4123.00| 
  NATIVE GRASS SEEDING                    |                             |                             | 
0140 2601-2636018             6.100  ACRE |    4400.00000       26840.00|    3173.30000       19357.13| 
  WETLAND GRASS SEEDING                   |                             |                             | 
0150 2601-2636045             2.000  ACRE |    1800.00000        3600.00|    1622.00000        3244.00| 
  SEEDING SPECIAL AREAS                   |                             |                             | 
0160 2601-3000000             1.000  EACH |    1551.00000        1551.00|    3850.00000        3850.00| 

  STOP LOG STRUCTURE                      |                             |                             | 
0170 2602-0000020          3206.000  LF   |       2.25000        7213.50|       2.50000        8015.00| 
  SILT FENCE                              |                             |                             | 
0180 2602-0000071          3206.000  LF   |       0.50000        1603.00|       1.00000        3206.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0190 2610-0000120           150.000  EACH |     180.00000       27000.00|     220.00000       33000.00| 
  TREES                                   |                             |                             | 
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                                                                                                                Run Date: 03/21/14 
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     Bid Order:  302                             Contract ID:  42-0656-056                   Primary County:  HARDIN 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) K.055               |(   5  ) WE260               |(      ) 
                                          |K & L CONSTRUCTION, INC.     |WEIDEMANN INC.               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0200 2610-0000700           150.000  EACH |      15.00000        2250.00|      18.15000        2722.50| 
  TREE SHELTERS                           |                             |                             | 
     SECTION TOTALS                       |           $       310,254.35|           $       266,063.83|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   ROADWAY ITEMS                                                                    STPN-65-6(56)--2J-42 
                                          |                             |                             | 
0210 2101-0850001             0.500  ACRE |    4000.00000        2000.00|   16000.00000        8000.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0220 2101-0850002           260.000  UNIT |      30.00000        7800.00|      10.00000        2600.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0230 2102-2710070         10783.000  CY   |       9.00000       97047.00|      20.00000      215660.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0240 2102-2712015            15.000  CY   |      50.00000         750.00|     100.00000        1500.00| 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0250 2105-8425015          3891.000  CY   |       5.00000       19455.00|      10.00000       38910.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0260 2107-0425020            59.000  CY   |      15.00000         885.00|      20.00000        1180.00| 
  COMPACTING BACKFILL ADJACENT TO BRIDGES |                             |                             | 

  CULVERTS OR STRUCTURES                  |                             |                             | 
0270 2422-0360018             2.000  EACH |     155.00000         310.00|     265.00000         530.00| 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
0280 2422-1722018            39.000  LF   |      45.00000        1755.00|      35.00000        1365.00| 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0290 2507-3250005           502.000  SY   |       3.00000        1506.00|       3.50000        1757.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0300 2507-6800061           348.000  TON  |      42.00000       14616.00|      54.60000       19000.80| 
  REVETMENT, CLASS E                      |                             |                             | 
0310 2507-8029000           120.000  TON  |      41.00000        4920.00|      48.50000        5820.00| 
  EROSION STONE                           |                             |                             | 
0320 2528-8445110                    LUMP |    2500.00000        2500.00|   10000.00000       10000.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0330 2528-8445113           120.000  EACH |     335.00000       40200.00|     335.00000       40200.00| 
  FLAGGERS                                |                             |                             | 
0340 2533-4980005                    LUMP |   32000.00000       32000.00|   32000.00000       32000.00| 
  MOBILIZATION                            |                             |                             | 
0350 2601-2634100             1.200  ACRE |     700.00000         840.00|     700.00000         840.00| 
  MULCHING                                |                             |                             | 
0360 2601-2636015             1.100  ACRE |    2650.00000        2915.00|    1970.00000        2167.00| 
  NATIVE GRASS SEEDING                    |                             |                             | 
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     Bid Order:  302                             Contract ID:  42-0656-056                   Primary County:  HARDIN 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) K.055               |(   5  ) WE260               |(      ) 
                                          |K & L CONSTRUCTION, INC.     |WEIDEMANN INC.               | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0370 2601-2642100             1.200  ACRE |     295.00000         354.00|     430.00000         516.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0380 2601-2643110            31.200  MGAL |      60.00000        1872.00|      60.00000        1872.00| 

  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0390 2601-2643412           156.000  SQ   |      75.00000       11700.00|      88.00000       13728.00| 
  TURF REINFORCEMENT MAT, TYPE 2          |                             |                             | 
0400 2602-0000020           365.000  LF   |       3.00000        1095.00|       2.50000         912.50| 
  SILT FENCE                              |                             |                             | 
0410 2602-0000030           520.000  LF   |       3.20000        1664.00|       3.60000        1872.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0420 2602-0000101           443.000  LF   |       1.00000         443.00|       1.25000         553.75| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0430 2602-0000312           400.000  LF   |       4.50000        1800.00|       3.50000        1400.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0440 2602-0000320           400.000  LF   |       8.00000        3200.00|       4.30000        1720.00| 

  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0450 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0460 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       253,127.00|           $       405,604.05|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 0114; 8'-0 X 8'-0 REINFORCED CONCRETE BOX CULVERT                                         STPN-65-6(56)--2 
                                          |                             |                             | 
0470 2401-6750001                    LUMP |   20000.00000       20000.00|   22000.00000       22000.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0480 2402-2720000           176.000  CY   |      27.50000        4840.00|      27.50000        4840.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 

0490 2403-0100020           101.500  CY   |     742.50000       75363.75|     742.50000       75363.75| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0500 2404-7775000         17473.000  LB   |       2.58500       45167.71|       2.60000       45429.80| 
  REINFORCING STEEL                       |                             |                             | 
     SECTION TOTALS                       |           $       145,371.46|           $       147,633.55|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       708,752.81|           $       819,301.43|           $ 
==================================================================================================================================== 
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     Bid  Order:  303                         Contract ID:  44-0349-215                 Primary County:  HENRY 
   Letting Date:  140218     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   TAYLOR FENCING 
Contract Period:   10 WORK DAYS      Late Start Date:  10/20/14 
 
 
        Project:  ER-034-9(215)--28-44 
      Work Type:  FENCING 
         County:  HENRY              Prj Awd Amt: $25,280.00 
          Route:  U.S. 34 
       Location:  S. SIDE OF WESTWOOD INTERCHANGE EXIT RAMP 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TA072          TAYLOR FENCING                                                             $     25,280.00     100.00  % 
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                                                                                                                Run Date: 03/21/14 
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     Bid Order:  303                             Contract ID:  44-0349-215                   Primary County:  HENRY 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA072               |(      )                     |(      ) 
                                          |TAYLOR FENCING               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002            32.000  UNIT |      50.00000        1600.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2625000            45.000  CY   |      25.00000        1125.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2519-3000000           562.000  LF   |      15.00000        8430.00|                             | 
  FLOOD PLAIN FENCE                       |                             |                             | 
0040 2519-3300400            12.000  EACH |     300.00000        3600.00|                             | 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0050 2528-8445110                    LUMP |    1500.00000        1500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2533-4980005                    LUMP |    5000.00000        5000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0070 2601-2638352             3.000  SQ   |      50.00000         150.00|                             | 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0080 2602-0000020           125.000  LF   |      10.00000        1250.00|                             | 
  SILT FENCE                              |                             |                             | 
0090 2602-0000101            25.000  LF   |       5.00000         125.00|                             | 

  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0100 2602-0000212            50.000  LF   |      50.00000        2500.00|                             | 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $        25,280.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        25,280.00|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  304                         Contract ID:  53-C053-035                 Primary County:  JONES 
   Letting Date:  140218     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   CONNOLLY CONSTRUCTION, INC. 
Contract Period:  130 WORK DAYS      Late Start Date:  04/07/14 
 
 
        Project:  FM-C053(35)--55-53 
      Work Type:  GRADING 
         County:  JONES              Prj Awd Amt: $1,511,492.68 
          Route:  D65/RICHLAND RD. 
       Location:  FROM JAY ROAD TO IOWA HIGHWAY 136 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO455          CONNOLLY CONSTRUCTION, INC.                                                $  1,511,492.68     100.00  % 
   2   KU060          TOM KUETER CONST. CO., INC.                                                $  1,522,356.74     100.71  % 
   3   ST359          STEGER CONSTRUCTION, INC.                                                  $  1,574,804.24     104.18  % 
   4   MO480          MOYNA, C.J. & SONS, INC.                                                   $  1,735,299.66     114.80  % 
   5   RE300          REILLY CONSTRUCTION CO., INC.                                              $  2,194,181.37     145.16  % 
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     Bid Order:  304                             Contract ID:  53-C053-035                   Primary County:  JONES 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO455               |(   2  ) KU060               |(   3  ) ST359 
                                          |CONNOLLY CONSTRUCTION, INC.  |KUETER, TOM CONST. CO., INC. |STEGER CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002          9449.000  UNIT |       2.25000       21260.25|       5.50000       51969.50|       4.00000       37796.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425046         13845.000  CY   |       3.00000       41535.00|       2.00000       27690.00|       3.50000       48457.50 
  SELECTED BACKFILL                       |                             |                             | 
0030 2102-2710070        345556.000  CY   |       2.06000      711845.36|       2.00000      691112.00|       1.98000      684200.88 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2710080         10255.000  CY   |       1.00000       10255.00|       2.00000       20510.00|       3.85000       39481.75 
  EXCAVATION, CLASS 10, UNSUITABLE OR     |                             |                             | 
  UNSTABLE MATERIAL                       |                             |                             | 
0050 2102-2712015           667.000  CY   |       6.00000        4002.00|       5.00000        3335.00|      10.00000        6670.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0060 2102-4560000            69.000  STA  |      85.00000        5865.00|      75.00000        5175.00|      50.00000        3450.00 
  LOCATING TILE LINES                     |                             |                             | 
0070 2102-5020010            26.000  STA  |     355.00000        9230.00|     500.00000       13000.00|     200.00000        5200.00 
  OBLITERATE OLD ROADBED                  |                             |                             | 
0080 2105-8425015         40335.000  CY   |       2.30000       92770.50|       2.00000       80670.00|       3.22000      129878.70 

  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0090 2107-0425020           124.000  CY   |       8.95000        1109.80|       5.00000         620.00|       6.00000         744.00 
  COMPACTING BACKFILL ADJACENT TO BRIDGES |                             |                             | 
  CULVERTS OR STRUCTURES                  |                             |                             | 
0100 2108-5025000        790767.000  ST-Y |       0.01000        7907.67|       0.01000        7907.67|       0.02000       15815.34 
  OVERHAUL                                |                             |                             | 
0110 2312-8260051         18200.000  TON  |      10.55000      192010.00|       9.85000      179270.00|       9.87000      179634.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0120 2315-8275025          1680.000  TON  |      14.75000       24780.00|       9.85000       16548.00|       9.87000       16581.60 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0130 2401-6745650                    LUMP |   10000.00000       10000.00|   13000.00000       13000.00|    9500.00000        9500.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 

0140 2402-2720100          1597.000  CY   |       9.85000       15730.45|       5.00000        7985.00|       8.00000       12776.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0150 2403-0100020           161.900  CY   |     300.00000       48570.00|     358.00000       57960.20|     358.00000       57960.20 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0160 2404-7775000         26853.000  LB   |       1.25000       33566.25|       0.84000       22556.52|       0.84000       22556.52 
  REINFORCING STEEL                       |                             |                             | 
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     Bid Order:  304                             Contract ID:  53-C053-035                   Primary County:  JONES 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO455               |(   2  ) KU060               |(   3  ) ST359 
                                          |CONNOLLY CONSTRUCTION, INC.  |KUETER, TOM CONST. CO., INC. |STEGER CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2417-0225018            86.000  EACH |     235.00000       20210.00|     175.00000       15050.00|     145.00000       12470.00 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0180 2417-0225024            12.000  EACH |     290.00000        3480.00|     225.00000        2700.00|     215.00000        2580.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 

0190 2417-0225030             8.000  EACH |     412.00000        3296.00|     315.00000        2520.00|     320.00000        2560.00 
  APRONS, METAL, 30 IN. DIA.              |                             |                             | 
0200 2417-0225036             2.000  EACH |     580.00000        1160.00|     430.00000         860.00|     450.00000         900.00 
  APRONS, METAL, 36 IN. DIA.              |                             |                             | 
0210 2417-1040018          1756.000  LF   |      18.45000       32398.20|      21.00000       36876.00|      21.65000       38017.40 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0220 2417-1060024           494.000  LF   |      23.30000       11510.20|      30.00000       14820.00|      35.00000       17290.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0230 2417-1060030           451.000  LF   |      35.25000       15897.75|      43.05000       19415.55|      49.50000       22324.50 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0240 2417-1060036           124.000  LF   |      37.50000        4650.00|      49.25000        6107.00|      59.50000        7378.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 

  36 IN. DIA.                             |                             |                             | 
0250 2502-4388050             1.000  EACH |     125.00000         125.00|    1745.00000        1745.00|    1050.00000        1050.00 
  INTAKE, STANDPIPE, AS PER PLAN          |                             |                             | 
0260 2502-8212108          1473.000  LF   |       4.25000        6260.25|      20.60000       30343.80|      14.85000       21874.05 
  SUBDRAIN, PLASTIC PIPE, 8 IN.           |                             |                             | 
0270 2502-8213104           500.000  LF   |       5.25000        2625.00|      12.45000        6225.00|      13.25000        6625.00 
  SUBDRAIN, PVC, STANDARD, NON-PERFORATED |                             |                             | 
  4 IN.                                   |                             |                             | 
0280 2502-8220197             1.000  EACH |     225.00000         225.00|     245.00000         245.00|     415.00000         415.00 
  SUBDRAIN OUTLET (RF-19F)                |                             |                             | 
0290 2507-3250005          1105.000  SY   |       2.15000        2375.75|       2.00000        2210.00|       2.00000        2210.00 
  ENGINEERING FABRIC                      |                             |                             | 
0300 2507-6800061           507.000  TON  |      24.75000       12548.25|      24.50000       12421.50|      23.90000       12117.30 
  REVETMENT, CLASS E                      |                             |                             | 

0310 2518-6910000            16.000  EACH |      50.00000         800.00|      40.00000         640.00|      40.00000         640.00 
  SAFETY CLOSURE                          |                             |                             | 
0320 2526-8285000                    LUMP |   20000.00000       20000.00|   15000.00000       15000.00|   15500.00000       15500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0330 2528-8445110                    LUMP |    5000.00000        5000.00|    4000.00000        4000.00|    4000.00000        4000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0340 2533-4980005                    LUMP |   21625.00000       21625.00|   35000.00000       35000.00|   20500.00000       20500.00 
  MOBILIZATION                            |                             |                             | 
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     Bid Order:  304                             Contract ID:  53-C053-035                   Primary County:  JONES 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO455               |(   2  ) KU060               |(   3  ) ST359 
                                          |CONNOLLY CONSTRUCTION, INC.  |KUETER, TOM CONST. CO., INC. |STEGER CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2601-2634100            75.000  ACRE |     700.00000       52500.00|     700.00000       52500.00|     700.00000       52500.00 
  MULCHING                                |                             |                             | 
0360 2601-2642100            75.000  ACRE |     140.00000       10500.00|     140.00000       10500.00|     140.00000       10500.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 

  FERTILIZING                             |                             |                             | 
0370 2602-0000020         14975.000  LF   |       1.20000       17970.00|       1.20000       17970.00|       1.20000       17970.00 
  SILT FENCE                              |                             |                             | 
0380 2602-0000030         18590.000  LF   |       1.80000       33462.00|       1.80000       33462.00|       1.80000       33462.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0390 2602-0000101          2437.000  LF   |       1.00000        2437.00|       1.00000        2437.00|       0.50000        1218.50 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $     1,511,492.68|           $     1,522,356.74|           $     1,574,804.24 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,511,492.68|           $     1,522,356.74|           $     1,574,804.24 
==================================================================================================================================== 
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     Bid Order:  304                             Contract ID:  53-C053-035                   Primary County:  JONES 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MO480               |(   5  ) RE300               |(      ) 
                                          |MOYNA, C.J. & SONS, INC.     |REILLY CONSTRUCTION CO., INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002          9449.000  UNIT |       3.00000       28347.00|      12.50000      118112.50| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425046         13845.000  CY   |       2.40000       33228.00|       2.95000       40842.75| 
  SELECTED BACKFILL                       |                             |                             | 
0030 2102-2710070        345556.000  CY   |       2.40000      829334.40|       2.95000     1019390.20| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2710080         10255.000  CY   |       2.40000       24612.00|       2.95000       30252.25| 
  EXCAVATION, CLASS 10, UNSUITABLE OR     |                             |                             | 
  UNSTABLE MATERIAL                       |                             |                             | 
0050 2102-2712015           667.000  CY   |      30.00000       20010.00|      15.00000       10005.00| 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0060 2102-4560000            69.000  STA  |      70.00000        4830.00|     125.00000        8625.00| 
  LOCATING TILE LINES                     |                             |                             | 
0070 2102-5020010            26.000  STA  |     400.00000       10400.00|     175.00000        4550.00| 
  OBLITERATE OLD ROADBED                  |                             |                             | 
0080 2105-8425015         40335.000  CY   |       2.50000      100837.50|       4.75000      191591.25| 

  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0090 2107-0425020           124.000  CY   |      20.00000        2480.00|      35.00000        4340.00| 
  COMPACTING BACKFILL ADJACENT TO BRIDGES |                             |                             | 
  CULVERTS OR STRUCTURES                  |                             |                             | 
0100 2108-5025000        790767.000  ST-Y |       0.01000        7907.67|       0.01000        7907.67| 
  OVERHAUL                                |                             |                             | 
0110 2312-8260051         18200.000  TON  |      10.50000      191100.00|      11.75000      213850.00| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0120 2315-8275025          1680.000  TON  |      10.50000       17640.00|      11.75000       19740.00| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0130 2401-6745650                    LUMP |   12500.00000       12500.00|    8500.00000        8500.00| 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 

0140 2402-2720100          1597.000  CY   |       7.00000       11179.00|       7.50000       11977.50| 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0150 2403-0100020           161.900  CY   |     358.00000       57960.20|     365.00000       59093.50| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0160 2404-7775000         26853.000  LB   |       0.84000       22556.52|       1.00000       26853.00| 
  REINFORCING STEEL                       |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 304  6 

 
     Bid Order:  304                             Contract ID:  53-C053-035                   Primary County:  JONES 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MO480               |(   5  ) RE300               |(      ) 
                                          |MOYNA, C.J. & SONS, INC.     |REILLY CONSTRUCTION CO., INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2417-0225018            86.000  EACH |     150.00000       12900.00|     210.00000       18060.00| 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0180 2417-0225024            12.000  EACH |     250.00000        3000.00|     325.00000        3900.00| 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 

0190 2417-0225030             8.000  EACH |     350.00000        2800.00|     425.00000        3400.00| 
  APRONS, METAL, 30 IN. DIA.              |                             |                             | 
0200 2417-0225036             2.000  EACH |     500.00000        1000.00|     550.00000        1100.00| 
  APRONS, METAL, 36 IN. DIA.              |                             |                             | 
0210 2417-1040018          1756.000  LF   |      20.00000       35120.00|      30.00000       52680.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0220 2417-1060024           494.000  LF   |      24.00000       11856.00|      34.00000       16796.00| 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0230 2417-1060030           451.000  LF   |      32.00000       14432.00|      45.00000       20295.00| 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0240 2417-1060036           124.000  LF   |      44.00000        5456.00|      47.00000        5828.00| 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 

  36 IN. DIA.                             |                             |                             | 
0250 2502-4388050             1.000  EACH |    1800.00000        1800.00|     900.00000         900.00| 
  INTAKE, STANDPIPE, AS PER PLAN          |                             |                             | 
0260 2502-8212108          1473.000  LF   |      22.00000       32406.00|      12.00000       17676.00| 
  SUBDRAIN, PLASTIC PIPE, 8 IN.           |                             |                             | 
0270 2502-8213104           500.000  LF   |      14.00000        7000.00|      10.00000        5000.00| 
  SUBDRAIN, PVC, STANDARD, NON-PERFORATED |                             |                             | 
  4 IN.                                   |                             |                             | 
0280 2502-8220197             1.000  EACH |     300.00000         300.00|     375.00000         375.00| 
  SUBDRAIN OUTLET (RF-19F)                |                             |                             | 
0290 2507-3250005          1105.000  SY   |       3.20000        3536.00|       4.00000        4420.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0300 2507-6800061           507.000  TON  |      25.00000       12675.00|      25.00000       12675.00| 
  REVETMENT, CLASS E                      |                             |                             | 

0310 2518-6910000            16.000  EACH |      40.00000         640.00|     200.00000        3200.00| 
  SAFETY CLOSURE                          |                             |                             | 
0320 2526-8285000                    LUMP |   18000.00000       18000.00|   45000.00000       45000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0330 2528-8445110                    LUMP |    8000.00000        8000.00|   12000.00000       12000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0340 2533-4980005                    LUMP |   75000.00000       75000.00|   65000.00000       65000.00| 
  MOBILIZATION                            |                             |                             | 
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     Bid Order:  304                             Contract ID:  53-C053-035                   Primary County:  JONES 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MO480               |(   5  ) RE300               |(      ) 
                                          |MOYNA, C.J. & SONS, INC.     |REILLY CONSTRUCTION CO., INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2601-2634100            75.000  ACRE |     700.00000       52500.00|     700.00000       52500.00| 
  MULCHING                                |                             |                             | 
0360 2601-2642100            75.000  ACRE |     140.00000       10500.00|     200.00000       15000.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 

  FERTILIZING                             |                             |                             | 
0370 2602-0000020         14975.000  LF   |       1.20000       17970.00|       1.75000       26206.25| 
  SILT FENCE                              |                             |                             | 
0380 2602-0000030         18590.000  LF   |       1.80000       33462.00|       1.90000       35321.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0390 2602-0000101          2437.000  LF   |       0.01000          24.37|       0.50000        1218.50| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $     1,735,299.66|           $     2,194,181.37|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,735,299.66|           $     2,194,181.37|           $ 
==================================================================================================================================== 
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     Bid  Order:  305                         Contract ID:  63-0055-500                 Primary County:  MARION 
   Letting Date:  140218     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    NELSON & ROCK CONTRACTING, INC 
Contract Period:   30 WORK DAYS      Late Start Date:  05/05/14 
 
 
        Project:  MB-005-5(500)62--77-63 
      Work Type:  SLOPE PROTECTION 
         County:  MARION             Prj Awd Amt: $46,710.00 
          Route:  IOWA 5 
       Location:  OVER IOWA 14 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NE140          NELSON & ROCK CONTRACTING, INC.                                            $     46,710.00     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $     61,236.75     131.09  % 
   3   T.033          TK CONCRETE, INC.                                                          $     61,825.00     132.35  % 
   4   K.055          K & L CONSTRUCTION, INC.                                                   $     68,125.00     145.84  % 
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                                                                                                                Run Date: 03/21/14 
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     Bid Order:  305                             Contract ID:  63-0055-500                   Primary County:  MARION 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NE140               |(   2  ) PE320               |(   3  ) T.033 
                                          |NELSON & ROCK CONTRACTING, I |PETERSON CONTRACTORS INC.    |TK CONCRETE, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   6362.4L005 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |    4050.00000        4050.00|    5650.00000        5650.00|    6000.00000        6000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2528-8445110                    LUMP |    1000.00000        1000.00|     500.00000         500.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    2000.00000        2000.00|    3000.00000        3000.00|    3500.00000        3500.00 
  MOBILIZATION                            |                             |                             | 
0040 2601-2638620           405.000  SY   |      36.00000       14580.00|      47.35000       19176.75|      45.00000       18225.00 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $        21,630.00|           $        28,326.75|           $        28,725.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   6362.4R005 
                                          |                             |                             | 
0050 2401-6750001                    LUMP |    4800.00000        4800.00|    5650.00000        5650.00|    7000.00000        7000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0060 2528-8445110                    LUMP |    1000.00000        1000.00|     500.00000         500.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |    2000.00000        2000.00|    3000.00000        3000.00|    3500.00000        3500.00 

  MOBILIZATION                            |                             |                             | 
0080 2601-2638620           480.000  SY   |      36.00000       17280.00|      49.50000       23760.00|      45.00000       21600.00 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $        25,080.00|           $        32,910.00|           $        33,100.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        46,710.00|           $        61,236.75|           $        61,825.00 
==================================================================================================================================== 
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     Bid Order:  305                             Contract ID:  63-0055-500                   Primary County:  MARION 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) K.055               |(      )                     |(      ) 
                                          |K & L CONSTRUCTION, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   6362.4L005 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |    4500.00000        4500.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2528-8445110                    LUMP |    1500.00000        1500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    8000.00000        8000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0040 2601-2638620           405.000  SY   |      45.00000       18225.00|                             | 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $        32,225.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   6362.4R005 
                                          |                             |                             | 
0050 2401-6750001                    LUMP |    4800.00000        4800.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0060 2528-8445110                    LUMP |    1500.00000        1500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |    8000.00000        8000.00|                             | 

  MOBILIZATION                            |                             |                             | 
0080 2601-2638620           480.000  SY   |      45.00000       21600.00|                             | 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $        35,900.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        68,125.00|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  306                         Contract ID:  90-0347-140                 Primary County:  WAPELLO 
   Letting Date:  140218     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    TK CONCRETE, INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  09/29/14 
 
 
        Project:  ER-034-7(140)--28-90 
      Work Type:  SLIDE REPAIR 
         County:  WAPELLO            Prj Awd Amt: $83,460.00 
          Route:  U.S. 34 
       Location:  APPROX. 2.5 MILES W. OF OTTUMWA 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   T.033          TK CONCRETE, INC.                                                          $     83,460.00     100.00  % 
   2   CO085          COLE CONSTRUCTION CO., INC.                                                $     91,562.00     109.70  % 
   3   RE300          REILLY CONSTRUCTION CO., INC.                                              $    109,257.50     130.91  % 
   4   PE320          PETERSON CONTRACTORS INC.                                                  $    114,664.75     137.38  % 
   5   EX016          EXODUS EXCAVATING, LLC.                                                    $    117,914.25     141.28  % 
   6   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    127,120.00     152.31  % 
   7   K.055          K & L CONSTRUCTION, INC.                                                   $    143,049.75     171.39  % 
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     Bid Order:  306                             Contract ID:  90-0347-140                   Primary County:  WAPELLO 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) T.033               |(   2  ) CO085               |(   3  ) RE300 
                                          |TK CONCRETE, INC.            |COLE CONSTRUCTION CO., INC.  |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1800.00000        1800.00|    1500.00000        1500.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            40.000  EACH |     335.00000       13400.00|     335.00000       13400.00|     335.00000       13400.00 
  FLAGGERS                                |                             |                             | 
0030 2533-4980005                    LUMP |    5000.00000        5000.00|    5300.00000        5300.00|    8500.00000        8500.00 
  MOBILIZATION                            |                             |                             | 
0040 2602-0000020           150.000  LF   |       2.00000         300.00|       2.00000         300.00|       2.50000         375.00 
  SILT FENCE                              |                             |                             | 
0050 2602-0000071           150.000  LF   |       1.00000         150.00|       2.00000         300.00|       2.50000         375.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0060 2602-0000101           150.000  LF   |       1.00000         150.00|       1.00000         150.00|       1.50000         225.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0070 2602-0000212           150.000  LF   |      22.50000        3375.00|      33.00000        4950.00|      35.00000        5250.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $        24,175.00|           $        25,900.00|           $        30,125.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 1014; EMERGENCY STREAMBANK REPAIR 
                                          |                             |                             | 
0080 2101-0850001             0.100  ACRE |   10000.00000        1000.00|   12000.00000        1200.00|   35000.00000        3500.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0090 2104-2713020           265.000  CY   |      10.00000        2650.00|       8.25000        2186.25|      16.00000        4240.00 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0100 2402-0425031          1835.000  TON  |      13.00000       23855.00|      14.85000       27249.75|      15.00000       27525.00 
  GRANULAR BACKFILL                       |                             |                             | 
0110 2507-3250005           815.000  SY   |       2.00000        1630.00|       2.90000        2363.50|       4.50000        3667.50 
  ENGINEERING FABRIC                      |                             |                             | 
0120 2507-6800061          1005.000  TON  |      30.00000       30150.00|      32.50000       32662.50|      40.00000       40200.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $        59,285.00|           $        65,662.00|           $        79,132.50 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        83,460.00|           $        91,562.00|           $       109,257.50 
==================================================================================================================================== 
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     Bid Order:  306                             Contract ID:  90-0347-140                   Primary County:  WAPELLO 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) EX016               |(   6  ) JA250 
                                          |PETERSON CONTRACTORS INC.    |EXODUS EXCAVATING, LLC.      |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    2000.00000        2000.00|    4000.00000        4000.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            40.000  EACH |     335.00000       13400.00|     335.00000       13400.00|     335.00000       13400.00 
  FLAGGERS                                |                             |                             | 
0030 2533-4980005                    LUMP |   13000.00000       13000.00|   13000.00000       13000.00|   12500.00000       12500.00 
  MOBILIZATION                            |                             |                             | 
0040 2602-0000020           150.000  LF   |       2.00000         300.00|       6.00000         900.00|       5.00000         750.00 
  SILT FENCE                              |                             |                             | 
0050 2602-0000071           150.000  LF   |       2.00000         300.00|       4.00000         600.00|       1.00000         150.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0060 2602-0000101           150.000  LF   |       1.00000         150.00|       3.00000         450.00|       1.00000         150.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0070 2602-0000212           150.000  LF   |      33.00000        4950.00|      35.00000        5250.00|      32.00000        4800.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $        34,100.00|           $        37,600.00|           $        32,750.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 1014; EMERGENCY STREAMBANK REPAIR 
                                          |                             |                             | 
0080 2101-0850001             0.100  ACRE |   35000.00000        3500.00|   20000.00000        2000.00|   10000.00000        1000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0090 2104-2713020           265.000  CY   |      25.00000        6625.00|      36.00000        9540.00|      15.00000        3975.00 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0100 2402-0425031          1835.000  TON  |      15.85000       29084.75|      17.00000       31195.00|      20.00000       36700.00 
  GRANULAR BACKFILL                       |                             |                             | 
0110 2507-3250005           815.000  SY   |       4.50000        3667.50|       2.95000        2404.25|       3.00000        2445.00 
  ENGINEERING FABRIC                      |                             |                             | 
0120 2507-6800061          1005.000  TON  |      37.50000       37687.50|      35.00000       35175.00|      50.00000       50250.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $        80,564.75|           $        80,314.25|           $        94,370.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       114,664.75|           $       117,914.25|           $       127,120.00 
==================================================================================================================================== 
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     Bid Order:  306                             Contract ID:  90-0347-140                   Primary County:  WAPELLO 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) K.055               |(      )                     |(      ) 
                                          |K & L CONSTRUCTION, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    4000.00000        4000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            40.000  EACH |     335.00000       13400.00|                             | 
  FLAGGERS                                |                             |                             | 
0030 2533-4980005                    LUMP |   15000.00000       15000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0040 2602-0000020           150.000  LF   |       4.00000         600.00|                             | 
  SILT FENCE                              |                             |                             | 
0050 2602-0000071           150.000  LF   |       1.00000         150.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0060 2602-0000101           150.000  LF   |       1.00000         150.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0070 2602-0000212           150.000  LF   |      40.00000        6000.00|                             | 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $        39,300.00|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 1014; EMERGENCY STREAMBANK REPAIR 
                                          |                             |                             | 
0080 2101-0850001             0.100  ACRE |   10000.00000        1000.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0090 2104-2713020           265.000  CY   |      15.00000        3975.00|                             | 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0100 2402-0425031          1835.000  TON  |      27.85000       51104.75|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0110 2507-3250005           815.000  SY   |       3.00000        2445.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0120 2507-6800061          1005.000  TON  |      45.00000       45225.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $       103,749.75|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       143,049.75|           $                 |           $ 
==================================================================================================================================== 
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                                                           VENDOR RANKING                                          Page:  307  1 
 

     Bid  Order:  307                         Contract ID:  91-0352-353                 Primary County:  WARREN 
   Letting Date:  140218     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    MCANINCH CORPORATION & AFFILIATES 
Contract Period:  130 WORK DAYS      Late Start Date:  04/07/14 
 
 
        Project:  IM-035-2(291)56--13-91                                 Project:  IM-035-2(353)54--13-91 
      Work Type:  BRIDGE REPLACEMENT - PPCB                            Work Type:  GRADING 
         County:  WARREN             Prj Awd Amt: $2,005,502.39           County:  WARREN             Prj Awd Amt: $2,933,854.59 
          Route:  I-35                                                     Route:  I-35 
       Location:  OVER MIDDLE RIVER 0.4 MILE S. OF IA. 92               Location:  FROM APPROX. 0.6 MILE S. OF IA. 92 TO APPROX. 
                  (NBL)                                                            1.4 MILES N. OF IA. 92 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      MCANINCH CORPORATION & AFFILIATES 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MC019          MCANINCH CORPORATION & AFFILIATES                                          $  4,939,356.98     100.00  % 
   2   EL045          ELDER CORPORATION                                                          $  5,040,000.00     102.03  % 
   3   PH086          PHILLIPS HARDY INC.                                                        $  5,084,843.99     102.94  % 
   4   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $  5,101,684.33     103.28  % 
   5   MO480          MOYNA, C.J. & SONS, INC.                                                   $  5,217,452.29     105.63  % 
   6   JE200          JENSEN CONSTRUCTION CO.                                                    $  5,276,446.79     106.82  % 
   7   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $  5,523,438.97     111.82  % 
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     Bid Order:  307                             Contract ID:  91-0352-353                   Primary County:  WARREN 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC019               |(   2  ) EL045               |(   3  ) PH086 
                                          |MCANINCH CORPORATION & AFFIL |ELDER CORP.                  |PHILLIPS HARDY INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0314; A 334'-0 X 60' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE - IM-035-2(291)56--13-91 
                                          |                             |                             | 
0010 2402-2720000           600.000  CY   |      30.60000       18360.00|      31.00000       18600.00|      19.00000       11400.00 
  EXCAVATION, CLASS 20                    |                             |                             | 

0020 2402-2721000           370.000  CY   |     198.90000       73593.00|     201.00000       74370.00|      37.00000       13690.00 
  EXCAVATION, CLASS 21                    |                             |                             | 
0030 2403-0100010           405.200  CY   |     397.80000      161188.56|     400.00000      162080.00|     640.00000      259328.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0040 2403-7000210           681.000  CY   |     494.70000      336890.70|     500.00000      340500.00|     480.00000      326880.00 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
0050 2403-7000220                    LUMP |     969.00000         969.00|     980.00000         980.00|     555.00000         555.00 
  TRIAL BATCH HIGH PERFORMANCE STRUCTURAL |                             |                             | 
  CONCRETE                                |                             |                             | 
0060 2404-7775000         61751.000  LB   |       0.86000       53105.86|       0.85000       52488.35|       1.10000       67926.10 
  REINFORCING STEEL                       |                             |                             | 
0070 2404-7775005        200851.000  LB   |       0.83000      166706.33|       0.85000      170723.35|       1.00000      200851.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0080 2407-0564090             8.000  EACH |   16830.00000      134640.00|   17000.00000      136000.00|   20000.00000      160000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 

  CONCRETE, BTD90                         |                             |                             | 
0090 2407-0564105             8.000  EACH |   19890.00000      159120.00|   20000.00000      160000.00|   24000.00000      192000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTD105                        |                             |                             | 
0100 2407-0564135             8.000  EACH |   26520.00000      212160.00|   27000.00000      216000.00|   30000.00000      240000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTD135                        |                             |                             | 
0110 2408-7800000         11242.000  LB   |       3.06000       34400.52|       3.10000       34850.20|       2.50000       28105.00 
  STRUCTURAL STEEL                        |                             |                             | 
0120 2414-6424038           722.000  LF   |      56.10000       40504.20|      45.00000       32490.00|      64.00000       46208.00 
  CONCRETE BARRIER RAIL, 3'-8"            |                             |                             | 
0130 2501-0201057          6000.000  LF   |      36.72000      220320.00|      37.00000      222000.00|      43.00000      258000.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0140 2501-6335010           320.000  LF   |      40.80000       13056.00|      41.00000       13120.00|     104.00000       33280.00 

  PREBORED HOLES                          |                             |                             | 
0150 2526-8285000                    LUMP |    5060.00000        5060.00|    6700.00000        6700.00|    6200.00000        6200.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0160 2533-4980005                    LUMP |   69360.00000       69360.00|   69000.00000       69000.00|  110000.00000      110000.00 
  MOBILIZATION                            |                             |                             | 
0170 2601-2638650            25.000  SY   |      51.00000        1275.00|      50.00000        1250.00|     129.00000        3225.00 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
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     Bid Order:  307                             Contract ID:  91-0352-353                   Primary County:  WARREN 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC019               |(   2  ) EL045               |(   3  ) PH086 
                                          |MCANINCH CORPORATION & AFFIL |ELDER CORP.                  |PHILLIPS HARDY INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0171 2104-2710020           525.000  CY   |       6.89000        3617.25|      13.00000        6825.00|       8.70000        4567.50 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0172 2507-3250005          2950.000  SY   |       2.81000        8289.50|       2.85000        8407.50|       5.50000       16225.00 
  ENGINEERING FABRIC                      |                             |                             | 

0173 2507-6800061          3125.000  TON  |      48.96000      153000.00|      49.50000      154687.50|      51.00000      159375.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $     1,865,615.92|           $     1,881,071.90|           $     2,137,815.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS - IM-035-2(291)56--13-91 
                                          |                             |                             | 
0180 2122-5190501            86.700  SY   |      96.90000        8401.23|     100.00000        8670.00|     104.00000        9016.80 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0190 2301-0690200           713.900  SY   |     151.98000      108498.52|     156.50000      111725.35|     165.00000      117793.50 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0200 2412-0000100          2768.000  SY   |       2.04000        5646.72|       2.05000        5674.40|       2.20000        6089.60 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0210 2503-0500380             2.000  EACH |    8670.00000       17340.00|    8200.00000       16400.00|    2750.00000        5500.00 

  BRIDGE END DRAIN, RF-38                 |                             |                             | 
     SECTION TOTALS                       |           $       139,886.47|           $       142,469.75|           $       138,399.90 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS - IM-035-2(353)54--13-91 
                                          |                             |                             | 
0220 2101-0850001            29.400  ACRE |    3447.60000      101359.44|    3500.00000      102900.00|    2200.00000       64680.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0230 2102-0425070            71.600  TON  |      19.27000        1379.73|      30.00000        2148.00|      55.00000        3938.00 
  SPECIAL BACKFILL                        |                             |                             | 
0240 2102-2625000         75286.000  CY   |       5.65000      425365.90|       7.75000      583466.50|       4.00000      301144.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0250 2102-2710070        145813.000  CY   |       3.30000      481182.90|       2.15000      313497.95|       2.75000      400985.75 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0260 2102-2712015            20.000  CY   |      26.50000         530.00|      25.50000         510.00|     165.00000        3300.00 

  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0270 2102-4560000            72.400  STA  |     247.55000       17922.62|     215.00000       15566.00|      77.00000        5574.80 
  LOCATING TILE LINES                     |                             |                             | 
0280 2104-2710020          2510.000  CY   |       5.61000       14081.10|       6.50000       16315.00|       6.40000       16064.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0290 2105-8425015         49783.000  CY   |       1.84000       91600.72|       3.65000      181707.95|       4.00000      199132.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
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     Bid Order:  307                             Contract ID:  91-0352-353                   Primary County:  WARREN 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC019               |(   2  ) EL045               |(   3  ) PH086 
                                          |MCANINCH CORPORATION & AFFIL |ELDER CORP.                  |PHILLIPS HARDY INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0300 2107-0875100        170752.000  CY   |       0.21000       35857.92|       0.25000       42688.00|       0.76000      129771.52 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0310 2213-2713300            88.400  CY   |      33.44000        2956.10|      16.00000        1414.40|       9.00000         795.60 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 

0320 2304-0101000           227.200  SY   |      86.70000       19698.24|     134.00000       30444.80|      95.00000       21584.00 
  TEMPORARY PAVEMENT                      |                             |                             | 
0330 2402-0425040          1311.000  CY   |      42.84000       56163.24|      36.00000       47196.00|      26.00000       34086.00 
  FLOODED BACKFILL                        |                             |                             | 
0340 2402-2720100          2116.000  CY   |       9.18000       19424.88|      10.65000       22535.40|       6.00000       12696.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0350 2416-0100024             5.000  EACH |     918.00000        4590.00|    1100.00000        5500.00|     580.00000        2900.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0360 2416-0100036             2.000  EACH |    1377.00000        2754.00|    1700.00000        3400.00|    1000.00000        2000.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0370 2416-1180024           382.000  LF   |      71.40000       27274.80|      80.00000       30560.00|      48.00000       18336.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0380 2416-1180036            88.000  LF   |      96.90000        8527.20|     118.00000       10384.00|      90.00000        7920.00 

  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0390 2416-1262036           200.000  LF   |     362.10000       72420.00|     400.00000       80000.00|     375.00000       75000.00 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 36 IN. DIA.                 |                             |                             | 
0400 2417-0225024             1.000  EACH |     357.00000         357.00|     300.00000         300.00|    1600.00000        1600.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0410 2417-1060018            54.000  LF   |      40.80000        2203.20|      42.00000        2268.00|      90.00000        4860.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0420 2417-1060024            95.000  LF   |      51.00000        4845.00|      53.00000        5035.00|      98.00000        9310.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0430 2422-1723018           319.000  LF   |      40.80000       13015.20|      44.00000       14036.00|      54.00000       17226.00 

  CULVERT, UNCLASSIFIED ROADWAY PIPE, 18  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0440 2435-0251224             1.000  EACH |    2040.00000        2040.00|    1600.00000        1600.00|    1300.00000        1300.00 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0450 2502-8212034           927.000  LF   |      15.30000       14183.10|      14.20000       13163.40|      19.00000       17613.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
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     Bid Order:  307                             Contract ID:  91-0352-353                   Primary County:  WARREN 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC019               |(   2  ) EL045               |(   3  ) PH086 
                                          |MCANINCH CORPORATION & AFFIL |ELDER CORP.                  |PHILLIPS HARDY INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0460 2502-8220196            12.000  EACH |     357.00000        4284.00|     310.00000        3720.00|     275.00000        3300.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0470 2505-4008120           581.000  LF   |       9.81000        5699.61|      12.00000        6972.00|      11.00000        6391.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 

0480 2506-4984000           117.200  CY   |     142.80000       16736.16|     128.50000       15060.20|      90.00000       10548.00 
  FLOWABLE MORTAR                         |                             |                             | 
0490 2507-3250005          8699.000  SY   |       2.12000       18441.88|       2.55000       22182.45|       2.00000       17398.00 
  ENGINEERING FABRIC                      |                             |                             | 
0500 2507-6800061          9574.000  TON  |      40.61000      388800.14|      46.00000      440404.00|      40.00000      382960.00 
  REVETMENT, CLASS E                      |                             |                             | 
0510 2507-8029000            44.200  TON  |      55.77000        2465.03|      44.00000        1944.80|      36.00000        1591.20 
  EROSION STONE                           |                             |                             | 
0520 2510-6745850          2341.000  SY   |      15.27000       35747.07|       9.30000       21771.30|      11.00000       25751.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0530 2518-6910000             4.000  EACH |     255.00000        1020.00|     260.00000        1040.00|     275.00000        1100.00 
  SAFETY CLOSURE                          |                             |                             | 
0540 2520-3350010             1.000  EACH |    6500.00000        6500.00|    9700.00000        9700.00|    8800.00000        8800.00 
  FIELD LABORATORY                        |                             |                             | 
0550 2524-6765010            13.000  EACH |    1020.00000       13260.00|     200.00000        2600.00|     111.00000        1443.00 

  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0560 2524-6765110            12.000  EACH |     102.00000        1224.00|     125.00000        1500.00|      56.00000         672.00 
  REMOVAL OF TYPE A SIGN                  |                             |                             | 
0570 2524-6765120             1.000  EACH |    2040.00000        2040.00|     150.00000         150.00|     111.00000         111.00 
  REMOVAL OF TYPE B SIGN                  |                             |                             | 
0580 2526-8285000                    LUMP |   10100.00000       10100.00|   49000.00000       49000.00|   13000.00000       13000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0590 2527-9263109           150.950  STA  |      12.44000        1877.82|      12.50000        1886.88|      13.00000        1962.35 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0600 2527-9263180            78.350  STA  |      25.50000        1997.93|      25.50000        1997.93|      27.00000        2115.45 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0610 2528-8400048         10004.000  LF   |      21.93000      219387.72|      22.25000      222589.00|      23.00000      230092.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 

0620 2528-8400055             4.000  EACH |    2550.00000       10200.00|    2600.00000       10400.00|    2700.00000       10800.00 
  TEMPORARY TO PERMANENT BARRIER          |                             |                             | 
  CONNECTION                              |                             |                             | 
0630 2528-8445110                    LUMP |   22440.00000       22440.00|   18000.00000       18000.00|   19000.00000       19000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0640 2533-4980005                    LUMP |  192824.50000      192824.50|   80293.09000       80293.09|   65000.00000       65000.00 
  MOBILIZATION                            |                             |                             | 
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     Bid Order:  307                             Contract ID:  91-0352-353                   Primary County:  WARREN 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC019               |(   2  ) EL045               |(   3  ) PH086 
                                          |MCANINCH CORPORATION & AFFIL |ELDER CORP.                  |PHILLIPS HARDY INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0650 2551-0000110             4.000  EACH |    4284.00000       17136.00|    4300.00000       17200.00|    4700.00000       18800.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0660 2599-9999010                    LUMP |   15000.00000       15000.00|   40000.00000       40000.00|   19250.00000       19250.00 
  ('LUMP SUM' ITEM) PROJECT MANAGEMENT    |                             |                             | 

0670 2601-2634100            29.500  ACRE |     700.00000       20650.00|     700.00000       20650.00|     700.00000       20650.00 
  MULCHING                                |                             |                             | 
0680 2601-2642100            29.500  ACRE |     183.60000        5416.20|     185.50000        5472.25|     200.00000        5900.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0690 2602-0000020         24396.000  LF   |       1.43000       34886.28|       1.45000       35374.20|       1.50000       36594.00 
  SILT FENCE                              |                             |                             | 
0700 2602-0000030          2682.000  LF   |       1.43000        3835.26|       1.45000        3888.90|       1.50000        4023.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0710 2602-0000071         13539.000  LF   |       0.05000         676.95|       0.05000         676.95|       0.06000         812.34 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0720 2602-0000101          2708.000  LF   |       0.05000         135.40|       0.05000         135.40|       0.06000         162.48 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 

0730 2602-0000212           135.000  LF   |      20.40000        2754.00|      20.50000        2767.50|      22.00000        2970.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0740 2602-0000312           200.000  LF   |       2.45000         490.00|       2.45000         490.00|       2.50000         500.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0750 2602-0000320           200.000  LF   |       2.96000         592.00|       3.00000         600.00|       3.50000         700.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0760 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0770 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
0771 2401-6745625                    LUMP |   65280.00000       65280.00|   66000.00000       66000.00|  112000.00000      112000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 

     SECTION TOTALS                       |           $     2,543,130.24|           $     2,632,603.25|           $     2,377,713.49 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 0516; A 8' X 10' REINFORCED CONCRETE BOX CULVERT EXTENSION WITH 3:1 FLUME - IM-035-2(353)54--13-91 
                                          |                             |                             | 
0780 2401-6750001                    LUMP |   18360.00000       18360.00|   19000.00000       19000.00|   33000.00000       33000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0790 2402-2720000           425.000  CY   |      44.90000       19082.50|      25.50000       10837.50|      37.00000       15725.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
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     Bid Order:  307                             Contract ID:  91-0352-353                   Primary County:  WARREN 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC019               |(   2  ) EL045               |(   3  ) PH086 
                                          |MCANINCH CORPORATION & AFFIL |ELDER CORP.                  |PHILLIPS HARDY INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0800 2403-0100020           307.500  CY   |     657.90000      202304.25|     660.00000      202950.00|     720.00000      221400.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0810 2404-7775000         61316.000  LB   |       2.35000      144092.60|       2.35000      144092.60|       2.50000      153290.00 
  REINFORCING STEEL                       |                             |                             | 

0820 2426-6772016           150.000  SF   |      45.90000        6885.00|      46.50000        6975.00|      50.00000        7500.00 
  CONCRETE REPAIR                         |                             |                             | 
     SECTION TOTALS                       |           $       390,724.35|           $       383,855.10|           $       430,915.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     4,939,356.98|           $     5,040,000.00|           $     5,084,843.99 
==================================================================================================================================== 
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     Bid Order:  307                             Contract ID:  91-0352-353                   Primary County:  WARREN 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE420               |(   5  ) MO480               |(   6  ) JE200 
                                          |HERBERGER CONSTR. CO., INC.  |MOYNA, C.J. & SONS, INC.     |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0314; A 334'-0 X 60' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE - IM-035-2(291)56--13-91 
                                          |                             |                             | 
0010 2402-2720000           600.000  CY   |      30.00000       18000.00|      30.00000       18000.00|      20.00000       12000.00 
  EXCAVATION, CLASS 20                    |                             |                             | 

0020 2402-2721000           370.000  CY   |     195.00000       72150.00|     195.00000       72150.00|     225.00000       83250.00 
  EXCAVATION, CLASS 21                    |                             |                             | 
0030 2403-0100010           405.200  CY   |     390.00000      158028.00|     390.00000      158028.00|     500.00000      202600.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0040 2403-7000210           681.000  CY   |     485.00000      330285.00|     485.00000      330285.00|     450.00000      306450.00 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
0050 2403-7000220                    LUMP |     950.00000         950.00|     950.00000         950.00|       1.00000           1.00 
  TRIAL BATCH HIGH PERFORMANCE STRUCTURAL |                             |                             | 
  CONCRETE                                |                             |                             | 
0060 2404-7775000         61751.000  LB   |       0.84000       51870.84|       0.84000       51870.84|       0.90000       55575.90 
  REINFORCING STEEL                       |                             |                             | 
0070 2404-7775005        200851.000  LB   |       0.81000      162689.31|       0.81000      162689.31|       0.95000      190808.45 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0080 2407-0564090             8.000  EACH |   16500.00000      132000.00|   16500.00000      132000.00|   18000.00000      144000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 

  CONCRETE, BTD90                         |                             |                             | 
0090 2407-0564105             8.000  EACH |   19500.00000      156000.00|   19500.00000      156000.00|   21000.00000      168000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTD105                        |                             |                             | 
0100 2407-0564135             8.000  EACH |   26000.00000      208000.00|   26000.00000      208000.00|   27000.00000      216000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTD135                        |                             |                             | 
0110 2408-7800000         11242.000  LB   |       3.00000       33726.00|       3.00000       33726.00|       2.75000       30915.50 
  STRUCTURAL STEEL                        |                             |                             | 
0120 2414-6424038           722.000  LF   |      56.00000       40432.00|      55.00000       39710.00|      55.00000       39710.00 
  CONCRETE BARRIER RAIL, 3'-8"            |                             |                             | 
0130 2501-0201057          6000.000  LF   |      36.00000      216000.00|      36.00000      216000.00|      45.00000      270000.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0140 2501-6335010           320.000  LF   |      40.00000       12800.00|      40.00000       12800.00|      45.00000       14400.00 

  PREBORED HOLES                          |                             |                             | 
0150 2526-8285000                    LUMP |    7500.00000        7500.00|    7000.00000        7000.00|    4000.00000        4000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0160 2533-4980005                    LUMP |   80000.00000       80000.00|   64000.00000       64000.00|  175000.00000      175000.00 
  MOBILIZATION                            |                             |                             | 
0170 2601-2638650            25.000  SY   |      50.00000        1250.00|      50.00000        1250.00|     225.00000        5625.00 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
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     Bid Order:  307                             Contract ID:  91-0352-353                   Primary County:  WARREN 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE420               |(   5  ) MO480               |(   6  ) JE200 
                                          |HERBERGER CONSTR. CO., INC.  |MOYNA, C.J. & SONS, INC.     |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0171 2104-2710020           525.000  CY   |      13.00000        6825.00|       6.75000        3543.75|      13.00000        6825.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0172 2507-3250005          2950.000  SY   |       2.75000        8112.50|       2.75000        8112.50|       3.00000        8850.00 
  ENGINEERING FABRIC                      |                             |                             | 

0173 2507-6800061          3125.000  TON  |      48.00000      150000.00|      48.00000      150000.00|      42.00000      131250.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $     1,846,618.65|           $     1,826,115.40|           $     2,065,260.85 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS - IM-035-2(291)56--13-91 
                                          |                             |                             | 
0180 2122-5190501            86.700  SY   |      98.00000        8496.60|      95.00000        8236.50|      95.00000        8236.50 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0190 2301-0690200           713.900  SY   |     153.00000      109226.70|     149.00000      106371.10|     149.00000      106371.10 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0200 2412-0000100          2768.000  SY   |       2.00000        5536.00|       2.00000        5536.00|       1.65000        4567.20 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0210 2503-0500380             2.000  EACH |    8000.00000       16000.00|    6500.00000       13000.00|    8200.00000       16400.00 

  BRIDGE END DRAIN, RF-38                 |                             |                             | 
     SECTION TOTALS                       |           $       139,259.30|           $       133,143.60|           $       135,574.80 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS - IM-035-2(353)54--13-91 
                                          |                             |                             | 
0220 2101-0850001            29.400  ACRE |    3500.00000      102900.00|    1200.00000       35280.00|    3380.00000       99372.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0230 2102-0425070            71.600  TON  |      31.00000        2219.60|      50.00000        3580.00|      30.00000        2148.00 
  SPECIAL BACKFILL                        |                             |                             | 
0240 2102-2625000         75286.000  CY   |       8.00000      602288.00|       2.20000      165629.20|       7.75000      583466.50 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0250 2102-2710070        145813.000  CY   |       2.20000      320788.60|       5.20000      758227.60|       2.15000      313497.95 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0260 2102-2712015            20.000  CY   |      26.25000         525.00|     100.00000        2000.00|      25.50000         510.00 

  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0270 2102-4560000            72.400  STA  |     440.00000       31856.00|     110.00000        7964.00|     215.00000       15566.00 
  LOCATING TILE LINES                     |                             |                             | 
0280 2104-2710020          2510.000  CY   |       6.70000       16817.00|       6.00000       15060.00|       6.50000       16315.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0290 2105-8425015         49783.000  CY   |       3.75000      186686.25|       4.60000      229001.80|       3.65000      181707.95 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
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     Bid Order:  307                             Contract ID:  91-0352-353                   Primary County:  WARREN 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE420               |(   5  ) MO480               |(   6  ) JE200 
                                          |HERBERGER CONSTR. CO., INC.  |MOYNA, C.J. & SONS, INC.     |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0300 2107-0875100        170752.000  CY   |       0.25000       42688.00|       0.80000      136601.60|       0.25000       42688.00 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0310 2213-2713300            88.400  CY   |      16.50000        1458.60|      30.00000        2652.00|      16.00000        1414.40 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 

0320 2304-0101000           227.200  SY   |      90.00000       20448.00|     120.00000       27264.00|     130.00000       29536.00 
  TEMPORARY PAVEMENT                      |                             |                             | 
0330 2402-0425040          1311.000  CY   |      37.00000       48507.00|      36.50000       47851.50|      36.00000       47196.00 
  FLOODED BACKFILL                        |                             |                             | 
0340 2402-2720100          2116.000  CY   |      11.00000       23276.00|       4.00000        8464.00|      10.65000       22535.40 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0350 2416-0100024             5.000  EACH |    1133.00000        5665.00|     620.00000        3100.00|    1100.00000        5500.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0360 2416-0100036             2.000  EACH |    1700.00000        3400.00|    1100.00000        2200.00|    1700.00000        3400.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0370 2416-1180024           382.000  LF   |      80.00000       30560.00|      55.00000       21010.00|      80.00000       30560.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0380 2416-1180036            88.000  LF   |     118.00000       10384.00|     110.00000        9680.00|     118.00000       10384.00 

  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0390 2416-1262036           200.000  LF   |     840.00000      168000.00|     350.00000       70000.00|     400.00000       80000.00 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 36 IN. DIA.                 |                             |                             | 
0400 2417-0225024             1.000  EACH |     300.00000         300.00|     260.00000         260.00|     300.00000         300.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0410 2417-1060018            54.000  LF   |      42.00000        2268.00|      42.00000        2268.00|      42.00000        2268.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0420 2417-1060024            95.000  LF   |      54.00000        5130.00|      40.00000        3800.00|      53.00000        5035.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0430 2422-1723018           319.000  LF   |      45.00000       14355.00|      38.00000       12122.00|      44.00000       14036.00 

  CULVERT, UNCLASSIFIED ROADWAY PIPE, 18  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0440 2435-0251224             1.000  EACH |    1600.00000        1600.00|    1400.00000        1400.00|    1600.00000        1600.00 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0450 2502-8212034           927.000  LF   |      14.00000       12978.00|      15.00000       13905.00|      14.00000       12978.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
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     Bid Order:  307                             Contract ID:  91-0352-353                   Primary County:  WARREN 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE420               |(   5  ) MO480               |(   6  ) JE200 
                                          |HERBERGER CONSTR. CO., INC.  |MOYNA, C.J. & SONS, INC.     |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0460 2502-8220196            12.000  EACH |     250.00000        3000.00|     165.00000        1980.00|     250.00000        3000.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0470 2505-4008120           581.000  LF   |       6.25000        3631.25|       4.00000        2324.00|       7.00000        4067.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 

0480 2506-4984000           117.200  CY   |     130.00000       15236.00|     120.00000       14064.00|     128.50000       15060.20 
  FLOWABLE MORTAR                         |                             |                             | 
0490 2507-3250005          8699.000  SY   |       2.60000       22617.40|       2.80000       24357.20|       2.55000       22182.45 
  ENGINEERING FABRIC                      |                             |                             | 
0500 2507-6800061          9574.000  TON  |      47.00000      449978.00|      43.50000      416469.00|      46.00000      440404.00 
  REVETMENT, CLASS E                      |                             |                             | 
0510 2507-8029000            44.200  TON  |      45.00000        1989.00|      46.00000        2033.20|      44.00000        1944.80 
  EROSION STONE                           |                             |                             | 
0520 2510-6745850          2341.000  SY   |      11.00000       25751.00|       8.00000       18728.00|       9.30000       21771.30 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0530 2518-6910000             4.000  EACH |     250.00000        1000.00|     250.00000        1000.00|     250.00000        1000.00 
  SAFETY CLOSURE                          |                             |                             | 
0540 2520-3350010             1.000  EACH |    5500.00000        5500.00|     500.00000         500.00|    5000.00000        5000.00 
  FIELD LABORATORY                        |                             |                             | 
0550 2524-6765010            13.000  EACH |     200.00000        2600.00|     200.00000        2600.00|     200.00000        2600.00 

  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0560 2524-6765110            12.000  EACH |     100.00000        1200.00|     100.00000        1200.00|     100.00000        1200.00 
  REMOVAL OF TYPE A SIGN                  |                             |                             | 
0570 2524-6765120             1.000  EACH |    4000.00000        4000.00|    4500.00000        4500.00|    6000.00000        6000.00 
  REMOVAL OF TYPE B SIGN                  |                             |                             | 
0580 2526-8285000                    LUMP |   60000.00000       60000.00|   38000.00000       38000.00|    4000.00000        4000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0590 2527-9263109           150.950  STA  |      12.50000        1886.88|      12.20000        1841.59|      12.20000        1841.59 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0600 2527-9263180            78.350  STA  |      25.00000        1958.75|      25.00000        1958.75|      25.00000        1958.75 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0610 2528-8400048         10004.000  LF   |      22.00000      220088.00|      21.50000      215086.00|      21.50000      215086.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 

0620 2528-8400055             4.000  EACH |    2500.00000       10000.00|    2500.00000       10000.00|    2500.00000       10000.00 
  TEMPORARY TO PERMANENT BARRIER          |                             |                             | 
  CONNECTION                              |                             |                             | 
0630 2528-8445110                    LUMP |   20000.00000       20000.00|   37500.00000       37500.00|   30000.00000       30000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0640 2533-4980005                    LUMP |   55100.00000       55100.00|  275000.00000      275000.00|   98000.00000       98000.00 
  MOBILIZATION                            |                             |                             | 
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     Bid Order:  307                             Contract ID:  91-0352-353                   Primary County:  WARREN 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE420               |(   5  ) MO480               |(   6  ) JE200 
                                          |HERBERGER CONSTR. CO., INC.  |MOYNA, C.J. & SONS, INC.     |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0650 2551-0000110             4.000  EACH |    4200.00000       16800.00|    4200.00000       16800.00|    4200.00000       16800.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0660 2599-9999010                    LUMP |   24500.00000       24500.00|   80000.00000       80000.00|  100000.00000      100000.00 
  ('LUMP SUM' ITEM) PROJECT MANAGEMENT    |                             |                             | 

0670 2601-2634100            29.500  ACRE |     700.00000       20650.00|     700.00000       20650.00|     700.00000       20650.00 
  MULCHING                                |                             |                             | 
0680 2601-2642100            29.500  ACRE |     180.00000        5310.00|     180.00000        5310.00|     180.00000        5310.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0690 2602-0000020         24396.000  LF   |       1.50000       36594.00|       1.40000       34154.40|       1.40000       34154.40 
  SILT FENCE                              |                             |                             | 
0700 2602-0000030          2682.000  LF   |       1.45000        3888.90|       1.40000        3754.80|       1.40000        3754.80 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0710 2602-0000071         13539.000  LF   |       0.05000         676.95|       0.05000         676.95|       0.05000         676.95 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0720 2602-0000101          2708.000  LF   |       0.05000         135.40|       0.05000         135.40|       0.05000         135.40 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 

0730 2602-0000212           135.000  LF   |      24.00000        3240.00|      20.00000        2700.00|      20.00000        2700.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0740 2602-0000312           200.000  LF   |       2.50000         500.00|       2.40000         480.00|       2.40000         480.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0750 2602-0000320           200.000  LF   |       3.00000         600.00|       2.90000         580.00|       2.90000         580.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0760 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0770 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
0771 2401-6745625                    LUMP |   64000.00000       64000.00|   64000.00000       64000.00|  107000.00000      107000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 

     SECTION TOTALS                       |           $     2,739,029.58|           $     2,879,203.99|           $     2,700,871.84 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 0516; A 8' X 10' REINFORCED CONCRETE BOX CULVERT EXTENSION WITH 3:1 FLUME - IM-035-2(353)54--13-91 
                                          |                             |                             | 
0780 2401-6750001                    LUMP |   18500.00000       18500.00|   18000.00000       18000.00|   18000.00000       18000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0790 2402-2720000           425.000  CY   |      25.00000       10625.00|      35.00000       14875.00|      25.00000       10625.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
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     Bid Order:  307                             Contract ID:  91-0352-353                   Primary County:  WARREN 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE420               |(   5  ) MO480               |(   6  ) JE200 
                                          |HERBERGER CONSTR. CO., INC.  |MOYNA, C.J. & SONS, INC.     |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0800 2403-0100020           307.500  CY   |     650.00000      199875.00|     645.00000      198337.50|     645.00000      198337.50 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0810 2404-7775000         61316.000  LB   |       2.30000      141026.80|       2.30000      141026.80|       2.30000      141026.80 
  REINFORCING STEEL                       |                             |                             | 

0820 2426-6772016           150.000  SF   |      45.00000        6750.00|      45.00000        6750.00|      45.00000        6750.00 
  CONCRETE REPAIR                         |                             |                             | 
     SECTION TOTALS                       |           $       376,776.80|           $       378,989.30|           $       374,739.30 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     5,101,684.33|           $     5,217,452.29|           $     5,276,446.79 
==================================================================================================================================== 
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     Bid Order:  307                             Contract ID:  91-0352-353                   Primary County:  WARREN 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0314; A 334'-0 X 60' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE - IM-035-2(291)56--13-91 
                                          |                             |                             | 
0010 2402-2720000           600.000  CY   |      20.00000       12000.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 

0020 2402-2721000           370.000  CY   |     265.00000       98050.00|                             | 
  EXCAVATION, CLASS 21                    |                             |                             | 
0030 2403-0100010           405.200  CY   |     500.00000      202600.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0040 2403-7000210           681.000  CY   |     535.00000      364335.00|                             | 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
0050 2403-7000220                    LUMP |     500.00000         500.00|                             | 
  TRIAL BATCH HIGH PERFORMANCE STRUCTURAL |                             |                             | 
  CONCRETE                                |                             |                             | 
0060 2404-7775000         61751.000  LB   |       0.80000       49400.80|                             | 
  REINFORCING STEEL                       |                             |                             | 
0070 2404-7775005        200851.000  LB   |       0.88000      176748.88|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0080 2407-0564090             8.000  EACH |   16000.00000      128000.00|                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 

  CONCRETE, BTD90                         |                             |                             | 
0090 2407-0564105             8.000  EACH |   20000.00000      160000.00|                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTD105                        |                             |                             | 
0100 2407-0564135             8.000  EACH |   25000.00000      200000.00|                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTD135                        |                             |                             | 
0110 2408-7800000         11242.000  LB   |       2.75000       30915.50|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
0120 2414-6424038           722.000  LF   |      54.00000       38988.00|                             | 
  CONCRETE BARRIER RAIL, 3'-8"            |                             |                             | 
0130 2501-0201057          6000.000  LF   |      44.00000      264000.00|                             | 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0140 2501-6335010           320.000  LF   |      33.00000       10560.00|                             | 

  PREBORED HOLES                          |                             |                             | 
0150 2526-8285000                    LUMP |    6500.00000        6500.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0160 2533-4980005                    LUMP |  225000.00000      225000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0170 2601-2638650            25.000  SY   |      50.00000        1250.00|                             | 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
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     Bid Order:  307                             Contract ID:  91-0352-353                   Primary County:  WARREN 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0171 2104-2710020           525.000  CY   |       5.50000        2887.50|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0172 2507-3250005          2950.000  SY   |       2.75000        8112.50|                             | 
  ENGINEERING FABRIC                      |                             |                             | 

0173 2507-6800061          3125.000  TON  |      47.50000      148437.50|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $     2,128,285.68|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS - IM-035-2(291)56--13-91 
                                          |                             |                             | 
0180 2122-5190501            86.700  SY   |     100.00000        8670.00|                             | 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0190 2301-0690200           713.900  SY   |     200.00000      142780.00|                             | 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0200 2412-0000100          2768.000  SY   |       2.00000        5536.00|                             | 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0210 2503-0500380             2.000  EACH |    4000.00000        8000.00|                             | 

  BRIDGE END DRAIN, RF-38                 |                             |                             | 
     SECTION TOTALS                       |           $       164,986.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS - IM-035-2(353)54--13-91 
                                          |                             |                             | 
0220 2101-0850001            29.400  ACRE |    2850.00000       83790.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0230 2102-0425070            71.600  TON  |      70.00000        5012.00|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0240 2102-2625000         75286.000  CY   |       7.95000      598523.70|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0250 2102-2710070        145813.000  CY   |       3.03000      441813.39|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0260 2102-2712015            20.000  CY   |      50.00000        1000.00|                             | 

  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0270 2102-4560000            72.400  STA  |     150.00000       10860.00|                             | 
  LOCATING TILE LINES                     |                             |                             | 
0280 2104-2710020          2510.000  CY   |       8.10000       20331.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0290 2105-8425015         49783.000  CY   |       4.00000      199132.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
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     Bid Order:  307                             Contract ID:  91-0352-353                   Primary County:  WARREN 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0300 2107-0875100        170752.000  CY   |       0.33000       56348.16|                             | 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0310 2213-2713300            88.400  CY   |      90.00000        7956.00|                             | 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 

0320 2304-0101000           227.200  SY   |     100.00000       22720.00|                             | 
  TEMPORARY PAVEMENT                      |                             |                             | 
0330 2402-0425040          1311.000  CY   |      31.00000       40641.00|                             | 
  FLOODED BACKFILL                        |                             |                             | 
0340 2402-2720100          2116.000  CY   |       6.00000       12696.00|                             | 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0350 2416-0100024             5.000  EACH |     880.00000        4400.00|                             | 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0360 2416-0100036             2.000  EACH |    1250.00000        2500.00|                             | 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0370 2416-1180024           382.000  LF   |      78.00000       29796.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0380 2416-1180036            88.000  LF   |     100.00000        8800.00|                             | 

  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0390 2416-1262036           200.000  LF   |     353.00000       70600.00|                             | 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 36 IN. DIA.                 |                             |                             | 
0400 2417-0225024             1.000  EACH |     364.00000         364.00|                             | 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0410 2417-1060018            54.000  LF   |      65.00000        3510.00|                             | 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0420 2417-1060024            95.000  LF   |      69.00000        6555.00|                             | 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0430 2422-1723018           319.000  LF   |      59.00000       18821.00|                             | 

  CULVERT, UNCLASSIFIED ROADWAY PIPE, 18  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0440 2435-0251224             1.000  EACH |    4700.00000        4700.00|                             | 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0450 2502-8212034           927.000  LF   |      14.00000       12978.00|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
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     Bid Order:  307                             Contract ID:  91-0352-353                   Primary County:  WARREN 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0460 2502-8220196            12.000  EACH |     250.00000        3000.00|                             | 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0470 2505-4008120           581.000  LF   |       5.00000        2905.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 

0480 2506-4984000           117.200  CY   |     130.00000       15236.00|                             | 
  FLOWABLE MORTAR                         |                             |                             | 
0490 2507-3250005          8699.000  SY   |       2.60000       22617.40|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0500 2507-6800061          9574.000  TON  |      47.50000      454765.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0510 2507-8029000            44.200  TON  |      44.00000        1944.80|                             | 
  EROSION STONE                           |                             |                             | 
0520 2510-6745850          2341.000  SY   |       7.50000       17557.50|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0530 2518-6910000             4.000  EACH |     250.00000        1000.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0540 2520-3350010             1.000  EACH |    4500.00000        4500.00|                             | 
  FIELD LABORATORY                        |                             |                             | 
0550 2524-6765010            13.000  EACH |     200.00000        2600.00|                             | 

  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0560 2524-6765110            12.000  EACH |     100.00000        1200.00|                             | 
  REMOVAL OF TYPE A SIGN                  |                             |                             | 
0570 2524-6765120             1.000  EACH |    3000.00000        3000.00|                             | 
  REMOVAL OF TYPE B SIGN                  |                             |                             | 
0580 2526-8285000                    LUMP |   47600.00000       47600.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0590 2527-9263109           150.950  STA  |      12.20000        1841.59|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0600 2527-9263180            78.350  STA  |      25.00000        1958.75|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0610 2528-8400048         10004.000  LF   |      21.50000      215086.00|                             | 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 

0620 2528-8400055             4.000  EACH |    2500.00000       10000.00|                             | 
  TEMPORARY TO PERMANENT BARRIER          |                             |                             | 
  CONNECTION                              |                             |                             | 
0630 2528-8445110                    LUMP |   17500.00000       17500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0640 2533-4980005                    LUMP |  150000.00000      150000.00|                             | 
  MOBILIZATION                            |                             |                             | 
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     Bid Order:  307                             Contract ID:  91-0352-353                   Primary County:  WARREN 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0650 2551-0000110             4.000  EACH |    4200.00000       16800.00|                             | 
  TEMP CRASH CUSHION                      |                             |                             | 
0660 2599-9999010                    LUMP |  100000.00000      100000.00|                             | 
  ('LUMP SUM' ITEM) PROJECT MANAGEMENT    |                             |                             | 

0670 2601-2634100            29.500  ACRE |     700.00000       20650.00|                             | 
  MULCHING                                |                             |                             | 
0680 2601-2642100            29.500  ACRE |     250.00000        7375.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0690 2602-0000020         24396.000  LF   |       1.25000       30495.00|                             | 
  SILT FENCE                              |                             |                             | 
0700 2602-0000030          2682.000  LF   |       1.45000        3888.90|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0710 2602-0000071         13539.000  LF   |       0.10000        1353.90|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0720 2602-0000101          2708.000  LF   |       0.10000         270.80|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 

0730 2602-0000212           135.000  LF   |      28.00000        3780.00|                             | 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0740 2602-0000312           200.000  LF   |       2.70000         540.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0750 2602-0000320           200.000  LF   |       3.10000         620.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0760 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0770 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
0771 2401-6745625                    LUMP |   85000.00000       85000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 

     SECTION TOTALS                       |           $     2,910,432.89|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 0516; A 8' X 10' REINFORCED CONCRETE BOX CULVERT EXTENSION WITH 3:1 FLUME - IM-035-2(353)54--13-91 
                                          |                             |                             | 
0780 2401-6750001                    LUMP |   25000.00000       25000.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0790 2402-2720000           425.000  CY   |      30.00000       12750.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
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     Bid Order:  307                             Contract ID:  91-0352-353                   Primary County:  WARREN 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) GO020               |(      )                     |(      ) 
                                          |GODBERSEN-SMITH CONSTRUCTION |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0800 2403-0100020           307.500  CY   |     640.00000      196800.00|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0810 2404-7775000         61316.000  LB   |       0.90000       55184.40|                             | 
  REINFORCING STEEL                       |                             |                             | 

0820 2426-6772016           150.000  SF   |     200.00000       30000.00|                             | 
  CONCRETE REPAIR                         |                             |                             | 
     SECTION TOTALS                       |           $       319,734.40|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     5,523,438.97|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  308                         Contract ID:  93-0651-030                 Primary County:  WAYNE 
   Letting Date:  140218     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   TK CONCRETE, INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  04/07/14 
 
 
        Project:  ER-065-2(23)--28-59                                    Project:  ER-002-6(41)--28-93 
      Work Type:  SLIDE REPAIR                                         Work Type:  SLIDE REPAIR 
         County:  LUCAS              Prj Awd Amt: $33,215.00              County:  WAYNE              Prj Awd Amt: $44,400.00 
          Route:  U.S. 65                                                  Route:  IOWA 2 
       Location:  OVER WHITE BREAST CREEK APPROX. 1 MILE S. OF          Location:  APPROX. 5 MILES E. OF CORYDON 
                  LUCAS 
 
        Project:  ER-065-1(30)--28-93 
      Work Type:  SLIDE REPAIR 

         County:  WAYNE              Prj Awd Amt: $71,565.00 
          Route:  U.S. 65 
       Location:  OVER CALEB CREEK APPROX. 6 MILES N. OF 
                  LINEVILLE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   T.033          TK CONCRETE, INC.                                                          $    149,180.00     100.00  % 
   2   RE300          REILLY CONSTRUCTION CO., INC.                                              $    191,787.50     128.56  % 
   3   K.055          K & L CONSTRUCTION, INC.                                                   $    229,115.00     153.58  % 
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     Bid Order:  308                             Contract ID:  93-0651-030                   Primary County:  WAYNE 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) T.033               |(   2  ) RE300               |(   3  ) K.055 
                                          |TK CONCRETE, INC.            |REILLY CONSTRUCTION CO., INC |K & L CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            ER-065-2(23)--28-59 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1250.00000        1250.00|    1200.00000        1200.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            10.000  EACH |     335.00000        3350.00|     335.00000        3350.00|     335.00000        3350.00 
  FLAGGERS                                |                             |                             | 
0030 2533-4980005                    LUMP |    5500.00000        5500.00|    5000.00000        5000.00|    8500.00000        8500.00 
  MOBILIZATION                            |                             |                             | 
0040 2602-0000020           300.000  LF   |       2.00000         600.00|       4.50000        1350.00|       3.00000         900.00 
  SILT FENCE                              |                             |                             | 
0050 2602-0000071           300.000  LF   |       1.00000         300.00|       1.25000         375.00|       3.50000        1050.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0060 2602-0000101           300.000  LF   |       0.50000         150.00|       1.25000         375.00|       1.00000         300.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0070 2602-0000212           300.000  LF   |      22.50000        6750.00|      30.00000        9000.00|      40.00000       12000.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $        17,900.00|           $        20,650.00|           $        28,600.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0214; 75'-10 X 40' PRETENSIONED PRESTRESSED CONCRETE BRIDGE   ER-065-2(23)--28-59 
                                          |                             |                             | 
0080 2101-0850001             0.100  ACRE |   10000.00000        1000.00|   20000.00000        2000.00|   10000.00000        1000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0090 2104-2713020            50.000  CY   |      10.00000         500.00|      27.50000        1375.00|      25.00000        1250.00 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0100 2402-0425031            35.000  TON  |      35.00000        1225.00|      55.00000        1925.00|      26.00000         910.00 
  GRANULAR BACKFILL                       |                             |                             | 
0110 2507-3250005           135.000  SY   |       2.00000         270.00|       5.00000         675.00|       3.00000         405.00 
  ENGINEERING FABRIC                      |                             |                             | 
0120 2507-6800061           280.000  TON  |      44.00000       12320.00|      50.00000       14000.00|      55.00000       15400.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $        15,315.00|           $        19,975.00|           $        18,965.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            ER-002-6(41)--28-93 
                                          |                             |                             | 
0130 2528-8445110                    LUMP |    1250.00000        1250.00|    1200.00000        1200.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2528-8445113            10.000  EACH |     335.00000        3350.00|     335.00000        3350.00|     335.00000        3350.00 
  FLAGGERS                                |                             |                             | 
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     Bid Order:  308                             Contract ID:  93-0651-030                   Primary County:  WAYNE 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) T.033               |(   2  ) RE300               |(   3  ) K.055 
                                          |TK CONCRETE, INC.            |REILLY CONSTRUCTION CO., INC |K & L CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2533-4980005                    LUMP |    5500.00000        5500.00|    5000.00000        5000.00|    8500.00000        8500.00 
  MOBILIZATION                            |                             |                             | 
0160 2602-0000020           200.000  LF   |       2.00000         400.00|       4.50000         900.00|       3.00000         600.00 
  SILT FENCE                              |                             |                             | 

0170 2602-0000071           200.000  LF   |       1.00000         200.00|       1.25000         250.00|       3.50000         700.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0180 2602-0000101           200.000  LF   |       0.50000         100.00|       1.25000         250.00|       1.00000         200.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0190 2602-0000212           200.000  LF   |      22.50000        4500.00|      30.00000        6000.00|      40.00000        8000.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $        15,300.00|           $        16,950.00|           $        23,850.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   DESIGN NO. 0214; 175'-10 X 30 PRETENSIONED PRESTRESSED CONCRETE BRIDGE   ER-002-6(41)--28-93 
                                          |                             |                             | 
0200 2104-2713020           100.000  CY   |      10.00000        1000.00|      27.50000        2750.00|      20.00000        2000.00 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0210 2121-7425010             1.500  TON  |     100.00000         150.00|     500.00000         750.00|      50.00000          75.00 

  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0220 2507-3250005           625.000  SY   |       2.00000        1250.00|       5.00000        3125.00|       3.00000        1875.00 
  ENGINEERING FABRIC                      |                             |                             | 
0230 2507-6800061           680.000  TON  |      38.50000       26180.00|      50.00000       34000.00|      60.00000       40800.00 
  REVETMENT, CLASS E                      |                             |                             | 
0240 2519-4200110           260.000  LF   |       2.00000         520.00|       5.00000        1300.00|       4.00000        1040.00 
  REMOVAL OF FENCE, BARBED WIRE           |                             |                             | 
     SECTION TOTALS                       |           $        29,100.00|           $        41,925.00|           $        45,790.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS                            ER-065-1(30)--28-93 
                                          |                             |                             | 
0250 2528-8445110                    LUMP |    1250.00000        1250.00|    1200.00000        1200.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0260 2528-8445113            10.000  EACH |     335.00000        3350.00|     335.00000        3350.00|     335.00000        3350.00 

  FLAGGERS                                |                             |                             | 
0270 2533-4980005                    LUMP |    5500.00000        5500.00|    5000.00000        5000.00|    8500.00000        8500.00 
  MOBILIZATION                            |                             |                             | 
0280 2602-0000020           300.000  LF   |       2.00000         600.00|       4.50000        1350.00|       3.00000         900.00 
  SILT FENCE                              |                             |                             | 
0290 2602-0000071           300.000  LF   |       1.00000         300.00|       1.25000         375.00|       3.50000        1050.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
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     Bid Order:  308                             Contract ID:  93-0651-030                   Primary County:  WAYNE 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) T.033               |(   2  ) RE300               |(   3  ) K.055 
                                          |TK CONCRETE, INC.            |REILLY CONSTRUCTION CO., INC |K & L CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0300 2602-0000101           300.000  LF   |       0.50000         150.00|       1.25000         375.00|       1.00000         300.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0310 2602-0000212           300.000  LF   |      22.50000        6750.00|      30.00000        9000.00|      40.00000       12000.00 

  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
     SECTION TOTALS                       |           $        17,900.00|           $        20,650.00|           $        28,600.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   DESIGN NO. 0114; 120'-0 X 26' CONTINUOUS I-BEAM BRIDGE ER-065-1(30)--28-93 
                                          |                             |                             | 
0320 2104-2713020           165.000  CY   |      10.00000        1650.00|      27.50000        4537.50|      20.00000        3300.00 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0330 2507-3250005           170.000  SY   |       2.00000         340.00|       5.00000         850.00|       3.00000         510.00 
  ENGINEERING FABRIC                      |                             |                             | 
0340 2507-6800021          1325.000  TON  |      39.00000       51675.00|      50.00000       66250.00|      60.00000       79500.00 
  REVETMENT, CLASS B                      |                             |                             | 
     SECTION TOTALS                       |           $        53,665.00|           $        71,637.50|           $        83,310.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       149,180.00|           $       191,787.50|           $       229,115.00 
==================================================================================================================================== 
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     Bid  Order:  351                         Contract ID:  00-000S-620                 Primary County:  STATEWIDE 
   Letting Date:  140218     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    VOLTMER, INC. 
Contract Period:  By Individual Site Numbers 
 
 
        Project:  NHSN-000-S(620)--2R-00 
      Work Type:  TRAFFIC SIGNS 
         County:  STATEWIDE          Prj Awd Amt: $104,792.50 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS STATEWIDE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   VO080          VOLTMER, INC.                                                              $    104,792.50     100.00  % 
   2   CO105          COLLINS & HERMANN, INC.                                                    $    128,622.46     122.74  % 
   3   K.150          KWS, INC.                                                                  $    134,925.00     128.75  % 
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     Bid Order:  351                             Contract ID:  00-000S-620                   Primary County:  STATEWIDE 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VO080               |(   2  ) CO105               |(   3  ) K.150 
                                          |VOLTMER, INC.                |COLLINS & HERMANN, INC.      |KWS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAME 
                                          |                             |                             | 
0010 2401-6745355            10.000  EACH |     300.00000        3000.00|     366.88000        3668.80|     325.00000        3250.00 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 

  SIGNS                                   |                             |                             | 
0020 2524-6765210            11.000  EACH |     135.00000        1485.00|     136.56000        1502.16|     150.00000        1650.00 
  REMOVAL OF TYPE A SIGN ASSEMBLY         |                             |                             | 
0030 2524-6765220            30.000  EACH |     306.00000        9180.00|     204.84000        6145.20|     275.00000        8250.00 
  REMOVAL OF TYPE B SIGN ASSEMBLY         |                             |                             | 
0040 2524-9081260            10.000  EACH |     600.00000        6000.00|     733.13000        7331.30|     700.00000        7000.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-0" DIA. X 6'-0"                |                             |                             | 
0050 2524-9081275            18.000  EACH |     800.00000       14400.00|     899.56000       16192.08|     900.00000       16200.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
0060 2524-9081290             3.000  EACH |     850.00000        2550.00|     995.62000        2986.86|    1100.00000        3300.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
0070 2524-9680250            36.000  EACH |     345.00000       12420.00|     368.72000       13273.92|     750.00000       27000.00 

  INSTALL TYPE B SIGN                     |                             |                             | 
0080 2528-8445110                    LUMP |     500.00000         500.00|    2459.38000        2459.38|     750.00000         750.00 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2533-4980005                    LUMP |    4500.00000        4500.00|   11135.67000       11135.67|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
0100 2599-9999005            31.000  EACH |     200.00000        6200.00|     183.30000        5682.30|     175.00000        5425.00 
  ('EACH' ITEM) STEEL BREAKAWAY SIGN      |                             |                             | 
  POSTS FOR TYPE 'A'                      |                             |                             | 
     SECTION TOTALS                       |           $        60,235.00|           $        70,377.67|           $        77,825.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAME 
                                          |                             |                             | 
0110 2401-6745355             8.000  EACH |     300.00000        2400.00|     366.88000        2935.04|     325.00000        2600.00 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 

  SIGNS                                   |                             |                             | 
0120 2524-6765220             5.000  EACH |     337.50000        1687.50|     204.84000        1024.20|     300.00000        1500.00 
  REMOVAL OF TYPE B SIGN ASSEMBLY         |                             |                             | 
0130 2524-9081260             8.000  EACH |     600.00000        4800.00|     733.13000        5865.04|     800.00000        6400.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-0" DIA. X 6'-0"                |                             |                             | 
0140 2524-9081275             6.000  EACH |     800.00000        4800.00|     899.56000        5397.36|    1000.00000        6000.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
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     Bid Order:  351                             Contract ID:  00-000S-620                   Primary County:  STATEWIDE 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VO080               |(   2  ) CO105               |(   3  ) K.150 
                                          |VOLTMER, INC.                |COLLINS & HERMANN, INC.      |KWS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2524-9081290            17.000  EACH |     850.00000       14450.00|     995.62000       16925.54|    1200.00000       20400.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
0160 2524-9680250            18.000  EACH |     390.00000        7020.00|     368.72000        6636.96|     550.00000        9900.00 

  INSTALL TYPE B SIGN                     |                             |                             | 
0170 2528-8445110                    LUMP |     500.00000         500.00|    2459.38000        2459.38|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0180 2533-4980005                    LUMP |    2500.00000        2500.00|   11135.67000       11135.67|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
0190 2599-9999005            32.000  EACH |     200.00000        6400.00|     183.30000        5865.60|     150.00000        4800.00 
  ('EACH' ITEM) STEEL BREAKAWAY SIGN      |                             |                             | 
  POSTS FOR TYPE 'A'                      |                             |                             | 
     SECTION TOTALS                       |           $        44,557.50|           $        58,244.79|           $        57,100.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       104,792.50|           $       128,622.46|           $       134,925.00 
==================================================================================================================================== 
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     Bid  Order:  352                         Contract ID:  99-0356-126                 Primary County:  WRIGHT 
   Letting Date:  140218     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   KWS, INC. 
Contract Period:  125 WORK DAYS      Late Start Date:  04/07/14 
 
 
        Project:  IMN-035-6(126)151--0E-99 
      Work Type:  TRAFFIC SIGNS 
         County:  WRIGHT             Prj Awd Amt: $394,950.50 
          Route:  I-35 
       Location:  FROM R75 TO MINNESOTA STATE LINE. (VARIOUS 
                  SIDE RD. LOCATIONS) 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   K.150          KWS, INC.                                                                  $    394,950.50     100.00  % 
   2   VO080          VOLTMER, INC.                                                              $    408,286.25     103.37  % 
   3   WA297          WATTS ELECTRIC COMPANY                                                     $    488,325.40     123.64  % 
   4   CO105          COLLINS & HERMANN, INC.                                                    $    518,800.92     131.35  % 
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     Bid Order:  352                             Contract ID:  99-0356-126                   Primary County:  WRIGHT 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.150               |(   2  ) VO080               |(   3  ) WA297 
                                          |KWS, INC.                    |VOLTMER, INC.                |WATTS ELECTRIC COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAFFIC SIGN ITEMS 
                                          |                             |                             | 
0010 2524-6765010             4.000  EACH |     100.00000         400.00|     200.00000         800.00|     261.50000        1046.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 

0020 2524-6765210           138.000  EACH |      50.00000        6900.00|     135.00000       18630.00|      81.00000       11178.00 
  REMOVAL OF TYPE A SIGN ASSEMBLY         |                             |                             | 
0030 2524-6765220            57.000  EACH |     100.00000        5700.00|     200.00000       11400.00|     131.40000        7489.80 
  REMOVAL OF TYPE B SIGN ASSEMBLY         |                             |                             | 
0040 2524-9081260           144.000  EACH |     625.00000       90000.00|     575.00000       82800.00|     635.00000       91440.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-0" DIA. X 6'-0"                |                             |                             | 
0050 2524-9081275            50.000  EACH |     875.00000       43750.00|     900.00000       45000.00|     985.00000       49250.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
0060 2524-9081290            12.000  EACH |    1000.00000       12000.00|     930.00000       11160.00|    1200.00000       14400.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
0070 2524-9276010          1093.000  LF   |      10.00000       10930.00|      11.50000       12569.50|      17.90000       19564.70 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 

0080 2524-9276027            79.000  EACH |     275.00000       21725.00|     275.00000       21725.00|     550.00000       43450.00 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 
0090 2524-9281121          2040.000  LF   |      32.00000       65280.00|      32.00000       65280.00|      29.00000       59160.00 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 6 X 12                    |                             |                             | 
0100 2524-9281210           798.000  LF   |      47.00000       37506.00|      43.00000       34314.00|      42.90000       34234.20 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 8 X 21                    |                             |                             | 
0110 2524-9281426           184.000  LF   |      56.00000       10304.00|      54.00000        9936.00|      51.10000        9402.40 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 12 X 26                   |                             |                             | 
0120 2524-9325001           712.000  SF   |      12.00000        8544.00|      12.00000        8544.00|      23.70000       16874.40 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 

0130 2524-9380001          4933.000  SF   |      15.50000       76461.50|      16.75000       82627.75|      17.30000       85340.90 
  TYPE B SIGNS, EXTRUDED ALUMINUM         |                             |                             | 
  STRUCTURAL PANEL                        |                             |                             | 
0140 2528-8445110                    LUMP |    1500.00000        1500.00|    1500.00000        1500.00|    9005.00000        9005.00 
  TRAFFIC CONTROL                         |                             |                             | 
0150 2533-4980005                    LUMP |    3950.00000        3950.00|    2000.00000        2000.00|   36490.00000       36490.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       394,950.50|           $       408,286.25|           $       488,325.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       394,950.50|           $       408,286.25|           $       488,325.40 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 352  3 

 
     Bid Order:  352                             Contract ID:  99-0356-126                   Primary County:  WRIGHT 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO105               |(      )                     |(      ) 
                                          |COLLINS & HERMANN, INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAFFIC SIGN ITEMS 
                                          |                             |                             | 
0010 2524-6765010             4.000  EACH |     287.73000        1150.92|                             | 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 

0020 2524-6765210           138.000  EACH |     144.14000       19891.32|                             | 
  REMOVAL OF TYPE A SIGN ASSEMBLY         |                             |                             | 
0030 2524-6765220            57.000  EACH |     431.31000       24584.67|                             | 
  REMOVAL OF TYPE B SIGN ASSEMBLY         |                             |                             | 
0040 2524-9081260           144.000  EACH |     829.52000      119450.88|                             | 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-0" DIA. X 6'-0"                |                             |                             | 
0050 2524-9081275            50.000  EACH |    1112.86000       55643.00|                             | 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
0060 2524-9081290            12.000  EACH |    1272.49000       15269.88|                             | 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
0070 2524-9276010          1093.000  LF   |      10.53000       11509.29|                             | 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 

0080 2524-9276027            79.000  EACH |     401.20000       31694.80|                             | 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 
0090 2524-9281121          2040.000  LF   |      24.27000       49510.80|                             | 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 6 X 12                    |                             |                             | 
0100 2524-9281210           798.000  LF   |      38.14000       30435.72|                             | 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 8 X 21                    |                             |                             | 
0110 2524-9281426           184.000  LF   |      44.89000        8259.76|                             | 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 12 X 26                   |                             |                             | 
0120 2524-9325001           712.000  SF   |      13.48000        9597.76|                             | 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 

0130 2524-9380001          4933.000  SF   |      21.89000      107983.37|                             | 
  TYPE B SIGNS, EXTRUDED ALUMINUM         |                             |                             | 
  STRUCTURAL PANEL                        |                             |                             | 
0140 2528-8445110                    LUMP |   18310.74000       18310.74|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0150 2533-4980005                    LUMP |   15508.01000       15508.01|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       518,800.92|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       518,800.92|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/21/14 
                                                           VENDOR RANKING                                          Page:  451  1 
 

     Bid  Order:  451                         Contract ID:  04-FE08-076-B               Primary County:  APPANOOSE 
   Letting Date:  140218     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   JASPER CONST. SERVICES, INC. 
Contract Period:  120 WORK DAYS      Late Start Date:  04/07/14 
 
 
        Project:  RPD-FE08(76)--8B-04 
      Work Type:  MISCELLANEOUS 
         County:  APPANOOSE          Prj Awd Amt: $1,324,596.20 
          Route:  . 
       Location:  IMPROVEMENTS AND REHABILITATION TO RAIL AND 
                  BRIDGES ON THE APPANOOSE COUNTY COMMUNITY 
                  RAILROAD, INC. 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $  1,324,596.20     100.00  % 
   2   MA225          MANATT'S, INC.                                                             $  1,481,365.00     111.83  % 
   3   MU221          MUSSELMAN & HALL CONTRACTORS, LLC                                          $  1,657,475.00     125.13  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
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     Bid Order:  451                             Contract ID:  04-FE08-076-B                 Primary County:  APPANOOSE 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JA250               |(   2  ) MA225               |(   3  ) MU221 
                                          |JASPER CONST. SERVICES, INC. |MANATT'S, INC.               |MUSSELMAN & HALL CONTRACTORS, 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ARTICLE 2 - APNC BRIDGE NO. 7 REHABILITATION 
                                          |                             |                             | 
0010 2408-7800000          1850.000  LB   |      10.00000       18500.00|       9.50000       17575.00|       5.00000        9250.00 
  STRUCTURAL STEEL                        |                             |                             | 

0020 2528-8445110                    LUMP |   10000.00000       10000.00|    8500.00000        8500.00|   18950.00000       18950.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |   27000.00000       27000.00|   27600.00000       27600.00|   17325.00000       17325.00 
  MOBILIZATION                            |                             |                             | 
0040 2599-9999005             2.000  EACH |    9000.00000       18000.00|    8525.00000       17050.00|    9850.00000       19700.00 
  ('EACH' ITEM) BL1, DPG BEARING BLOCK    |                             |                             | 
0050 2599-9999005             4.000  EACH |    8000.00000       32000.00|    7550.00000       30200.00|    6525.00000       26100.00 
  ('EACH' ITEM) BL2, TPG BEARING BLOCK    |                             |                             | 
0060 2599-9999005            70.000  EACH |     450.00000       31500.00|     575.00000       40250.00|     350.00000       24500.00 
  ('EACH' ITEM) DECK TIE                  |                             |                             | 
0070 2599-9999005             2.000  EACH |   16000.00000       32000.00|   15525.00000       31050.00|   10375.00000       20750.00 
  ('EACH' ITEM) PRECAST CAP               |                             |                             | 
0080 2599-9999005             2.000  EACH |    1200.00000        2400.00|    1100.00000        2200.00|    2280.00000        4560.00 
  ('EACH' ITEM) SPACER BOARD              |                             |                             | 
0090 2599-9999005            26.000  EACH |     400.00000       10400.00|     385.00000       10010.00|     395.00000       10270.00 

  ('EACH' ITEM) TIMBER CROSS BLOCK        |                             |                             | 
0100 2599-9999009           200.000  LF   |      65.00000       13000.00|      62.00000       12400.00|      30.00000        6000.00 
  ('LINEAR FEET' ITEM) GUARD TIMBER       |                             |                             | 
0110 2599-9999010                    LUMP |   20000.00000       20000.00|   19000.00000       19000.00|   13750.00000       13750.00 
  ('LUMP SUM' ITEM) MISC TIMBER FASTENERS |                             |                             | 
0120 2599-9999010                    LUMP |   36000.00000       36000.00|   25000.00000       25000.00|   10575.00000       10575.00 
  ('LUMP SUM' ITEM) REMOVAL OF EXISTING   |                             |                             | 
  BRIDGE COMPONENTS                       |                             |                             | 
0130 2599-9999014            49.000  SF   |     420.00000       20580.00|     400.00000       19600.00|     600.00000       29400.00 
  ('SQUARE FEET' ITEM) BEARING PADS       |                             |                             | 
     SECTION TOTALS                       |           $       271,380.00|           $       260,435.00|           $       211,130.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ARTICLE 3 - APNC WOODEN CROSSTIE REPLACEMENT 
                                          |                             |                             | 

0140 2533-4980005                    LUMP |   25000.00000       25000.00|    9300.00000        9300.00|   32525.00000       32525.00 
  MOBILIZATION                            |                             |                             | 
0150 2599-9999005          2500.000  EACH |      57.52000      143800.00|      57.75000      144375.00|      70.00000      175000.00 
  ('EACH' ITEM) FURNISH TRACK TIES        |                             |                             | 
0160 2599-9999005          2500.000  EACH |      22.41000       56025.00|      22.50000       56250.00|      70.00000      175000.00 
  ('EACH' ITEM) INSTALL NEW TIES & OTM    |                             |                             | 
0170 2599-9999005          2500.000  EACH |      11.46000       28650.00|      11.50000       28750.00|      15.00000       37500.00 
  ('EACH' ITEM) REMOVAL AND DISPOSAL OF   |                             |                             | 
  EXISTING                                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
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     Bid Order:  451                             Contract ID:  04-FE08-076-B                 Primary County:  APPANOOSE 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JA250               |(   2  ) MA225               |(   3  ) MU221 
                                          |JASPER CONST. SERVICES, INC. |MANATT'S, INC.               |MUSSELMAN & HALL CONTRACTORS, 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2599-9999020            20.000  TON  |      41.56000         831.20|      41.75000         835.00|      30.00000         600.00 
  ('TONS' ITEM) BALLAST                   |                             |                             | 
     SECTION TOTALS                       |           $       254,306.20|           $       239,510.00|           $       420,625.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0003   ARTICLE 4 - APNC REMOVAL AND REPLACEMENT OF AT-GRADE CROSSINGS 
                                          |                             |                             | 
0190 2517-4225220          1300.000  SY   |     105.00000      136500.00|      95.00000      123500.00|     115.00000      149500.00 
  RAILROAD APPROACH SECTION, HMA          |                             |                             | 
0200 2518-6910000             3.000  EACH |    1000.00000        3000.00|     150.00000         450.00|    7850.00000       23550.00 
  SAFETY CLOSURE                          |                             |                             | 
0210 2533-4980005                    LUMP |   48000.00000       48000.00|   34500.00000       34500.00|   31250.00000       31250.00 
  MOBILIZATION                            |                             |                             | 
0220 2599-9999010                    LUMP |    4000.00000        4000.00|   38500.00000       38500.00|   12345.00000       12345.00 
  ('LUMP SUM' ITEM) SUBGRADE INSPECTION & |                             |                             | 
  PREPARATION                             |                             |                             | 
0230 2599-9999019           227.000  TLF  |     220.00000       49940.00|     190.00000       43130.00|    1085.00000      246295.00 
  ('TRACK LINEAR FEET' ITEM) FURNISHING   |                             |                             | 
  TRACK WORK MATERIALS                    |                             |                             | 
0240 2599-9999019           227.000  TLF  |     125.00000       28375.00|     325.00000       73775.00|     135.00000       30645.00 

  ('TRACK LINEAR FEET' ITEM) INSTALLATION |                             |                             | 
  OF TRACK WORK MATERIALS                 |                             |                             | 
0250 2599-9999019           227.000  TLF  |     175.00000       39725.00|      71.00000       16117.00|      50.00000       11350.00 
  ('TRACK LINEAR FEET' ITEM) REMOVAL &    |                             |                             | 
  DISPOSAL OF EXISTING                    |                             |                             | 
     SECTION TOTALS                       |           $       309,540.00|           $       329,972.00|           $       504,935.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ARTICLE 5 - APNC MOULTON SPUR EXTENSION 
                                          |                             |                             | 
0260 2101-0850001             1.250  ACRE |   20000.00000       25000.00|    8000.00000       10000.00|    9800.00000       12250.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0270 2102-2710070          1179.000  CY   |      30.00000       35370.00|      21.00000       24759.00|     185.00000      218115.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0280 2105-8425015           250.000  CY   |      25.00000        6250.00|      23.75000        5937.50|     235.00000       58750.00 

  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0290 2417-0225024             1.000  EACH |     650.00000         650.00|     550.00000         550.00|    2275.00000        2275.00 
  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0300 2417-1060024            22.000  LF   |      75.00000        1650.00|      60.00000        1320.00|     385.00000        8470.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0310 2526-8285000                    LUMP |   10000.00000       10000.00|   20000.00000       20000.00|   16545.00000       16545.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
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     Bid Order:  451                             Contract ID:  04-FE08-076-B                 Primary County:  APPANOOSE 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JA250               |(   2  ) MA225               |(   3  ) MU221 
                                          |JASPER CONST. SERVICES, INC. |MANATT'S, INC.               |MUSSELMAN & HALL CONTRACTORS, 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2533-4980005                    LUMP |   48000.00000       48000.00|  235000.00000      235000.00|   38250.00000       38250.00 
  MOBILIZATION                            |                             |                             | 
0330 2599-9999010                    LUMP |   60000.00000       60000.00|   57200.00000       57200.00|   21250.00000       21250.00 
  ('LUMP SUM' ITEM) NO. 10 LEFT HAND      |                             |                             | 

  TURNOUT                                 |                             |                             | 
0340 2599-9999010                    LUMP |    4000.00000        4000.00|   51000.00000       51000.00|   15975.00000       15975.00 
  ('LUMP SUM' ITEM) SUBGRADE INSPECTION & |                             |                             | 
  PREPARATION                             |                             |                             | 
0350 2599-9999019          1270.000  TLF  |     145.00000      184150.00|     127.00000      161290.00|      36.50000       46355.00 
  ('TRACK LINEAR FEET' ITEM) FURNISHING   |                             |                             | 
  TRACK WORK MATERIALS                    |                             |                             | 
0360 2599-9999019          1270.000  TLF  |      30.00000       38100.00|      65.00000       82550.00|      55.00000       69850.00 
  ('TRACK LINEAR FEET' ITEM) INSTALLATION |                             |                             | 
  OF TRACK WORK MATERIALS                 |                             |                             | 
0370 2599-9999019          1270.000  TLF  |      60.00000       76200.00|       1.45000        1841.50|      10.00000       12700.00 
  ('TRACK LINEAR FEET' ITEM) REMOVAL &    |                             |                             | 
  DISPOSAL OF EXISTING                    |                             |                             | 
     SECTION TOTALS                       |           $       489,370.00|           $       651,448.00|           $       520,785.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,324,596.20|           $     1,481,365.00|           $     1,657,475.00 
==================================================================================================================================== 
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     Bid  Order:  501                         Contract ID:  30-0861-015                 Primary County:  DICKINSON 
   Letting Date:  140218     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    NORTHWEST LANDSCAPING, INC. 
Contract Period:   55 WORK DAYS      Late Start Date:  03/24/14 
 
 
        Project:  STPN-086-1(15)--2J-30 
      Work Type:  EROSION CONTROL 
         County:  DICKINSON          Prj Awd Amt: $150,322.38 
          Route:  IOWA 86 
       Location:  FROM IA. 9 N. TO JUST N. OF THE MINNESOTA 
                  STATE LINE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NO300          NORTHWEST LANDSCAPING, INC.                                                $    150,322.38     100.00  % 
   2   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $    245,956.40     163.61  % 
   3   K.055          K & L CONSTRUCTION, INC.                                                   $    274,282.10     182.46  % 
   4   M.215          MLS LANDSCAPE & DESIGN, INC.                                               $    303,421.42     201.84  % 
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     Bid Order:  501                             Contract ID:  30-0861-015                   Primary County:  DICKINSON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO300               |(   2  ) AB112               |(   3  ) K.055 
                                          |NORTHWEST LANDSCAPING, INC.  |ABSOLUTE CONCRETE CONSTRUCTI |K & L CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070            80.000  CY   |      14.00000        1120.00|      50.00000        4000.00|      35.00000        2800.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2125-2225050             5.000  STA  |      10.00000          50.00|     350.00000        1750.00|     150.00000         750.00 
  RESHAPING DITCHES                       |                             |                             | 
0030 2507-3250005           574.600  SY   |       2.00000        1149.20|       4.00000        2298.40|       3.00000        1723.80 
  ENGINEERING FABRIC                      |                             |                             | 
0040 2507-6800061            48.000  TON  |      41.75000        2004.00|      45.00000        2160.00|      60.00000        2880.00 
  REVETMENT, CLASS E                      |                             |                             | 
0050 2507-8029000           347.300  TON  |      41.75000       14499.78|      40.00000       13892.00|      46.00000       15975.80 
  EROSION STONE                           |                             |                             | 
0060 2528-8445110                    LUMP |    1500.00000        1500.00|    5000.00000        5000.00|    6500.00000        6500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |    2500.00000        2500.00|   20000.00000       20000.00|   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
0080 2601-2633100           437.000  ACRE |      23.00000       10051.00|      85.00000       37145.00|      35.00000       15295.00 
  MOWING                                  |                             |                             | 
0090 2601-2634100             8.000  ACRE |     700.00000        5600.00|     700.00000        5600.00|     700.00000        5600.00 

  MULCHING                                |                             |                             | 
0100 2601-2634105             2.000  ACRE |    2300.00000        4600.00|    2800.00000        5600.00|    3550.00000        7100.00 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0110 2601-2636015            74.800  ACRE |     160.00000       11968.00|     400.00000       29920.00|     750.00000       56100.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0120 2601-2636043            10.600  ACRE |     540.00000        5724.00|     770.00000        8162.00|     575.00000        6095.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0130 2601-2636044             2.000  ACRE |    1290.00000        2580.00|    1470.00000        2940.00|     950.00000        1900.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0140 2601-2638352           380.800  SQ   |      10.00000        3808.00|      12.00000        4569.60|      14.00000        5331.20 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0150 2601-2638900             4.000  SQ   |       1.00000           4.00|     150.00000         600.00|     100.00000         400.00 
  SLOPE RESHAPING                         |                             |                             | 
0160 2601-2640350          1538.400  SQ   |      12.00000       18460.80|      17.00000       26152.80|      12.00000       18460.80 

  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0170 2601-2642100             8.000  ACRE |      50.00000         400.00|     300.00000        2400.00|     325.00000        2600.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0180 2601-2642120             2.000  ACRE |      50.00000         100.00|    1470.00000        2940.00|     675.00000        1350.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 501  3 

 
     Bid Order:  501                             Contract ID:  30-0861-015                   Primary County:  DICKINSON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO300               |(   2  ) AB112               |(   3  ) K.055 
                                          |NORTHWEST LANDSCAPING, INC.  |ABSOLUTE CONCRETE CONSTRUCTI |K & L CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2601-2643110           383.900  MGAL |      60.00000       23034.00|      60.00000       23034.00|      60.00000       23034.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0200 2601-2700010          2380.000  SF   |      13.50000       32130.00|      15.00000       35700.00|      20.00000       47600.00 

  OUTLET OR CHANNEL SCOUR PROTECTION      |                             |                             | 
0210 2602-0000020           500.000  LF   |       1.00000         500.00|       1.75000         875.00|       3.00000        1500.00 
  SILT FENCE                              |                             |                             | 
0220 2602-0000030           500.000  LF   |       1.30000         650.00|       1.75000         875.00|       3.50000        1750.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0230 2602-0000071         10313.000  LF   |       0.20000        2062.60|       0.20000        2062.60|       0.50000        5156.50 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0240 2602-0000101            80.000  LF   |       0.10000           8.00|       1.00000          80.00|       1.00000          80.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0250 2602-0000312           700.000  LF   |       2.75000        1925.00|       3.20000        2240.00|      10.00000        7000.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0260 2602-0000320           700.000  LF   |       3.40000        2380.00|       5.20000        3640.00|      14.00000        9800.00 

  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0270 2602-0000350          1400.000  LF   |       0.01000          14.00|       0.80000        1120.00|       0.50000         700.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0280 2612-0000520             6.000  ACRE |     250.00000        1500.00|     200.00000        1200.00|     300.00000        1800.00 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       150,322.38|           $       245,956.40|           $       274,282.10 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       150,322.38|           $       245,956.40|           $       274,282.10 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 501  4 

 
     Bid Order:  501                             Contract ID:  30-0861-015                   Primary County:  DICKINSON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) M.215               |(      )                     |(      ) 
                                          |MLS LANDSCAPE & DESIGN, INC. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070            80.000  CY   |     100.00000        8000.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2125-2225050             5.000  STA  |     200.00000        1000.00|                             | 
  RESHAPING DITCHES                       |                             |                             | 
0030 2507-3250005           574.600  SY   |       4.00000        2298.40|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0040 2507-6800061            48.000  TON  |      60.00000        2880.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0050 2507-8029000           347.300  TON  |      60.00000       20838.00|                             | 
  EROSION STONE                           |                             |                             | 
0060 2528-8445110                    LUMP |    2500.00000        2500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |   15000.00000       15000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0080 2601-2633100           437.000  ACRE |      60.00000       26220.00|                             | 
  MOWING                                  |                             |                             | 
0090 2601-2634100             8.000  ACRE |     700.00000        5600.00|                             | 

  MULCHING                                |                             |                             | 
0100 2601-2634105             2.000  ACRE |    3000.00000        6000.00|                             | 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0110 2601-2636015            74.800  ACRE |     975.00000       72930.00|                             | 
  NATIVE GRASS SEEDING                    |                             |                             | 
0120 2601-2636043            10.600  ACRE |    1000.00000       10600.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0130 2601-2636044             2.000  ACRE |    2000.00000        4000.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0140 2601-2638352           380.800  SQ   |      14.77000        5624.42|                             | 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0150 2601-2638900             4.000  SQ   |     500.00000        2000.00|                             | 
  SLOPE RESHAPING                         |                             |                             | 
0160 2601-2640350          1538.400  SQ   |      16.50000       25383.60|                             | 

  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0170 2601-2642100             8.000  ACRE |     750.00000        6000.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0180 2601-2642120             2.000  ACRE |    1000.00000        2000.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 501  5 

 
     Bid Order:  501                             Contract ID:  30-0861-015                   Primary County:  DICKINSON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) M.215               |(      )                     |(      ) 
                                          |MLS LANDSCAPE & DESIGN, INC. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2601-2643110           383.900  MGAL |      60.00000       23034.00|                             | 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0200 2601-2700010          2380.000  SF   |      15.00000       35700.00|                             | 

  OUTLET OR CHANNEL SCOUR PROTECTION      |                             |                             | 
0210 2602-0000020           500.000  LF   |       4.00000        2000.00|                             | 
  SILT FENCE                              |                             |                             | 
0220 2602-0000030           500.000  LF   |       5.00000        2500.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0230 2602-0000071         10313.000  LF   |       1.00000       10313.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0240 2602-0000101            80.000  LF   |       5.00000         400.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0250 2602-0000312           700.000  LF   |       5.00000        3500.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0260 2602-0000320           700.000  LF   |       6.00000        4200.00|                             | 

  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0270 2602-0000350          1400.000  LF   |       1.00000        1400.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0280 2612-0000520             6.000  ACRE |     250.00000        1500.00|                             | 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       303,421.42|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       303,421.42|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/21/14 
                                                           VENDOR RANKING                                          Page:  502  1 
 

     Bid  Order:  502                         Contract ID:  52-0806-327                 Primary County:  JOHNSON 
   Letting Date:  140218     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    OLSON BROS. SODDING & LANDSCAPING, INC. 
Contract Period:   40 WORK DAYS      Late Start Date:  04/07/14 
 
 
        Project:  IMN-080-6(327)244--0E-52 
      Work Type:  EROSION CONTROL 
         County:  JOHNSON            Prj Awd Amt: $183,517.05 
          Route:  I-80 
       Location:  E. OF I-380 E. TO 1.5 MILES E. OF IA. 1 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   OL080          OLSON BROTHERS SODDING & LANDSCAPING, INC.                                 $    183,517.05     100.00  % 
   2   RI037          RICKLEFS EXCAVATING, LTD.                                                  $    210,292.76     114.59  % 
   3   SO023          TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK                                     $    223,989.00     122.05  % 
   4   SM021          SMITH SEEDING, INC.                                                        $    280,297.40     152.73  % 
   5   M.215          MLS LANDSCAPE & DESIGN, INC.                                               $    388,056.50     211.45  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 502  2 

 
     Bid Order:  502                             Contract ID:  52-0806-327                   Primary County:  JOHNSON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) OL080               |(   2  ) RI037               |(   3  ) SO023 
                                          |OLSON BROS. SODDING & LANDSC |RICKLEFS EXCAVATING, LTD.    |SOIL-TEK 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002           694.000  UNIT |      20.00000       13880.00|      25.00000       17350.00|      21.00000       14574.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070           100.000  CY   |      30.00000        3000.00|      15.00000        1500.00|      35.00000        3500.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2125-2225050            17.500  STA  |     220.00000        3850.00|     300.00000        5250.00|     625.00000       10937.50 
  RESHAPING DITCHES                       |                             |                             | 
0040 2507-3250005          1649.800  SY   |       1.75000        2887.15|       1.20000        1979.76|       3.50000        5774.30 
  ENGINEERING FABRIC                      |                             |                             | 
0050 2507-6800061          1764.500  TON  |      35.00000       61757.50|      35.00000       61757.50|      40.00000       70580.00 
  REVETMENT, CLASS E                      |                             |                             | 
0060 2507-8029000            17.300  TON  |      98.00000        1695.40|      31.00000         536.30|      50.00000         865.00 
  EROSION STONE                           |                             |                             | 
0070 2528-8445110                    LUMP |    5000.00000        5000.00|    7000.00000        7000.00|    6300.00000        6300.00 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2533-4980005                    LUMP |   14000.00000       14000.00|   30000.00000       30000.00|   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
0090 2601-2633100            87.500  ACRE |      70.00000        6125.00|      57.00000        4987.50|      57.00000        4987.50 

  MOWING                                  |                             |                             | 
0100 2601-2634100             2.000  ACRE |     700.00000        1400.00|     700.00000        1400.00|     700.00000        1400.00 
  MULCHING                                |                             |                             | 
0110 2601-2636015            17.500  ACRE |     450.00000        7875.00|     765.00000       13387.50|     765.00000       13387.50 
  NATIVE GRASS SEEDING                    |                             |                             | 
0120 2601-2636043            16.100  ACRE |     790.00000       12719.00|     879.00000       14151.90|     879.00000       14151.90 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0130 2601-2638352            48.000  SQ   |      20.00000         960.00|      14.00000         672.00|      14.00000         672.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0140 2601-2638900            48.000  SQ   |     100.00000        4800.00|      14.00000         672.00|      22.00000        1056.00 
  SLOPE RESHAPING                         |                             |                             | 
0150 2601-2640350           212.000  SQ   |      14.00000        2968.00|      14.00000        2968.00|      14.00000        2968.00 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 

0160 2601-2642100             2.000  ACRE |     500.00000        1000.00|     398.00000         796.00|     398.00000         796.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0170 2601-2643110           109.000  MGAL |      60.00000        6540.00|      60.00000        6540.00|      60.00000        6540.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0180 2601-2643412           227.200  SQ   |      45.00000       10224.00|      74.00000       16812.80|      74.00000       16812.80 
  TURF REINFORCEMENT MAT, TYPE 2          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 502  3 

 
     Bid Order:  502                             Contract ID:  52-0806-327                   Primary County:  JOHNSON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) OL080               |(   2  ) RI037               |(   3  ) SO023 
                                          |OLSON BROS. SODDING & LANDSC |RICKLEFS EXCAVATING, LTD.    |SOIL-TEK 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2601-2643414            52.800  SQ   |     120.00000        6336.00|     170.00000        8976.00|     170.00000        8976.00 
  TURF REINFORCEMENT MAT, TYPE 4          |                             |                             | 
0200 2601-3000201            77.000  EACH |      10.00000         770.00|       5.00000         385.00|      20.00000        1540.00 
  HERBICIDE APPLICATION, CUT STUMP        |                             |                             | 

0210 2602-0000020           400.000  LF   |       2.00000         800.00|       2.50000        1000.00|       2.50000        1000.00 
  SILT FENCE                              |                             |                             | 
0220 2602-0000030           400.000  LF   |       2.00000         800.00|       2.50000        1000.00|       2.50000        1000.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0230 2602-0000071         15000.000  LF   |       0.10000        1500.00|       0.05000         750.00|       0.05000         750.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0240 2602-0000101            80.000  LF   |       1.00000          80.00|       0.10000           8.00|       0.10000           8.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0250 2602-0000312           600.000  LF   |       2.50000        1500.00|       2.50000        1500.00|       2.50000        1500.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0260 2602-0000320           600.000  LF   |       3.50000        2100.00|       5.00000        3000.00|       5.00000        3000.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 20 IN. DIA.                     |                             |                             | 
0270 2602-0000350          1200.000  LF   |       1.00000        1200.00|       0.50000         600.00|       0.50000         600.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0280 2612-0000500            17.500  ACRE |     300.00000        5250.00|     225.00000        3937.50|     225.00000        3937.50 
  ROADSIDE SPRAYING                       |                             |                             | 
0290 2612-0000520             5.000  ACRE |     500.00000        2500.00|     275.00000        1375.00|     275.00000        1375.00 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       183,517.05|           $       210,292.76|           $       223,989.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       183,517.05|           $       210,292.76|           $       223,989.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 502  4 

 
     Bid Order:  502                             Contract ID:  52-0806-327                   Primary County:  JOHNSON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) SM021               |(   5  ) M.215               |(      ) 
                                          |SMITH SEEDING, INC.          |MLS LANDSCAPE & DESIGN, INC. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002           694.000  UNIT |      72.00000       49968.00|     100.00000       69400.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070           100.000  CY   |      10.00000        1000.00|      50.00000        5000.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2125-2225050            17.500  STA  |     100.00000        1750.00|     200.00000        3500.00| 
  RESHAPING DITCHES                       |                             |                             | 
0040 2507-3250005          1649.800  SY   |       3.00000        4949.40|       5.00000        8249.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0050 2507-6800061          1764.500  TON  |      56.00000       98812.00|      60.00000      105870.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0060 2507-8029000            17.300  TON  |      50.00000         865.00|      60.00000        1038.00| 
  EROSION STONE                           |                             |                             | 
0070 2528-8445110                    LUMP |     850.00000         850.00|    5000.00000        5000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2533-4980005                    LUMP |   25000.00000       25000.00|   40000.00000       40000.00| 
  MOBILIZATION                            |                             |                             | 
0090 2601-2633100            87.500  ACRE |     100.00000        8750.00|     100.00000        8750.00| 

  MOWING                                  |                             |                             | 
0100 2601-2634100             2.000  ACRE |     700.00000        1400.00|     700.00000        1400.00| 
  MULCHING                                |                             |                             | 
0110 2601-2636015            17.500  ACRE |     500.00000        8750.00|     975.00000       17062.50| 
  NATIVE GRASS SEEDING                    |                             |                             | 
0120 2601-2636043            16.100  ACRE |     850.00000       13685.00|    1000.00000       16100.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0130 2601-2638352            48.000  SQ   |      24.00000        1152.00|      20.00000         960.00| 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0140 2601-2638900            48.000  SQ   |      20.00000         960.00|      10.00000         480.00| 
  SLOPE RESHAPING                         |                             |                             | 
0150 2601-2640350           212.000  SQ   |      20.00000        4240.00|      20.00000        4240.00| 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 

0160 2601-2642100             2.000  ACRE |     500.00000        1000.00|    1000.00000        2000.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0170 2601-2643110           109.000  MGAL |      60.00000        6540.00|      60.00000        6540.00| 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0180 2601-2643412           227.200  SQ   |      75.00000       17040.00|     126.50000       28740.80| 
  TURF REINFORCEMENT MAT, TYPE 2          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/21/14 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 502  5 

 
     Bid Order:  502                             Contract ID:  52-0806-327                   Primary County:  JOHNSON 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) SM021               |(   5  ) M.215               |(      ) 
                                          |SMITH SEEDING, INC.          |MLS LANDSCAPE & DESIGN, INC. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2601-2643414            52.800  SQ   |     150.00000        7920.00|     179.00000        9451.20| 
  TURF REINFORCEMENT MAT, TYPE 4          |                             |                             | 
0200 2601-3000201            77.000  EACH |       8.00000         616.00|     100.00000        7700.00| 
  HERBICIDE APPLICATION, CUT STUMP        |                             |                             | 

0210 2602-0000020           400.000  LF   |       3.00000        1200.00|       4.00000        1600.00| 
  SILT FENCE                              |                             |                             | 
0220 2602-0000030           400.000  LF   |       3.00000        1200.00|       5.00000        2000.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0230 2602-0000071         15000.000  LF   |       0.50000        7500.00|       1.50000       22500.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0240 2602-0000101            80.000  LF   |      10.00000         800.00|      20.00000        1600.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0250 2602-0000312           600.000  LF   |       6.00000        3600.00|       6.00000        3600.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0260 2602-0000320           600.000  LF   |       8.00000        4800.00|       8.00000        4800.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 20 IN. DIA.                     |                             |                             | 
0270 2602-0000350          1200.000  LF   |       1.00000        1200.00|       3.00000        3600.00| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0280 2612-0000500            17.500  ACRE |     200.00000        3500.00|     250.00000        4375.00| 
  ROADSIDE SPRAYING                       |                             |                             | 
0290 2612-0000520             5.000  ACRE |     250.00000        1250.00|     500.00000        2500.00| 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       280,297.40|           $       388,056.50|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       280,297.40|           $       388,056.50|           $ 
==================================================================================================================================== 
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                                                           VENDOR RANKING                                          Page:  503  1 
 

     Bid  Order:  503                         Contract ID:  78-0294-105                 Primary County:  POTTAWATTAMIE 
   Letting Date:  140218     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    NORTHWEST LANDSCAPING, INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  10/06/14 
 
 
        Project:  IMN-029-4(105)54--0E-78                                Project:  IMN-680-1(169)0--0E-78 
      Work Type:  CLEARING AND GRUBBING                                Work Type:  CLEARING AND GRUBBING 
         County:  POTTAWATTAMIE      Prj Awd Amt: $112,796.75             County:  POTTAWATTAMIE      Prj Awd Amt: $19,587.50 
          Route:  I-29                                                     Route:  I-680 
       Location:  FROM I-480 TO LITTLE SIOUX                            Location:  FROM THE MISSOURI RIVER, EAST TO I-29. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NO300          NORTHWEST LANDSCAPING, INC.                                                $    132,384.25     100.00  % 
   2   HI115          GARRY HILL                                                                 $    137,953.40     104.20  % 
   3   SM021          SMITH SEEDING, INC.                                                        $    157,766.46     119.17  % 
   4   NE430          NEXT PHASE ENVIRONMENTAL, INC.                                             $    183,716.34     138.77  % 
   5   SO023          TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK                                     $    220,997.00     166.93  % 
   6   K.055          K & L CONSTRUCTION, INC.                                                   $    228,265.00     172.42  % 
   7   M.215          MLS LANDSCAPE & DESIGN, INC.                                               $    409,640.00     309.43  % 
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     Bid Order:  503                             Contract ID:  78-0294-105                   Primary County:  POTTAWATTAMIE 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NO300               |(   2  ) HI115               |(   3  ) SM021 
                                          |NORTHWEST LANDSCAPING, INC.  |HILL, GARRY                  |SMITH SEEDING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            POTTAWATTAMIE COUNTY IMN-029-4(105)54--0E-78 
                                          |                             |                             | 
0010 2101-0850001             0.100  ACRE |    8000.00000         800.00|    8000.00000         800.00|    1500.00000         150.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2101-0850002          6571.000  UNIT |      14.25000       93636.75|      14.60000       95936.60|      17.26000      113415.46 
  CLEARING AND GRUBBING                   |                             |                             | 
0030 2528-8445110                    LUMP |    6000.00000        6000.00|    5000.00000        5000.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |   10000.00000       10000.00|   12000.00000       12000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
0050 2601-3000201           472.000  EACH |       5.00000        2360.00|       6.40000        3020.80|       8.50000        4012.00 
  HERBICIDE APPLICATION, CUT STUMP        |                             |                             | 
     SECTION TOTALS                       |           $       112,796.75|           $       116,757.40|           $       130,077.46 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            POTTAWATTAMIE COUNTY IMN-680-1(169)0--0E-78 
                                          |                             |                             | 
0060 2101-0850002          1150.000  UNIT |      14.25000       16387.50|      15.60000       17940.00|      17.26000       19849.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0070 2528-8445110                    LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    2500.00000        2500.00 

  TRAFFIC CONTROL                         |                             |                             | 
0080 2533-4980005                    LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
0090 2601-3000201            40.000  EACH |       5.00000         200.00|       6.40000         256.00|       8.50000         340.00 
  HERBICIDE APPLICATION, CUT STUMP        |                             |                             | 
     SECTION TOTALS                       |           $        19,587.50|           $        21,196.00|           $        27,689.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       132,384.25|           $       137,953.40|           $       157,766.46 
==================================================================================================================================== 
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     Bid Order:  503                             Contract ID:  78-0294-105                   Primary County:  POTTAWATTAMIE 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) NE430               |(   5  ) SO023               |(   6  ) K.055 
                                          |NEXT PHASE ENVIRONMENTAL, IN |SOIL-TEK                     |K & L CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            POTTAWATTAMIE COUNTY IMN-029-4(105)54--0E-78 
                                          |                             |                             | 
0010 2101-0850001             0.100  ACRE |   10000.00000        1000.00|    9000.00000         900.00|   10000.00000        1000.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2101-0850002          6571.000  UNIT |      21.54000      141539.34|      25.00000      164275.00|      25.00000      164275.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0030 2528-8445110                    LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    4500.00000        4500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |    8897.00000        8897.00|   15000.00000       15000.00|    7500.00000        7500.00 
  MOBILIZATION                            |                             |                             | 
0050 2601-3000201           472.000  EACH |       5.00000        2360.00|       6.00000        2832.00|      20.00000        9440.00 
  HERBICIDE APPLICATION, CUT STUMP        |                             |                             | 
     SECTION TOTALS                       |           $       155,796.34|           $       185,007.00|           $       186,715.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            POTTAWATTAMIE COUNTY IMN-680-1(169)0--0E-78 
                                          |                             |                             | 
0060 2101-0850002          1150.000  UNIT |      20.60000       23690.00|      25.00000       28750.00|      25.00000       28750.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0070 2528-8445110                    LUMP |     750.00000         750.00|    2000.00000        2000.00|    4500.00000        4500.00 

  TRAFFIC CONTROL                         |                             |                             | 
0080 2533-4980005                    LUMP |    3000.00000        3000.00|    5000.00000        5000.00|    7500.00000        7500.00 
  MOBILIZATION                            |                             |                             | 
0090 2601-3000201            40.000  EACH |      12.00000         480.00|       6.00000         240.00|      20.00000         800.00 
  HERBICIDE APPLICATION, CUT STUMP        |                             |                             | 
     SECTION TOTALS                       |           $        27,920.00|           $        35,990.00|           $        41,550.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       183,716.34|           $       220,997.00|           $       228,265.00 
==================================================================================================================================== 
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     Bid Order:  503                             Contract ID:  78-0294-105                   Primary County:  POTTAWATTAMIE 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) M.215               |(      )                     |(      ) 
                                          |MLS LANDSCAPE & DESIGN, INC. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            POTTAWATTAMIE COUNTY IMN-029-4(105)54--0E-78 
                                          |                             |                             | 
0010 2101-0850001             0.100  ACRE |  100000.00000       10000.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2101-0850002          6571.000  UNIT |      40.00000      262840.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0030 2528-8445110                    LUMP |   10000.00000       10000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |   40000.00000       40000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0050 2601-3000201           472.000  EACH |      25.00000       11800.00|                             | 
  HERBICIDE APPLICATION, CUT STUMP        |                             |                             | 
     SECTION TOTALS                       |           $       334,640.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            POTTAWATTAMIE COUNTY IMN-680-1(169)0--0E-78 
                                          |                             |                             | 
0060 2101-0850002          1150.000  UNIT |      40.00000       46000.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0070 2528-8445110                    LUMP |    5000.00000        5000.00|                             | 

  TRAFFIC CONTROL                         |                             |                             | 
0080 2533-4980005                    LUMP |   20000.00000       20000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0090 2601-3000201            40.000  EACH |     100.00000        4000.00|                             | 
  HERBICIDE APPLICATION, CUT STUMP        |                             |                             | 
     SECTION TOTALS                       |           $        75,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       409,640.00|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  601                         Contract ID:  29-0349-201                 Primary County:  DES MOINES 
   Letting Date:  140218     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   RETROSPAN, LLC 
Contract Period:   15 WORK DAYS      Late Start Date:  06/09/14 
 
 
        Project:  BRFN-034-9(201)--39-29 
      Work Type:  BRIDGE CLEANING 
         County:  DES MOINES         Prj Awd Amt: $30,970.00 
          Route:  U.S. 34 
       Location:  MISSISSIPPI RIVER BRIDGE IN BURLINGTON 
                  INCLUDES THE BURLINGTON INTERCHANGE. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   RE378          RETROSPAN, LLC                                                             $     30,970.00     100.00  % 
   2   IN230          INTERSTATE MAINTENANCE, INC.                                               $     31,250.00     100.90  % 
   3   MC069          MCCLAIN & CO., INC.                                                        $     99,300.00     320.63  % 
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     Bid Order:  601                             Contract ID:  29-0349-201                   Primary County:  DES MOINES 
  Letting Date:  02/18/14  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RE378               |(   2  ) IN230               |(   3  ) MC069 
                                          |RETROSPAN, LLC               |INTERSTATE MAINTENANCE, INC. |MCCLAIN & CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SECTION 0001; BRIDGE NO. 2964.3S034, 2268' X 78' CABLE STAY 
                                          |                             |                             | 
0010 2427-0686010                    LUMP |    9500.00000        9500.00|   18750.00000       18750.00|   44500.00000       44500.00 
  BRIDGE CLEANING                         |                             |                             | 

0020 2528-8445110                    LUMP |    1500.00000        1500.00|    1000.00000        1000.00|    2400.00000        2400.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    1000.00000        1000.00|     500.00000         500.00|    6250.00000        6250.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        12,000.00|           $        20,250.00|           $        53,150.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   SECTION 0001; BRIDGE NO. 2963.6S034,     BURLINGTON BRIDGE INTERCHANGE 
                                          |                             |                             | 
0040 2427-0686010                    LUMP |   14970.00000       14970.00|    8500.00000        8500.00|   19000.00000       19000.00 
  BRIDGE CLEANING                         |                             |                             | 
0050 2528-8445110                    LUMP |    1500.00000        1500.00|     500.00000         500.00|    1550.00000        1550.00 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2533-4980005                    LUMP |    1000.00000        1000.00|     500.00000         500.00|    6250.00000        6250.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        17,470.00|           $         9,500.00|           $        26,800.00 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   SECTION 0003; BRIDGE NO. 2964.3S034, 2268' X 78' CABLE STAY (FLOOR OF BOTTOM CHAMBERS INSIDE MAIN TOWER & BEARINGS) 
                                          |                             |                             | 
0070 2427-0686010                    LUMP |     950.00000         950.00|     500.00000         500.00|   12000.00000       12000.00 
  BRIDGE CLEANING                         |                             |                             | 
0080 2528-8445110                    LUMP |      50.00000          50.00|     500.00000         500.00|    1100.00000        1100.00 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2533-4980005                    LUMP |     500.00000         500.00|     500.00000         500.00|    6250.00000        6250.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $         1,500.00|           $         1,500.00|           $        19,350.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        30,970.00|           $        31,250.00|           $        99,300.00 
==================================================================================================================================== 
 


